TABULATION OF BIDS
FINAL

CONTRACT TITLE : REMOVAL OF BR 2-357P PEDESTRIAN BRIDGE OVER ST. JONES RIVER
CALL ORDER : 001 CONTRACT ID : T201407501.01 COUNTIES : KENT
LETTING DATE : 06/21/16 DISTRICT : M8
STATE/FEDERAL AID NO: T201407501 CONTRACT TIME : 68 CALENDAR DAYS
CONTRACT DESCRIPTION : PROJECT(S) : T201407501
THIS PROJECT INVOLVES THE REMOVAL OF THE EXISTING PEDESTRIAN
BRIDGE OVER ST JONES RIVER IN ITS ENTIRETY. THE REMOVAL WORK
CONSISTS OF REMOVING THE TWO-GIRDER STEEL SUPERSTRUCTURE
WITH TIMBER DECKING/RAILS, TIMBER PIERS, AND STONE/CONCRETE
FOUNDATION. OTHER WORK WILL INCLUDE PLACING RIPRAP OR OTHER
SCOUR COUNTER MEASURES TO PROTECT THE STREAM BANK FROM
FUTURE SCOUR AND THE REMOVAL OF THE APPROACH PAVEMENT THAT
IS NO LONGER NEEDED.

SET-ASIDE :

VENDOR RANKING : Contract was awarded on 07/11/16 to vendor BRIGHTFIELDS, INC.

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID	% OVER EST
0	ENGINEER'S ESTIMATE	$ 408,000.00	93.8222%	100.0000%
1	BRIGHTFIELDS, INC., 801 INDUSTRIAL STREET, WILMINGTON, DE, 19801	$ 434,865.25	100.0000%	106.5846%
2	MID-ATLANTIC DISMANTELMENT CORPORATION, PO BOX 1192, DOVER, DE, 19903	$ 577,000.00	132.6848%	141.4216%
3	MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709	$ 676,557.00	155.5785%	165.8228%
4	EASTERN HIGHWAY SPECIALISTS, INC., 920 NORTH CHURCH STREET, WILMINGTON, DE, 1980	$ 823,299.00	189.3228%	201.7890%
5	ZACK EXCAVATING, INC., 2935 SOUTH DUPONT BOULEVARD, SMYRNA , DE, 19977	$ 888,729.50	204.3689%	217.8259%
6	JJID INC, 100 JULIAN LANE, BEAR, DE, 19701	$ 890,502.38	204.7766%	218.2604%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) BRIGHTFIELDS INC UNIT PRICE	 AMOUNT	(2) MID-ATLANTIC DISMANTELMENT CO UNIT PRICE	 AMOUNT
SECTION 0001 NON-FIXED QUANTITIES								
0010 201000 CLEARING AND GRUBBING		LUMP	5000.00000	5000.00	5169.15000	5169.15	24000.00000	24000.00
0020 202000 EXCAVATION AND EMBANKMENT	50.000	CY	30.00000	1500.00	31.54000	1577.00	50.00000	2500.00
0030 207500 COFFERDAMS		LUMP	120000.00000	120000.00	151213.65000	151213.65	192250.00000	192250.00
0040 209002 BORROW, TYPE B	10.000	CY	40.00000	400.00	42.50000	425.00	83.00000	830.00
0050 209006 BORROW, TYPE F	110.000	CY	21.00000	2310.00	28.98000	3187.80	36.00000	3960.00
0060 211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	120000.00000	120000.00	72163.30000	72163.30	125000.00000	125000.00
0080 712021 RIPRAP, R-5	1210.000	TON	52.00000	62920.00	57.50000	69575.00	66.00000	79860.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : REMOVAL OF BR 2-357P PEDESTRIAN BRIDGE OVER ST. JONES RIVER
CALL ORDER : 001 CONTRACT ID : T201407501.01 COUNTIES : KENT
LETTING DATE : 06/21/16 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) BRIGHTFIELDS INC UNIT PRICE	 AMOUNT	(2) MID-ATLANTIC DISMANTELMENT CO UNIT PRICE	 AMOUNT
0090 720050 GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1-31	112.500	LF	27.00000	3037.50	42.45000	4775.63	40.00000	4500.00
0100 726001 END ANCHORAGE 31	1.000	EACH	1500.00000	1500.00	2173.50000	2173.50	2150.00000	2150.00
0110 743000 MAINTENANCE OF TRAFFIC		LUMP	7500.00000	7500.00	1518.30000	1518.30	8500.00000	8500.00
0120 743006 PLASTIC DRUMS	952.000	EADY	1.00000	952.00	1.19000	1132.88	2.00000	1904.00
0130 743023 TEMPORARY BARRICADES, TYPE III	408.000	LFDY	1.00000	408.00	0.39000	159.12	2.00000	816.00
0140 743024 TEMPORARY WARNING SIGNS AND PLAQUES	408.000	EADY	2.50000	1020.00	1.93000	787.44	5.00000	2040.00
0150 743051 FLAGGER, KENT COUNTY, STATE	320.000	HOUR	48.00000	15360.00	83.32000	26662.40	79.00000	25280.00
0160 743063 FLAGGER, KENT COUNTY, STATE, OVERTIME	80.000	HOUR	69.00000	5520.00	124.98000	9998.40	116.00000	9280.00
0170 749687 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST	9.000	EACH	80.00000	720.00	227.03000	2043.27	235.00000	2115.00
0180 749690 INSTALLATION OR REMOVAL OF TRAFFIC SIGNS ON MULTIPLE SIGN POSTS	8.000	SF	15.00000	120.00	164.06000	1312.48	50.00000	400.00
0190 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.	75.000	SY	25.00000	1875.00	82.68000	6201.00	68.00000	5100.00
0200 762001 SAW CUTTING, BITUMINOUS CONCRETE	150.000	LF	3.25000	487.50	3.15000	472.50	5.00000	750.00
0210 762002 SAW CUTTING, CONCRETE, FULL DEPTH	25.000	LF	15.00000	375.00	18.90000	472.50	55.00000	1375.00
0220 763000 INITIAL EXPENSE		LUMP	21113.75000	21113.75	33601.73000	33601.73	27000.00000	27000.00
0230 763501 CONSTRUCTION ENGINEERING		LUMP	3000.00000	3000.00	5250.00000	5250.00	7000.00000	7000.00
0240 905001 SILT FENCE	250.000	LF	2.50000	625.00	7.49000	1872.50	5.00000	1250.00
0250 906001 PORTABLE SEDIMENT TANK	2.000	EACH	1200.00000	2400.00	2173.50000	4347.00	2100.00000	4200.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : REMOVAL OF BR 2-357P PEDESTRIAN BRIDGE OVER ST. JONES RIVER
CALL ORDER : 001 CONTRACT ID : T201407501.01 COUNTIES : KENT
LETTING DATE : 06/21/16 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) BRIGHTFIELDS INC UNIT PRICE	 AMOUNT	(2) MID-ATLANTIC DISMANTELMENT CO UNIT PRICE	 AMOUNT
0260 906003 SUMP PIT	2.000	EACH	1500.00000	3000.00	2252.25000	4504.50	2100.00000	4200.00
0270 908001 TOPSOIL (TON)	115.000	TON	48.00000	5520.00	37.43000	4304.45	63.00000	7245.00
0280 908004 TOPSOIL, 6" DEPTH	700.000	SY	8.00000	5600.00	8.38000	5866.00	16.00000	11200.00
0290 908017 TEMPORARY GRASS SEEDING	1400.000	SY	1.00000	1400.00	0.30000	420.00	1.00000	1400.00
0300 908019 STREAMBANK SEED MIX, SEEDING	1400.000	SY	3.00000	4200.00	0.45000	630.00	2.00000	2800.00
0310 908020 EROSION CONTROL BLANKET MULCH	965.000	SY	3.25000	3136.25	3.35000	3232.75	3.00000	2895.00
0320 909004 TURBIDITY CURTAIN, FLOATING	400.000	LF	17.50000	7000.00	24.54000	9816.00	38.00000	15200.00
SECTION TOTALS			$	408,000.00	$	434,865.25	$	577,000.00
CONTRACT TOTALS			$	408,000.00	$	434,865.25	$	577,000.00
DBE GOALS			0 %		%		%	

TABULATION OF BIDS
FINAL

CONTRACT TITLE : REMOVAL OF BR 2-357P PEDESTRIAN BRIDGE OVER ST. JONES RIVER
CALL ORDER : 001 CONTRACT ID : T201407501.01 COUNTIES : KENT
LETTING DATE : 06/21/16 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(4) EASTERN HIGHWAY SPEC INC UNIT PRICE	 AMOUNT	(5) ZACK EXCAVATING INC UNIT PRICE	 AMOUNT
SECTION 0001 NON-FIXED QUANTITIES								
0010 201000 CLEARING AND GRUBBING		LUMP	23500.00000	23500.00	25000.00000	25000.00	10000.00000	10000.00
0020 202000 EXCAVATION AND EMBANKMENT	50.000	CY	30.00000	1500.00	150.00000	7500.00	100.00000	5000.00
0030 207500 COFFERDAMS		LUMP	244500.00000	244500.00	50000.00000	50000.00	140000.00000	140000.00
0040 209002 BORROW, TYPE B	10.000	CY	100.00000	1000.00	206.00000	2060.00	100.00000	1000.00
0050 209006 BORROW, TYPE F	110.000	CY	28.00000	3080.00	153.00000	16830.00	25.00000	2750.00
0060 211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	184000.00000	184000.00	275000.00000	275000.00	500000.00000	500000.00
0080 712021 RIPRAP, R-5	1210.000	TON	68.50000	82885.00	165.00000	199650.00	85.00000	102850.00
0090 720050 GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1-31	112.500	LF	43.00000	4837.50	119.00000	13387.50	40.00000	4500.00
0100 726001 END ANCHORAGE 31	1.000	EACH	2200.00000	2200.00	3000.00000	3000.00	2000.00000	2000.00
0110 743000 MAINTENANCE OF TRAFFIC		LUMP	12500.00000	12500.00	29000.00000	29000.00	5500.00000	5500.00
0120 743006 PLASTIC DRUMS	952.000	EADY	0.40000	380.80	0.60000	571.20	0.75000	714.00
0130 743023 TEMPORARY BARRICADES, TYPE III	408.000	LFDY	0.40000	163.20	0.60000	244.80	1.50000	612.00
0140 743024 TEMPORARY WARNING SIGNS AND PLAQUES	408.000	EADY	3.50000	1428.00	5.00000	2040.00	4.50000	1836.00
0150 743051 FLAGGER, KENT COUNTY, STATE	320.000	HOUR	71.45000	22864.00	79.00000	25280.00	71.00000	22720.00
0160 743063 FLAGGER, KENT COUNTY, STATE, OVERTIME	80.000	HOUR	104.45000	8356.00	110.00000	8800.00	100.00000	8000.00
0170 749687 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST	9.000	EACH	230.00000	2070.00	199.00000	1791.00	180.00000	1620.00
0180 749690 INSTALLATION OR REMOVAL OF TRAFFIC SIGNS ON MULTIPLE SIGN POSTS	8.000	SF	30.00000	240.00	29.00000	232.00	100.00000	800.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : REMOVAL OF BR 2-357P PEDESTRIAN BRIDGE OVER ST. JONES RIVER
CALL ORDER : 001 CONTRACT ID : T201407501.01 COUNTIES : KENT
LETTING DATE : 06/21/16 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(4) EASTERN HIGHWAY SPEC INC UNIT PRICE	 AMOUNT	(5) ZACK EXCAVATING INC UNIT PRICE	 AMOUNT
0190 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.	75.000	SY	25.00000	1875.00	69.50000	5212.50	35.00000	2625.00
0200 762001 SAW CUTTING, BITUMINOUS CONCRETE	150.000	LF	2.00000	300.00	15.50000	2325.00	4.00000	600.00
0210 762002 SAW CUTTING, CONCRETE, FULL DEPTH	25.000	LF	10.00000	250.00	23.50000	587.50	15.00000	375.00
0220 763000 INITIAL EXPENSE		LUMP	38500.00000	38500.00	40000.00000	40000.00	45000.00000	45000.00
0230 763501 CONSTRUCTION ENGINEERING		LUMP	6100.00000	6100.00	20000.00000	20000.00	1500.00000	1500.00
0240 905001 SILT FENCE	250.000	LF	4.50000	1125.00	13.00000	3250.00	3.50000	875.00
0250 906001 PORTABLE SEDIMENT TANK	2.000	EACH	750.00000	1500.00	5100.00000	10200.00	1000.00000	2000.00
0260 906003 SUMP PIT	2.000	EACH	650.00000	1300.00	5400.00000	10800.00	750.00000	1500.00
0270 908001 TOPSOIL (TON)	115.000	TON	56.50000	6497.50	97.50000	11212.50	60.00000	6900.00
0280 908004 TOPSOIL, 6" DEPTH	700.000	SY	10.00000	7000.00	19.00000	13300.00	8.25000	5775.00
0290 908017 TEMPORARY GRASS SEEDING	1400.000	SY	1.30000	1820.00	2.00000	2800.00	1.00000	1400.00
0300 908019 STREAMBANK SEED MIX, SEEDING	1400.000	SY	1.40000	1960.00	6.00000	8400.00	3.50000	4900.00
0310 908020 EROSION CONTROL BLANKET MULCH	965.000	SY	5.00000	4825.00	5.00000	4825.00	3.50000	3377.50
0320 909004 TURBIDITY CURTAIN, FLOATING	400.000	LF	20.00000	8000.00	75.00000	30000.00	5.00000	2000.00
SECTION TOTALS			$	676,557.00	$	823,299.00	$	888,729.50
CONTRACT TOTALS			$	676,557.00	$	823,299.00	$	888,729.50
DBE GOALS			%		%		%	

TABULATION OF BIDS
FINAL

CONTRACT TITLE : REMOVAL OF BR 2-357P PEDESTRIAN BRIDGE OVER ST. JONES RIVER
CALL ORDER : 001 CONTRACT ID : T201407501.01 COUNTIES : KENT
LETTING DATE : 06/21/16 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) JJID INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 NON-FIXED QUANTITIES								
0010 201000 CLEARING AND GRUBBING		LUMP	12100.00000	12100.00				
0020 202000 EXCAVATION AND EMBANKMENT	50.000	CY	55.88000	2794.00				
0030 207500 COFFERDAMS		LUMP	441000.00000	441000.00				
0040 209002 BORROW, TYPE B	10.000	CY	96.92000	969.20				
0050 209006 BORROW, TYPE F	110.000	CY	43.82000	4820.20				
0060 211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	144000.00000	144000.00				
0080 712021 RIPRAP, R-5	1210.000	TON	64.68000	78262.80				
0090 720050 GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1-31	112.500	LF	42.54000	4785.75				
0100 726001 END ANCHORAGE 31	1.000	EACH	2171.95000	2171.95				
0110 743000 MAINTENANCE OF TRAFFIC		LUMP	17700.00000	17700.00				
0120 743006 PLASTIC DRUMS	952.000	EADY	0.36000	342.72				
0130 743023 TEMPORARY BARRICADES, TYPE III	408.000	LFDY	0.36000	146.88				
0140 743024 TEMPORARY WARNING SIGNS AND PLAQUES	408.000	EADY	3.03000	1236.24				
0150 743051 FLAGGER, KENT COUNTY, STATE	320.000	HOUR	79.86000	25555.20				
0160 743063 FLAGGER, KENT COUNTY, STATE, OVERTIME	80.000	HOUR	112.65000	9012.00				
0170 749687 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST	9.000	EACH	155.11000	1395.99				
0180 749690 INSTALLATION OR REMOVAL OF TRAFFIC SIGNS ON MULTIPLE SIGN POSTS	8.000	SF	29.08000	232.64				

TABULATION OF BIDS
FINAL

CONTRACT TITLE : REMOVAL OF BR 2-357P PEDESTRIAN BRIDGE OVER ST. JONES RIVER
CALL ORDER : 001 CONTRACT ID : T201407501.01 COUNTIES : KENT
LETTING DATE : 06/21/16 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) JJID INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0190 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.	75.000	SY	35.25000	2643.75				
0200 762001 SAW CUTTING, BITUMINOUS CONCRETE	150.000	LF	4.84000	726.00				
0210 762002 SAW CUTTING, CONCRETE, FULL DEPTH	25.000	LF	24.20000	605.00				
0220 763000 INITIAL EXPENSE		LUMP	78300.00000	78300.00				
0230 763501 CONSTRUCTION ENGINEERING		LUMP	10000.00000	10000.00				
0240 905001 SILT FENCE	250.000	LF	4.24000	1060.00				
0250 906001 PORTABLE SEDIMENT TANK	2.000	EACH	2072.97000	4145.94				
0260 906003 SUMP PIT	2.000	EACH	2450.01000	4900.02				
0270 908001 TOPSOIL (TON)	115.000	TON	81.15000	9332.25				
0280 908004 TOPSOIL, 6" DEPTH	700.000	SY	17.48000	12236.00				
0290 908017 TEMPORARY GRASS SEEDING	1400.000	SY	0.87000	1218.00				
0300 908019 STREAMBANK SEED MIX, SEEDING	1400.000	SY	1.82000	2548.00				
0310 908020 EROSION CONTROL BLANKET MULCH	965.000	SY	3.09000	2981.85				
0320 909004 TURBIDITY CURTAIN, FLOATING	400.000	LF	33.20000	13280.00				
SECTION TOTALS			$	890,502.38	$		$	
CONTRACT TOTALS			$	890,502.38	$	0.00	$	
DBE GOALS			%		%		%	