TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT AND REHABILITATION, NORTH III, 2015
CALL ORDER : 003 CONTRACT ID : T201506103.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/23/15 DISTRICT : N2
STATE/FEDERAL AID NO: ESTP-2015(17) CONTRACT TIME : 150 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT(S) : ESTP-2015(17)
PAVEMENT AND REHABILITATION, NORTH III, 2015

SET-ASIDE :

VENDOR RANKING : Contract was awarded on 07/23/15 to vendor DAISY CONSTRUCTION COMPANY

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID	% OVER EST
0	ENGINEER'S ESTIMATE	$ 3,430,316.00	119.7887%	100.0000%
1	DAISY CONSTRUCTION COMPANY, 102 LARCH CIRCLE, NEWPORT, DE, 19804	$ 2,863,639.90	100.0000%	83.4804%
2	A-DEL CONSTRUCTION COMPANY, INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331	$ 3,049,048.99	106.4746%	88.8854%
3	MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709	$ 3,188,069.35	111.3293%	92.9381%
4	GREGGO & FERRARA, INC., 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720	$ 3,241,441.80	113.1931%	94.4940%

DIAMOND MATERIALS LLC IRREGULAR

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	(0) ENGINEER'S ESTIMATE AMOUNT	(1) DAISY CONSTRUCTION COMPANY UNIT PRICE	(1) DAISY CONSTRUCTION COMPANY AMOUNT	(2) A-DEL CONSTRUCTION CO INC UNIT PRICE	(2) A-DEL CONSTRUCTION CO INC AMOUNT
SECTION 0001 Category 0001							
0010 302005 GRADED AGGREGATE BASE COURSE, TYPE B	85.000 TON	40.00000	3400.00	50.00000	4250.00	75.00000	6375.00
0020 401696 ENTRANCE, DRIVEWAY AND INTERSECTINGSTREET PAVING SURCHARGE	160.000 TON	25.00000	4000.00	30.00000	4800.00	30.00000	4800.00
0030 401754 FOG SEAL	750.000 GAL	3.00000	2250.00	15.00000	11250.00	11.00000	8250.00
0040 401755 RECYCLED ASPHALT PAVEMENT MILLINGS FOR ROADWAY EDGE	585.000 TON	22.00000	12870.00	27.00000	15795.00	18.50000	10822.50
0050 401823 BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG 64-22, PATCHING	170.000 TON	70.00000	11900.00	85.00000	14450.00	99.00000	16830.00
0060 401830 BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 70-22 (NON-CARBONATE STONE)	6100.000 TON	67.00000	408700.00	70.25000	428525.00	67.25000	410225.00
0070 402000 BITUMINOUS CONCRETE AND/OR COLD-LAID BITUMINOUS CONCRETE (TRM)	20.000 TON	100.00000	2000.00	100.00000	2000.00	125.00000	2500.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT AND REHABILITATION, NORTH III, 2015
CALL ORDER : 003 CONTRACT ID : T201506103.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/23/15 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(2) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT
0080 406001 BITUMINOUS CONCRETE PATCHING	3080.000	SYIN	1.50000	4620.00	2.40000	7392.00	1.30000	4004.00
0090 501502 DIAMOND GRINDING P.C.C. PAVEMENT	16738.000	SY	7.00000	117166.00	4.45000	74484.10	4.25000	71136.50
0100 501534 INTERFACE JOINT SEALING REPAIR	36150.000	LF	1.00000	36150.00	2.65000	95797.50	2.40000	86760.00
0110 503001 PATCHING P.C.C. PAVEMENT, 6' TO 15', TYPE A	210.000	SY	175.00000	36750.00	273.50000	57435.00	219.00000	45990.00
0120 503002 PATCHING P.C.C. PAVEMENT GREATER THAN 15' TO 100', TYPE B	240.000	SY	175.00000	42000.00	277.00000	66480.00	223.00000	53520.00
0130 503006 DOWEL BARS	384.000	EACH	15.00000	5760.00	27.25000	10464.00	21.50000	8256.00
0140 503501 CRACK AND JOINT SEALING LESS THAN 3/4" WIDE	262458.000	LF	3.00000	787374.00	2.10000	551161.80	2.35000	616776.30
0150 503502 CRACK AND JOINT SEALING 3/4" TO 1 3/4" WIDE	10071.000	LF	5.00000	50355.00	2.40000	24170.40	2.80000	28198.80
0160 503503 PATCHING CONCRETE	13800.000	SYIN	5.65000	77970.00	5.65000	77970.00	5.65000	77970.00
0170 503517 P.C.C. PATCHING, PARTIAL DEPTH	200.000	SYIN	100.00000	20000.00	140.00000	28000.00	190.00000	38000.00
0180 701011 PORTLAND CEMENT CONCRETE CURB, TYPE 2	340.500	LF	27.00000	9193.50	43.00000	14641.50	65.00000	22132.50
0190 701020 INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 1-8	20.000	LF	28.00000	560.00	43.00000	860.00	64.00000	1280.00
0200 701022 INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 3-8	43.000	LF	28.00000	1204.00	53.00000	2279.00	53.00000	2279.00
0210 705001 P.C.C. SIDEWALK, 4"	575.000	SF	7.00000	4025.00	13.00000	7475.00	15.00000	8625.00
0220 705002 P.C.C. SIDEWALK, 6"	810.000	SF	9.00000	7290.00	17.00000	13770.00	18.00000	14580.00
0230 705007 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM	50.000	SF	32.00000	1600.00	37.00000	1850.00	31.25000	1562.50

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT AND REHABILITATION, NORTH III, 2015
CALL ORDER : 003 CONTRACT ID : T201506103.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/23/15 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(2) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT
0240 705009 CURB RAMP, TYPE 2, 3, AND/OR 4	700.000 SF	15.00000	10500.00	20.00000	14000.00	56.25000	39375.00
0250 705010 CURB RAMP, TYPE 5	165.750 SF	15.00000	2486.25	20.00000	3315.00	73.25000	12141.19
0260 708060 REPLACE DRAINAGE INLET GRATE(S)	1.000 EACH	250.00000	250.00	315.00000	315.00	200.00000	200.00
0270 708061 REPLACE DRAINAGE INLET FRAME(S)	1.000 EACH	275.00000	275.00	315.00000	315.00	185.00000	185.00
0280 710001 ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET	4.000 EACH	900.00000	3600.00	1700.00000	6800.00	1220.00000	4880.00
0290 743003 ARROWPANELS, TYPE C	270.000 EADY	30.00000	8100.00	20.00000	5400.00	25.00000	6750.00
0300 743004 FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	20.000 EADY	75.00000	1500.00	95.00000	1900.00	165.00000	3300.00
0310 743005 FURNISH AND MAINTAIN PORTABLE LIGHT ASSEMBLY	720.000 EADY	40.00000	28800.00	45.00000	32400.00	150.00000	108000.00
0320 743007 TRAFFIC OFFICERS	2000.000 HOUR	75.00000	150000.00	75.00000	150000.00	75.00000	150000.00
0330 743010 FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE II	270.000 EADY	110.00000	29700.00	120.00000	32400.00	90.00000	24300.00
0340 743056 FLAGGER, NEW CASTLE COUNTY, FEDERAL	3200.000 HOUR	50.00000	160000.00	50.05000	160160.00	50.00000	160000.00
0350 743065 FLAGGER, NEW CASTLE COUNTY, FEDERAL, OVERTIME	320.000 HOUR	75.00000	24000.00	72.45000	23184.00	72.00000	23040.00
0360 744530 CONCUIT JUNCTION WELL, TYPE 11, PRECAST CONCRETE/ POLYMER LID-FRAME	14.000 EACH	1100.00000	15400.00	1030.00000	14420.00	1200.00000	16800.00
0370 744531 CONDUIT JUNCTION WELL, TYPE 14, PRECAST CONCRETE/ POLYMER LID-FRAME	2.000 EACH	1400.00000	2800.00	1215.00000	2430.00	1325.00000	2650.00
0380 744541 FURNISH & INSTALL FRAME AND LID FOR JUNCTION WELL, TYPE 11	10.000 EACH	400.00000	4000.00	420.00000	4200.00	465.00000	4650.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT AND REHABILITATION, NORTH III, 2015
CALL ORDER : 003 CONTRACT ID : T201506103.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/23/15 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(2) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT
0390 744542 FURNISH & INSTALL FRAME AND LID FOR JUNCTION WELL, TYPE 14	2.000	EACH	1500.00000	3000.00	580.00000	1160.00	570.00000	1140.00
0400 744544 ADJUST OR REPAIR EXISTING CONDUIT JUNCTION WELL	10.000	EACH	420.00000	4200.00	315.00000	3150.00	425.00000	4250.00
0410 745602 FURNISH & INSTALL UP TO 4" SCHEDULE 80 HDPE CONDUIT (BORE)	630.000	LF	32.00000	20160.00	32.00000	20160.00	35.00000	22050.00
0420 745603 FURNISH & INSTALL UP TO 4" SCHEDULE 80 PVC CONDUIT (OPEN CUT)	165.000	LF	75.00000	12375.00	105.00000	17325.00	100.00000	16500.00
0430 745604 FURNISH & INSTALL UP TO 4" SCHEDULE 80 PVC CONDUIT (TRENCH)	2355.000	LF	13.00000	30615.00	12.15000	28613.25	13.75000	32381.25
0440 745606 FURNISH & INSTALL UP TO 4" GALVANIZED STEEL CONDUIT (TRENCH)	110.000	LF	26.00000	2860.00	27.00000	2970.00	25.50000	2805.00
0450 746614 POLE BASE EXTENSION	640.000	CF	140.00000	89600.00	79.00000	50560.00	127.85000	81824.00
0460 746847 POLE BASE, TYPE 3	8.000	EACH	2300.00000	18400.00	2535.00000	20280.00	4140.00000	33120.00
0470 746850 POLE BASE, TYPE 4A	7.000	EACH	800.00000	5600.00	1055.00000	7385.00	800.00000	5600.00
0480 746924 FURNISH & INSTALL LOOP WIRE 1-CONDUCTOR #14 AWG ENCASED IN 1/4" FLEXIBLE TUBING IN A LOOP SAWCUT	9880.000	LF	13.00000	128440.00	13.75000	135850.00	13.80000	136344.00
0490 747516 CABINET BASE, TYPE P	2.000	EACH	1400.00000	2800.00	1270.00000	2540.00	1160.00000	2320.00
0500 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	5770.000	SF	4.00000	23080.00	3.30000	19041.00	3.25000	18752.50
0510 748019 TEMPORARY MARKINGS, PAINT, 4"	100800.000	LF	0.20000	20160.00	0.22000	22176.00	0.22000	22176.00
0520 748026 TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND	11540.000	SF	1.05000	12117.00	1.05000	12117.00	1.05000	12117.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT AND REHABILITATION, NORTH III, 2015
CALL ORDER : 003 CONTRACT ID : T201506103.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/23/15 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	AMOUNT	(1) DAISY CONSTRUCTION COMPANY UNIT PRICE	AMOUNT	(2) A-DEL CONSTRUCTION CO INC UNIT PRICE	AMOUNT
0530 748033 PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 5"	250.000 LF	1.10000	275.00	4.00000	1000.00	3.15000	787.50

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT AND REHABILITATION, NORTH III, 2015
CALL ORDER : 003 CONTRACT ID : T201506103.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/23/15 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(2) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT
0540 748502 RAISED/RECESSED PAVEMENT MARKER	423.000	EACH	30.00000	12690.00	34.65000	14656.95	34.80000	14720.40
0550 748513 RETROREFLECTIVE PREFORMED PATTERNEDMARKINGS, 12"	200.000	LF	17.00000	3400.00	7.00000	1400.00	6.90000	1380.00
0560 748529 RETROREFLECTIVE PREFORMED PATTERNEDMARKINGS, SYMBOL/LEGEND	8300.000	SF	19.00000	157700.00	9.05000	75115.00	9.05000	75115.00
0570 748530 REMOVAL OF PAVEMENT STRIPING	953.000	SF	4.00000	3812.00	3.50000	3335.50	3.15000	3001.95
0580 748535 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 4"	11150.000	LF	0.75000	8362.50	0.35000	3902.50	0.35000	3902.50
0590 748548 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5"	219940.000	LF	0.90000	197946.00	0.37000	81377.80	0.37000	81377.80
0600 748549 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 10"	1980.000	LF	1.25000	2475.00	0.75000	1485.00	0.74000	1465.20
0610 748553 PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS, BIKE SYMBOL	5.000	EACH	275.00000	1375.00	310.00000	1550.00	310.00000	1550.00
0620 748557 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 3"	68910.000	LF	2.00000	137820.00	0.30000	20673.00	0.30000	20673.00
0630 748559 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 5"	17230.000	LF	4.30000	74089.00	0.42000	7236.60	0.42000	7236.60
0640 748566 RETROREFLECTIVE PREFORMED PATTERNED MARKINGS, 8"	990.000	LF	7.80000	7722.00	5.50000	5445.00	5.50000	5445.00
0650 748568 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 9"	1980.000	LF	4.50000	8910.00	0.85000	1683.00	0.85000	1683.00
0660 748569 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 14"	990.000	LF	6.25000	6187.50	2.65000	2623.50	2.65000	2623.50

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT AND REHABILITATION, NORTH III, 2015
CALL ORDER : 003 CONTRACT ID : T201506103.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/23/15 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(2) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT
0670 749687 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST	50.000 EACH	72.00000	3600.00	100.00000	5000.00	180.00000	9000.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT AND REHABILITATION, NORTH III, 2015
CALL ORDER : 003 CONTRACT ID : T201506103.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/23/15 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(2) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT
0680 749688 INSTALLATION OF 4" DIAMETER HOLE, LESS THAN OR EQUAL TO 6" DEPTH	10.000	EACH	50.00000	500.00	80.00000	800.00	180.00000	1800.00
0690 749690 INSTALLATION OR REMOVAL OF TRAFFIC SIGNS ON MULTIPLE SIGN POSTS	160.000	SF	15.00000	2400.00	18.00000	2880.00	13.60000	2176.00
0700 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.	300.000	SY	20.00000	6000.00	25.00000	7500.00	17.25000	5175.00
0710 760013 RUMBLE STRIPS, BIKE-FRIENDLY, CONCRETE	19725.000	LF	0.75000	14793.75	0.70000	13807.50	1.20000	23670.00
0720 760016 RUMBLE STRIPS, HOT-MIX	32200.000	LF	0.35000	11270.00	0.35000	11270.00	0.70000	22540.00
0730 760507 PROFILE MILLING, BITUMINOUS CONCRETE	110500.000	SYIN	0.75000	82875.00	0.63000	69615.00	0.90000	99450.00
0740 762001 SAW CUTTING, BITUMINOUS CONCRETE	385.000	LF	2.00000	770.00	4.00000	1540.00	1.50000	577.50
0750 762002 SAW CUTTING, CONCRETE, FULL DEPTH	1780.000	LF	5.00000	8900.00	2.15000	3827.00	4.00000	7120.00
0760 763000 INITIAL EXPENSE		LUMP	103900.00000	103900.00	48000.00000	48000.00	38545.00000	38545.00
0770 763621 CONSTRUCTION ENGINEERING, REHABILITATIO	20.000	HOUR	150.00000	3000.00	125.00000	2500.00	150.00000	3000.00
0780 763643 MAINTENANCE OF TRAFFIC, ALL INCLUSIVE		LUMP	103900.00000	103900.00	159800.00000	159800.00	120135.00000	120135.00
0790 908001 TOPSOIL (TON)	100.000	TON	35.00000	3500.00	50.00000	5000.00	55.00000	5500.00
0800 908014 PERMANENT GRASS SEEDING, DRY GROUND	250.000	SY	0.75000	187.50	3.00000	750.00	3.50000	875.00
SECTION TOTALS			$	3,430,316.00	$	2,863,639.90	$	3,049,048.99
CONTRACT TOTALS			$	3,430,316.00	$	2,863,639.90	$	3,049,048.99
DBE GOALS			11	%	11	%	11	%

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT AND REHABILITATION, NORTH III, 2015
CALL ORDER : 003 CONTRACT ID : T201506103.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/23/15 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) MUMFORD & MILLER CONCRETE IN UNIT PRICE	AMOUNT	(4) GREGGO & FERRARA INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 Category 0001							
0010 302005 GRADED AGGREGATE BASE COURSE, TYPE B	85.000 TON	50.00000	4250.00	30.00000	2550.00		
0020 401696 ENTRANCE, DRIVEWAY AND INTERSECTINGSTREET PAVING SURCHARGE	160.000 TON	16.50000	2640.00	19.00000	3040.00		
0030 401754 FOG SEAL	750.000 GAL	26.25000	19687.50	5.00000	3750.00		
0040 401755 RECYCLED ASPHALT PAVEMENT MILLINGS FOR ROADWAY EDGE	585.000 TON	25.00000	14625.00	72.00000	42120.00		
0050 401823 BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG 64-22, PATCHING	170.000 TON	125.00000	21250.00	160.00000	27200.00		
0060 401830 BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 70-22 (NON-CARBONATE STONE)	6100.000 TON	89.00000	542900.00	80.00000	488000.00		
0070 402000 BITUMINOUS CONCRETE AND/OR COLD-LAID BITUMINOUS CONCRETE (TRM)	20.000 TON	145.00000	2900.00	420.00000	8400.00		
0080 406001 BITUMINOUS CONCRETE PATCHING	3080.000 SYIN	3.50000	10780.00	3.40000	10472.00		
0090 501502 DIAMOND GRINDING P.C.C. PAVEMENT	16738.000 SY	5.00000	83690.00	6.00000	100428.00		
0100 501534 INTERFACE JOINT SEALING REPAIR	36150.000 LF	2.65000	95797.50	2.90000	104835.00		
0110 503001 PATCHING P.C.C. PAVEMENT, 6' TO 15', TYPE A	210.000 SY	215.00000	45150.00	230.00000	48300.00		
0120 503002 PATCHING P.C.C. PAVEMENT GREATER THAN 15' TO 100', TYPE B	240.000 SY	210.00000	50400.00	230.00000	55200.00		
0130 503006 DOWEL BARS	384.000 EACH	25.00000	9600.00	23.00000	8832.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT AND REHABILITATION, NORTH III, 2015
CALL ORDER : 003 CONTRACT ID : T201506103.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/23/15 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) MUMFORD & MILLER CONCRETE IN UNIT PRICE	AMOUNT	(4) GREGGO & FERRARA INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0140 503501 CRACK AND JOINT SEALING LESS THAN 3/4" WIDE	262458.000 LF	2.10000	551161.80	2.30000	603653.40		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT AND REHABILITATION, NORTH III, 2015
CALL ORDER : 003 CONTRACT ID : T201506103.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/23/15 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(4) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0150 503502 CRACK AND JOINT SEALING 3/4" TO 1 3/4" WIDE	10071.000 LF	2.35000	23666.85	2.60000	26184.60		
0160 503503 PATCHING CONCRETE	13800.000 SYIN	5.65000	77970.00	5.65000	77970.00		
0170 503517 P.C.C. PATCHING, PARTIAL DEPTH	200.000 SYIN	80.00000	16000.00	130.00000	26000.00		
0180 701011 PORTLAND CEMENT CONCRETE CURB, TYPE 2	340.500 LF	50.00000	17025.00	46.00000	15663.00		
0190 701020 INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 1-8	20.000 LF	55.00000	1100.00	46.00000	920.00		
0200 701022 INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 3-8	43.000 LF	55.00000	2365.00	57.00000	2451.00		
0210 705001 P.C.C. SIDEWALK, 4"	575.000 SF	11.50000	6612.50	14.00000	8050.00		
0220 705002 P.C.C. SIDEWALK, 6"	810.000 SF	17.25000	13972.50	19.00000	15390.00		
0230 705007 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM	50.000 SF	40.00000	2000.00	40.00000	2000.00		
0240 705009 CURB RAMP, TYPE 2, 3, AND/OR 4	700.000 SF	21.00000	14700.00	22.00000	15400.00		
0250 705010 CURB RAMP, TYPE 5	165.750 SF	40.00000	6630.00	22.00000	3646.50		
0260 708060 REPLACE DRAINAGE INLET GRATE(S)	1.000 EACH	300.00000	300.00	350.00000	350.00		
0270 708061 REPLACE DRAINAGE INLET FRAME(S)	1.000 EACH	275.00000	275.00	350.00000	350.00		
0280 710001 ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET	4.000 EACH	1450.00000	5800.00	1900.00000	7600.00		
0290 743003 ARROWPANELS, TYPE C	270.000 EADY	30.00000	8100.00	120.00000	32400.00		
0300 743004 FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	20.000 EADY	90.00000	1800.00	200.00000	4000.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT AND REHABILITATION, NORTH III, 2015
CALL ORDER : 003 CONTRACT ID : T201506103.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/23/15 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) MUMFORD & MILLER CONCRETE IN UNIT PRICE	AMOUNT	(4) GREGGO & FERRARA INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0310 743005 FURNISH AND MAINTAIN PORTABLE LIGHT ASSEMBLY	720.000	EADY	40.00000	28800.00	50.00000	36000.00		
0320 743007 TRAFFIC OFFICERS	2000.000	HOUR	75.00000	150000.00	75.00000	150000.00		
0330 743010 FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE II	270.000	EADY	175.00000	47250.00	260.00000	70200.00		
0340 743056 FLAGGER, NEW CASTLE COUNTY, FEDERAL	3200.000	HOUR	49.34000	157888.00	54.00000	172800.00		
0350 743065 FLAGGER, NEW CASTLE COUNTY, FEDERAL, OVERTIME	320.000	HOUR	47.86000	15315.20	78.00000	24960.00		
0360 744530 CONCUIT JUNCTION WELL, TYPE 11, PRECAST CONCRETE/ POLYMER LID-FRAME	14.000	EACH	1155.00000	16170.00	1300.00000	18200.00		
0370 744531 CONDUIT JUNCTION WELL, TYPE 14, PRECAST CONCRETE/ POLYMER LID-FRAME	2.000	EACH	1315.00000	2630.00	1500.00000	3000.00		
0380 744541 FURNISH & INSTALL FRAME AND LID FOR JUNCTION WELL, TYPE 11	10.000	EACH	465.00000	4650.00	500.00000	5000.00		
0390 744542 FURNISH & INSTALL FRAME AND LID FOR JUNCTION WELL, TYPE 14	2.000	EACH	570.00000	1140.00	620.00000	1240.00		
0400 744544 ADJUST OR REPAIR EXISTING CONDUIT JUNCTION WELL	10.000	EACH	420.00000	4200.00	460.00000	4600.00		
0410 745602 FURNISH & INSTALL UP TO 4" SCHEDULE 80 HDPE CONDUIT (BORE)	630.000	LF	34.75000	21892.50	38.00000	23940.00		
0420 745603 FURNISH & INSTALL UP TO 4" SCHEDULE 80 PVC CONDUIT (OPEN CUT)	165.000	LF	145.00000	23925.00	110.00000	18150.00		
0430 745604 FURNISH & INSTALL UP TO 4" SCHEDULE 80 PVC CONDUIT (TRENCH)	2355.000	LF	13.65000	32145.75	15.00000	35325.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT AND REHABILITATION, NORTH III, 2015
CALL ORDER : 003 CONTRACT ID : T201506103.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/23/15 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) MUMFORD & MILLER CONCRETE IN UNIT PRICE	AMOUNT	(4) GREGGO & FERRARA INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0440 745606 FURNISH & INSTALL UP TO 4" GALVANIZED STEEL CONDUIT (TRENCH)	110.000 LF	25.50000	2805.00	28.00000	3080.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT AND REHABILITATION, NORTH III, 2015
CALL ORDER : 003 CONTRACT ID : T201506103.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/23/15 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) MUMFORD & MILLER CONCRETE IN UNIT PRICE	AMOUNT	(4) GREGGO & FERRARA INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0450 746614 POLE BASE EXTENSION	640.000	CF	116.00000	74240.00	130.00000	83200.00		
0460 746847 POLE BASE, TYPE 3	8.000	EACH	4100.00000	32800.00	4500.00000	36000.00		
0470 746850 POLE BASE, TYPE 4A	7.000	EACH	795.00000	5565.00	860.00000	6020.00		
0480 746924 FURNISH & INSTALL LOOP WIRE 1-CONDUCTOR #14 AWG ENCASED IN 1/4" FLEXIBLE TUBING IN A LOOP SAWCUT	9880.000	LF	13.65000	134862.00	15.00000	148200.00		
0490 747516 CABINET BASE, TYPE P	2.000	EACH	1150.00000	2300.00	1300.00000	2600.00		
0500 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	5770.000	SF	3.15000	18175.50	3.60000	20772.00		
0510 748019 TEMPORARY MARKINGS, PAINT, 4"	100800.000	LF	0.25000	25200.00	0.24000	24192.00		
0520 748026 TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND	11540.000	SF	2.50000	28850.00	1.20000	13848.00		
0530 748033 PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 5"	250.000	LF	1.05000	262.50	3.50000	875.00		
0540 748502 RAISED/RECESSED PAVEMENT MARKER	423.000	EACH	29.00000	12267.00	38.00000	16074.00		
0550 748513 RETROREFLECTIVE PREFORMED PATTERNEDMARKINGS, 12"	200.000	LF	2.10000	420.00	7.40000	1480.00		
0560 748529 RETROREFLECTIVE PREFORMED PATTERNEDMARKINGS, SYMBOL/LEGEND	8300.000	SF	22.05000	183015.00	9.70000	80510.00		
0570 748530 REMOVAL OF PAVEMENT STRIPING	953.000	SF	2.50000	2382.50	3.50000	3335.50		
0580 748535 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 4"	11150.000	LF	0.35000	3902.50	0.38000	4237.00		
0590 748548 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5"	219940.000	LF	0.41000	90175.40	0.40000	87976.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT AND REHABILITATION, NORTH III, 2015
CALL ORDER : 003 CONTRACT ID : T201506103.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/23/15 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(4) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0600 748549 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 10"	1980.000	LF	0.82000	1623.60	0.80000	1584.00		
0610 748553 PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS, BIKE SYMBOL	5.000	EACH	375.00000	1875.00	340.00000	1700.00		
0620 748557 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 3"	68910.000	LF	0.32000	22051.20	0.32000	22051.20		
0630 748559 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 5"	17230.000	LF	0.41000	7064.30	0.46000	7925.80		
0640 748566 RETROREFLECTIVE PREFORMED PATTERNED MARKINGS, 8"	990.000	LF	8.00000	7920.00	5.90000	5841.00		
0650 748568 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 9"	1980.000	LF	0.75000	1485.00	0.91000	1801.80		
0660 748569 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 14"	990.000	LF	1.20000	1188.00	2.90000	2871.00		
0670 749687 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST	50.000	EACH	130.00000	6500.00	69.00000	3450.00		
0680 749688 INSTALLATION OF 4" DIAMETER HOLE, LESS THAN OR EQUAL TO 6" DEPTH	10.000	EACH	110.00000	1100.00	390.00000	3900.00		
0690 749690 INSTALLATION OR REMOVAL OF TRAFFIC SIGNS ON MULTIPLE SIGN POSTS	160.000	SF	25.00000	4000.00	51.00000	8160.00		
0700 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.	300.000	SY	30.00000	9000.00	20.00000	6000.00		
0710 760013 RUMBLE STRIPS, BIKE-FRIENDLY, CONCRETE	19725.000	LF	0.13000	2564.25	1.90000	37477.50		
0720 760016 RUMBLE STRIPS, HOT-MIX	32200.000	LF	0.13000	4186.00	1.10000	35420.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT AND REHABILITATION, NORTH III, 2015
CALL ORDER : 003 CONTRACT ID : T201506103.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/23/15 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) MUMFORD & MILLER CONCRETE IN UNIT PRICE	AMOUNT	(4) GREGGO & FERRARA INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0730 760507 PROFILE MILLING, BITUMINOUS CONCRETE	110500.000	SYIN	0.65000	71825.00	1.10000	121550.00		
0740 762001 SAW CUTTING, BITUMINOUS CONCRETE	385.000	LF	2.10000	808.50	2.30000	885.50		
0750 762002 SAW CUTTING, CONCRETE, FULL DEPTH	1780.000	LF	3.95000	7031.00	4.30000	7654.00		
0760 763000 INITIAL EXPENSE		LUMP	100000.00000	100000.00	25000.00000	25000.00		
0770 763621 CONSTRUCTION ENGINEERING, REHABILITATIO	20.000	HOUR	198.50000	3970.00	250.00000	5000.00		
0780 763643 MAINTENANCE OF TRAFFIC, ALL INCLUSIVE		LUMP	150000.00000	150000.00	95000.00000	95000.00		
0790 908001 TOPSOIL (TON)	100.000	TON	50.00000	5000.00	62.00000	6200.00		
0800 908014 PERMANENT GRASS SEEDING, DRY GROUND	250.000	SY	10.00000	2500.00	4.00000	1000.00		
SECTION TOTALS			$	3,188,069.35	$	3,241,441.80	$	
CONTRACT TOTALS			$	3,188,069.35	$	3,241,441.80	$	
DBE GOALS			11 %		%		%	