TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-714 ON N347 CHAPMAN ROAD OVER I-95
CALL ORDER : 003 CONTRACT ID : T201507402.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/05/19 DISTRICT : G1
STATE/FEDERAL AID NO: BHN-N347(03) CONTRACT TIME : 565 CALENDAR DAYS
CONTRACT DESCRIPTION : PROJECT(S) : BHN-N347(03)
THIS PROJECT INVOLVES THE REPLACEMENT OF BRIDGE 1-714. THE
SCOPE OF WORK IS TO REPLACE THE EXISTING BRIDGE WITH TWO
SEPARATE SINGLE SPAN BRIDGES OVER NB AND SB I-95 WITH A WALL
SUPPORTED EMBANKMENT ACROSS THE MEDIAN OF I-95. ADDITIONAL
WORK WILL INCLUDE THE CONSTRUCTION OF NEW ROADWAY APPROACHES
TO TIE THE NEW BRIDGE INTO EXISTING CHAPMAN ROAD. ADA
COMPLIANT SIDEWALKS AND CURB RAMPS WILL BE INSTALLED FROM
REGAL BOULEVARD TO ALEXIS DRIVE.

SET-ASIDE :

VENDOR RANKING : Contract was awarded on 12/17/19 to vendor MUMFORD & MILLER CONCRETE, INC.

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID	% OVER EST
0	ENGINEER'S ESTIMATE	$ 16,207,036.00	130.8618%	100.0000%
1	MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709	$ 12,384,847.55	100.0000%	76.4165%
2	THE SIX M COMPANY, INC., P O BOX 309, DELTA, PA, 17314-0309	$ 14,566,000.00	117.6115%	89.8745%
3	J D ECKMAN, INC., P.O. BOX 160, ATGLEN, PA, 19310	$ 14,870,610.90	120.0710%	91.7540%
4	JJID INC, 100 JULIAN LANE, BEAR, DE, 19701	$ 14,960,000.00	120.7928%	92.3056%
5	DIAMOND MATERIALS LLC, 242 N. JAMES ST, NEWPORT, DE, 19804	$ 15,234,997.65	123.0132%	94.0024%
6	CORMAN KOKOSING CONTRUCTION COMPANY, 12001 GUILFORD ROAD, ANNAPOLIS JUNCTION, MD,	$ 16,424,783.55	132.6200%	101.3435%
7	GREGGO & FERRARA, INCORPORATED, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720	$ 18,420,532.51	148.7344%	113.6576%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(2) THE SIX M COMPANY INC UNIT PRICE	 AMOUNT
SECTION 0001 CONSTRUCTION OF NEW BRIDGE OFF ALIGNMENT								
0010 201000 CLEARING AND GRUBBING		LUMP	50000.00000	50000.00	47500.00000	47500.00	44962.10000	44962.10
0020 202000 EXCAVATION AND EMBANKMENT	9500.000	CY	20.00000	190000.00	17.25000	163875.00	22.10000	209950.00
0030 202507 INCLINOMETERS	4.000	EACH	12000.00000	48000.00	26600.00000	106400.00	19200.00000	76800.00
0040 202508 TILTMETERS	2.000	EACH	5000.00000	10000.00	9965.00000	19930.00	8850.00000	17700.00
0050 202517 SETTLEMENT PLATFORM	5.000	EACH	1000.00000	5000.00	2215.00000	11075.00	11100.00000	55500.00
0060 202518 SETTLEMENT MONUMENT	10.000	EACH	400.00000	4000.00	720.00000	7200.00	7540.00000	75400.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-714 ON N347 CHAPMAN ROAD OVER I-95
CALL ORDER : 003 CONTRACT ID : T201507402.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/05/19 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(2) THE SIX M COMPANY INC UNIT PRICE	 AMOUNT
0070 207000 STRUCTURAL EXCAVATION	1444.000	CY	25.00000	36100.00	21.00000	30324.00	18.80000	27147.20
0080 209001 BORROW, TYPE A	1135.000	CY	25.00000	28375.00	30.70000	34844.50	27.40000	31099.00
0090 209004 BORROW, TYPE C	178.000	CY	40.00000	7120.00	34.50000	6141.00	75.10000	13367.80
0100 209005 FURNISHING BORROW, TYPE C FOR PIPE AND UTILITY TRENCH BACKFILL	124.000	CY	45.00000	5580.00	23.00000	2852.00	75.00000	9300.00
0110 209006 BORROW, TYPE F	23173.000	CY	10.00000	231730.00	14.75000	341801.75	23.20000	537613.60
0120 211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	75000.00000	75000.00	47500.00000	47500.00	97700.00000	97700.00
0130 211550 DEMOLITION OF EXISTING BRIDGE		LUMP	722800.00000	722800.00	447100.00000	447100.00	437000.00000	437000.00
0140 301001 GRADED AGGREGATE BASE COURSE, TYPE B	2347.000	CY	45.00000	105615.00	44.40000	104206.80	60.50000	141993.50
0150 301002 GRADED AGGREGATE BASE COURSE, TYPE B, PATCHING	147.000	CY	65.00000	9555.00	63.00000	9261.00	89.30000	13127.10
0160 302002 DELAWARE NO. 3 STONE	82.000	TON	40.00000	3280.00	60.00000	4920.00	73.00000	5986.00
0170 401015 SUPERPAVE TYPE B, PG 70-22	1580.000	TON	75.00000	118500.00	83.00000	131140.00	103.00000	162740.00
0180 401021 SUPERPAVE TYPE BCBC, PG 64-22	3155.000	TON	70.00000	220850.00	77.70000	245143.50	102.00000	321810.00
0190 401029 SUPERPAVE TYPE C, PG 64-22, PATCHING	130.000	TON	125.00000	16250.00	157.00000	20410.00	105.00000	13650.00
0200 401030 SUPERPAVE TYPE B, PG 64-22, PATCHING	114.000	TON	120.00000	13680.00	153.50000	17499.00	103.00000	11742.00
0210 401031 SUPERPAVE TYPE BCBC, PG 64-22, PATCHING	227.000	TON	115.00000	26105.00	151.00000	34277.00	103.00000	23381.00
0220 401045 SUPERPAVE TYPE C, PG 70-22 (NON-CARBONATE STONE)	1588.000	TON	75.00000	119100.00	85.00000	134980.00	96.60000	153400.80
0230 601000 CLEANING DRAINAGE PIPE, 15"-24" DIAMETE	434.000	LF	8.00000	3472.00	11.00000	4774.00	24.90000	10806.60

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-714 ON N347 CHAPMAN ROAD OVER I-95
CALL ORDER : 003 CONTRACT ID : T201507402.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/05/19 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(2) THE SIX M COMPANY INC UNIT PRICE	 AMOUNT
0240 601001 CLEANING DRAINAGE PIPE, GREATER THAN 24" DIAMETER	171.000 LF	10.00000	1710.00	17.00000	2907.00	40.90000	6993.90

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-714 ON N347 CHAPMAN ROAD OVER I-95
CALL ORDER : 003 CONTRACT ID : T201507402.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/05/19 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(2) THE SIX M COMPANY INC UNIT PRICE	 AMOUNT
0250 601032 REINFORCED CONCRETE PIPE, 15", CLASS IV	45.000 LF	55.00000	2475.00	51.00000	2295.00	90.40000	4068.00
0260 601033 REINFORCED CONCRETE PIPE, 18", CLASS IV	497.000 LF	40.00000	19880.00	57.25000	28453.25	101.00000	50197.00
0270 601053 REINFORCED CONCRETE PIPE, 15", CLASS V	116.000 LF	75.00000	8700.00	55.00000	6380.00	80.30000	9314.80
0280 601054 REINFORCED CONCRETE PIPE, 18", CLASS V	324.000 LF	70.00000	22680.00	63.00000	20412.00	111.00000	35964.00
0290 601056 REINFORCED CONCRETE PIPE, 24", CLASS V	532.000 LF	85.00000	45220.00	84.00000	44688.00	121.00000	64372.00
0300 601130 REINFORCED CONCRETE ELLIPTICAL PIPE, 14"X23", CLASS V	179.000 LF	80.00000	14320.00	96.00000	17184.00	151.00000	27029.00
0310 601141 REINFORCED CONCRETE FLARED END SECTION, 15"	2.000 EACH	850.00000	1700.00	840.00000	1680.00	904.00000	1808.00
0320 601142 REINFORCED CONCRETE FLARED END SECTION, 18"	9.000 EACH	900.00000	8100.00	975.00000	8775.00	1020.00000	9180.00
0330 601144 REINFORCED CONCRETE FLARED END SECTION, 24"	4.000 EACH	1300.00000	5200.00	1100.00000	4400.00	1590.00000	6360.00
0340 601170 REINFORCED CONCRETE FLARED END SECTION, 14" X 23"	1.000 EACH	2000.00000	2000.00	1400.00000	1400.00	1780.00000	1780.00
0350 601261 GALVANIZED CORRUGATED STEEL PIPE, 15", 16GAGE, 2-2/3" X 1/2" CORRUGATION	35.000 LF	75.00000	2625.00	57.00000	1995.00	54.30000	1900.50
0360 602003 DRAINAGE INLET, 34" X 24"	8.000 EACH	3000.00000	24000.00	3150.00000	25200.00	4210.00000	33680.00
0370 602004 DRAINAGE INLET, 48" X 30"	10.000 EACH	3500.00000	35000.00	3425.00000	34250.00	5010.00000	50100.00
0380 602005 DRAINAGE INLET, 48" X 48"	2.000 EACH	4500.00000	9000.00	3365.00000	6730.00	4630.00000	9260.00
0390 602030 MANHOLE, 48" X 30"	1.000 EACH	3500.00000	3500.00	4200.00000	4200.00	5860.00000	5860.00
0400 602509 ELECTRIC DUCTBANK AND MANHOLE SYSTEM	LUMP	301775.00000	301775.00	376250.00000	376250.00	356853.00000	356853.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-714 ON N347 CHAPMAN ROAD OVER I-95
CALL ORDER : 003 CONTRACT ID : T201507402.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/05/19 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(2) THE SIX M COMPANY INC UNIT PRICE	 AMOUNT
0410 604000 JACKING BRIDGE		LUMP	450000.00000	450000.00	74250.00000	74250.00	22300.00000	22300.00
0420 604003 SHORING		LUMP	57500.00000	57500.00	138200.00000	138200.00	59000.00000	59000.00
0430 604503 TEMPORARY PROTECTIVE SHIELD		LUMP	156720.00000	156720.00	115600.00000	115600.00	141000.00000	141000.00
0440 605201 DYNAMIC PILE TESTING BY CONTRACTOR	8.000	EACH	4500.00000	36000.00	2435.00000	19480.00	2020.00000	16160.00
0450 605505 FURNISH STEEL PIPE PILES, 20"	5280.000	LF	90.00000	475200.00	101.00000	533280.00	83.00000	438240.00
0460 605506 INSTALL STEEL PIPE PILES, 20"	5280.000	LF	120.00000	633600.00	26.50000	139920.00	16.90000	89232.00
0470 605507 FURNISH STEEL PIPE INDICATOR OR TEST PILES, 20"	480.000	LF	90.00000	43200.00	101.00000	48480.00	83.30000	39984.00
0480 605508 INSTALL STEEL PIPE INDICATOR OR TEST PILES, 20"	480.000	LF	120.00000	57600.00	26.50000	12720.00	42.30000	20304.00
0490 606003 DRILLED SHAFT, 48"	23.000	LF	700.00000	16100.00	607.00000	13961.00	404.00000	9292.00
0500 607001 MECHANICALLY STABILIZED EARTH WALLS		LUMP	2147740.00000	2147740.00	1281900.00000	1281900.00	2000000.00000	2000000.00
0510 610002 PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT ABOVE FOOTING, CLASS A	180.000	CY	650.00000	117000.00	1100.00000	198000.00	1120.00000	201600.00
0520 610008 PORTLAND CEMENT CONCRETE MASONRY, PARAPET, CLASS A	370.000	CY	750.00000	277500.00	975.00000	360750.00	1580.00000	584600.00
0530 610017 PORTLAND CEMENT CONCRETE MASONRY, SUPERSTRUCTURE, CLASS D	680.000	CY	1200.00000	816000.00	640.00000	435200.00	1150.00000	782000.00
0540 610018 PORTLAND CEMENT CONCRETE MASONRY, APPROACH SLAB, CLASS D	570.000	CY	850.00000	484500.00	525.00000	299250.00	777.00000	442890.00
0550 611001 BAR REINFORCEMENT, EPOXY COATED	402970.000	LB	2.00000	805940.00	1.40000	564158.00	1.35000	544009.50
0560 613001 SILICONE-BASED ACRYLIC CONCRETE SEALER	10800.000	SF	15.00000	162000.00	10.65000	115020.00	11.60000	125280.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-714 ON N347 CHAPMAN ROAD OVER I-95
CALL ORDER : 003 CONTRACT ID : T201507402.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/05/19 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(2) THE SIX M COMPANY INC UNIT PRICE	 AMOUNT
0570 613003 HIGH MOLECULAR WEIGHT METHACRYLATE CONCRETE SEALER	23860.000	SF	12.00000	286320.00	2.40000	57264.00	2.45000	58457.00
0580 615001 STEEL STRUCTURES		LUMP	2404902.50000	2404902.50	2016500.00000	2016500.00	1890000.00000	1890000.00
0590 617000 STEEL SIGN STRUCTURE, TUBULAR ARCH, CANTILEVER		LUMP	250000.00000	250000.00	72125.00000	72125.00	68400.00000	68400.00
0600 623000 ELASTOMERIC BEARINGS	28.000	EACH	2000.00000	56000.00	2475.00000	69300.00	1290.00000	36120.00
0610 624000 PREFABRICATED EXPANSION JOINT SYSTEM, 3	330.000	LF	200.00000	66000.00	570.00000	188100.00	547.00000	180510.00
0620 626011 ALUMINUM HAND RAILING, TYPE 1	1100.000	LF	200.00000	220000.00	78.25000	86075.00	133.00000	146300.00
0630 701013 PORTLAND CEMENT CONCRETE CURB, TYPE 1-8	147.000	LF	35.00000	5145.00	44.00000	6468.00	43.10000	6335.70
0640 701014 PORTLAND CEMENT CONCRETE CURB, TYPE 2	1405.000	LF	25.00000	35125.00	38.40000	53952.00	36.20000	50861.00
0650 701018 INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 1-8	1369.000	LF	35.00000	47915.00	38.00000	52022.00	36.30000	49694.70
0660 701019 INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 2	136.000	LF	35.00000	4760.00	49.50000	6732.00	43.40000	5902.40
0670 705001 PORTLAND CEMENT CONCRETE SIDEWALK, 4"	10199.000	SF	7.00000	71393.00	8.85000	90261.15	7.75000	79042.25
0680 705002 PORTLAND CEMENT CONCRETE SIDEWALK, 6"	400.000	SF	10.00000	4000.00	13.25000	5300.00	12.60000	5040.00
0690 705007 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM	50.000	SF	50.00000	2500.00	37.00000	1850.00	36.80000	1840.00
0700 705008 PEDESTRIAN CONNECTION, TYPE 1	150.000	SF	40.00000	6000.00	36.00000	5400.00	42.00000	6300.00
0710 707001 RIPRAP, R-4	215.000	SY	55.00000	11825.00	44.00000	9460.00	42.40000	9116.00
0720 708003 GEOTEXTILES, RIPRAP	304.000	SY	3.50000	1064.00	3.75000	1140.00	9.55000	2903.20

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-714 ON N347 CHAPMAN ROAD OVER I-95
CALL ORDER : 003 CONTRACT ID : T201507402.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/05/19 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(2) THE SIX M COMPANY INC UNIT PRICE	 AMOUNT
0730 720021 GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1-31	2182.000 LF	30.00000	65460.00	31.00000	67642.00	29.20000	63714.40

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-714 ON N347 CHAPMAN ROAD OVER I-95
CALL ORDER : 003 CONTRACT ID : T201507402.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/05/19 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	AMOUNT	(2) THE SIX M COMPANY INC UNIT PRICE	AMOUNT
0740 720024 GUARDRAIL OVER CULVERTS, TYPE 1-31	2.000	EACH	500.00000	1000.00	1665.00000	3330.00	1580.00000	3160.00
0750 721001 GUARDRAIL END TREATMENT, TYPE 1-31, TEST LEVEL 3	8.000	EACH	3500.00000	28000.00	3965.00000	31720.00	3760.00000	30080.00
0760 721006 END ANCHORAGE 31	5.000	EACH	800.00000	4000.00	1315.00000	6575.00	1250.00000	6250.00
0770 721007 ENTRANCE SPECIAL END ANCHORAGE	1.000	EACH	1000.00000	1000.00	3515.00000	3515.00	3330.00000	3330.00
0780 721010 GUARDRAIL TO BARRIER CONNECTION, APPROACH TYPE 1-31	6.000	EACH	3200.00000	19200.00	3700.00000	22200.00	3510.00000	21060.00
0790 727000 CHAIN LINK FENCE	1305.000	LF	35.00000	45675.00	28.75000	37518.75	27.80000	36279.00
0800 727008 BRIDGE SAFETY FENCE, TYPE 2	900.000	LF	30.00000	27000.00	141.00000	126900.00	133.00000	119700.00
0810 727557 CANTILEVER SLIDE GATE, 45'	1.000	EACH	15000.00000	15000.00	36975.00000	36975.00	49200.00000	49200.00
0820 760012 PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT, VARIABLE DEPTH	6523.000	SYIN	1.25000	8153.75	1.75000	11415.25	7.05000	45987.15
0830 762000 SAW CUTTING, BITUMINOUS CONCRETE	3469.000	LF	1.00000	3469.00	1.70000	5897.30	2.10000	7284.90
0840 762001 SAW CUTTING, CONCRETE, FULL DEPTH	18.000	LF	50.00000	900.00	35.00000	630.00	5.25000	94.50
0850 763000 INITIAL EXPENSE/DE-MOBILIZATION		LUMP	650000.36000	650000.36	443200.00000	443200.00	725000.00000	725000.00
0860 763501 CONSTRUCTION ENGINEERING		LUMP	260000.00000	260000.00	199275.00000	199275.00	158000.00000	158000.00
0870 763503 TRAINEE	1040.000	HOUR	0.80000	832.00	0.80000	832.00	0.80000	832.00
0880 763508 PROJECT CONTROL SYSTEM DEVELOPMENT PLAN		LUMP	10000.00000	10000.00	8300.00000	8300.00	5250.00000	5250.00
0890 763509 CPM SCHEDULE UPDATES AND/OR REVISED UPDATES	18.000	EAMO	175.00000	3150.00	400.00000	7200.00	525.00000	9450.00
0900 763598 FIELD OFFICE, SPECIAL I	18.000	EAMO	5000.00000	90000.00	3795.00000	68310.00	10800.00000	194400.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-714 ON N347 CHAPMAN ROAD OVER I-95
CALL ORDER : 003 CONTRACT ID : T201507402.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/05/19 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(2) THE SIX M COMPANY INC UNIT PRICE	 AMOUNT
0910 801000 MAINTENANCE OF TRAFFIC		LUMP	650000.00000	650000.00	267500.00000	267500.00	216000.00000	216000.00
0920 802003 ARROW PANELS TYPE C	638.000	EADY	30.00000	19140.00	22.25000	14195.50	21.00000	13398.00
0930 803001 FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	392.000	EADY	100.00000	39200.00	83.00000	32536.00	78.80000	30889.60
0940 804001 FURNISH AND MAINTAIN PORTABLE LIGHT ASSEMBLY (FLOOD LIGHTS)	3210.000	EADY	50.00000	160500.00	33.00000	105930.00	22.10000	70941.00
0950 805001 PLASTIC DRUMS	84947.000	EADY	0.50000	42473.50	0.40000	33978.80	0.30000	25484.10
0960 806001 TRAFFIC OFFICERS	700.000	HOUR	75.00000	52500.00	75.00000	52500.00	75.00000	52500.00
0970 807001 FURNISH AND INSTALL TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER, UNPINNED	1487.000	LF	25.00000	37175.00	12.60000	18736.20	25.80000	38364.60
0980 807002 FURNISH AND INSTALL TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER, PINNED IN BITUMINOUS PAVEMENT	2293.000	LF	35.00000	80255.00	14.75000	33821.75	70.80000	162344.40
0990 807005 RELOCATE TEMPORARY PORTLAND CEMENT CCONCRETE SAFETY BARRIER, PINNED IN BITUMINOUS PAVEMENT	922.000	LF	10.00000	9220.00	5.50000	5071.00	12.80000	11801.60
1000 808002 FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE II	1157.000	EADY	125.00000	144625.00	95.00000	109915.00	86.40000	99964.80
1010 809001 INSTALL TEMPORARY IMPACT ATTENUATOR	8.000	EACH	2500.00000	20000.00	2050.00000	16400.00	1940.00000	15520.00
1020 809005 FURNISH TEMPORARY IMPACT ATTENUATOR - NON-GATING, REDIRECTIVE, TEST LEVEL 3	8.000	EACH	12500.00000	100000.00	8700.00000	69600.00	8240.00000	65920.00
1030 810001 TEMPORARY WARNING SIGNS AND PLAQUES	38203.000	EADY	2.50000	95507.50	2.15000	82136.45	2.00000	76406.00
1040 811007 FLAGGER, NEW CASTLE COUNTY, FEDERAL	2112.000	HOUR	63.18000	133436.16	77.35000	163363.20	66.80000	141081.60

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-714 ON N347 CHAPMAN ROAD OVER I-95
CALL ORDER : 003 CONTRACT ID : T201507402.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/05/19 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(2) THE SIX M COMPANY INC UNIT PRICE	 AMOUNT
1050 811016 FLAGGER, NEW CASTLE COUNTY, FEDERAL, OVERTIME	423.000 HOUR	91.61000	38751.03	105.00000	44415.00	81.90000	34643.70

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-714 ON N347 CHAPMAN ROAD OVER I-95
CALL ORDER : 003 CONTRACT ID : T201507402.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/05/19 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(2) THE SIX M COMPANY INC UNIT PRICE	 AMOUNT
1060 813001 TEMPORARY BARRICADES, TYPE III	13528.000 LFDY	0.40000	5411.20	0.40000	5411.20	0.60000	8116.80
1070 813500 PEDESTRIAN CHANNELIZING BARRICADE SYSTE	83504.000 LFDY	0.50000	41752.00	0.40000	33401.60	0.45000	37576.80
1080 813503 TEMPORARY PEDESTRIAN PATHWAY	88.000 SY	20.00000	1760.00	50.00000	4400.00	61.60000	5420.80
1090 817002 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND, ALKYD-THERMOPLASTIC	1051.000 SF	2.00000	2102.00	5.00000	5255.00	4.55000	4782.05
1100 817003 TEMPORARY MARKINGS, PAINT, 4"	1781.000 LF	0.60000	1068.60	0.55000	979.55	0.55000	979.55
1110 817004 TEMPORARY MARKINGS, PAINT, SYMBOL/LEGEN	77.000 SF	2.00000	154.00	5.00000	385.00	4.20000	323.40
1120 817013 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5"	29539.000 LF	0.60000	17723.40	0.70000	20677.30	0.65000	19200.35
1130 817014 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 10"	630.000 LF	1.25000	787.50	1.50000	945.00	1.30000	819.00
1140 817015 PREFORMED RETROREFLECTIVE THERMOPLASTIC MARKINGS, BIKE SYMBOL	7.000 EACH	350.00000	2450.00	380.00000	2660.00	362.00000	2534.00
1150 817018 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 3"`	900.000 LF	3.00000	2700.00	3.35000	3015.00	3.15000	2835.00
1160 817027 RAISED/RECESSED PAVEMENT MARKER	53.000 EACH	45.00000	2385.00	44.50000	2358.50	41.20000	2183.60
1170 817031 REMOVAL OF PAVEMENT STRIPING	11380.000 SF	1.65000	18777.00	2.50000	28450.00	2.35000	26743.00
1180 818002 SUPPLY OF FLAT SHEET ALUMINUM SIGN PANEL, TYPE IX, RETROREFLECTIVE SHEETING	190.000 SF	45.00000	8550.00	35.15000	6678.50	36.80000	6992.00
1190 819016 INSTALLATION OF 4" DIAMETER HOLE, LESS THAN OR EQUAL TO 6" DEPTH	2.000 EACH	65.00000	130.00	115.00000	230.00	158.00000	316.00
1200 819018 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST	56.000 EACH	125.00000	7000.00	80.25000	4494.00	76.10000	4261.60

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-714 ON N347 CHAPMAN ROAD OVER I-95
CALL ORDER : 003 CONTRACT ID : T201507402.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/05/19 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(2) THE SIX M COMPANY INC UNIT PRICE	 AMOUNT
1210 819019 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON MULTIPLE SIGN POSTS	18.000 SF	25.00000	450.00	40.00000	720.00	32.80000	590.40
1220 822002 INSTALLLATION OF SIGN ON/OVER HIGHWAY STRUCTURE	190.000 SF	45.00000	8550.00	6.75000	1282.50	6.30000	1197.00
1230 822004 SUPPLY OF OVERHEAD I-BEAM, W-6	48.000 LF	95.00000	4560.00	62.00000	2976.00	58.80000	2822.40
1240 822005 INSTALLATION OF OVERHEAD I-BEAM	5.000 EACH	550.00000	2750.00	620.00000	3100.00	588.00000	2940.00
1250 830001 CONDUIT JUNCTION WELL, TYPE 1, 20" X 20" PRECAST CONCRETE	2.000 EACH	1200.00000	2400.00	1220.00000	2440.00	1160.00000	2320.00
1260 830002 CONDUIT JUNCTION WELL, TYPE 4, 20" X 42-1/2" PRECAST CONCRETE	5.000 EACH	1600.00000	8000.00	1770.00000	8850.00	1680.00000	8400.00
1270 830004 CONDUIT JUNCTION WELL, TYPE 7, 36" X 60" PRECAST POLYMER CONCRETE	2.000 EACH	3000.00000	6000.00	2875.00000	5750.00	2730.00000	5460.00
1280 831513 FURNISH AND INSTALL 2" SCHDULE 80 PVC CONDUIT (TRENCH)	205.000 LF	18.50000	3792.50	17.75000	3638.75	16.80000	3444.00
1290 831516 FURNISH AND INSTALL 4" SCHEDULE 80 PVC CONDUIT (TRENCH)	825.000 LF	14.00000	11550.00	21.00000	17325.00	20.00000	16500.00
1300 831521 FURNISH AND INSTALL 4" SCHEDULE 80 PVC CONDUIT (ON STRUCTURE)	615.000 LF	26.00000	15990.00	28.75000	17681.25	27.30000	16789.50
1310 831542 FURNISH AND INSTALL 2" HDPE SDR-13.5 CONDUIT (BORE)	200.000 LF	28.00000	5600.00	33.25000	6650.00	31.50000	6300.00
1320 831545 FURNISH AND INSTALL 4" HDPE SDR-13.5 CONDUIT (BORE)	220.000 LF	29.00000	6380.00	38.75000	8525.00	36.80000	8096.00
1330 832003 FURISH AND INSTALL 1-CONDUCTOR #2/0 AWG STRANDED COPPER, TYPE USE-2	840.000 LF	6.00000	5040.00	11.10000	9324.00	10.50000	8820.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-714 ON N347 CHAPMAN ROAD OVER I-95
CALL ORDER : 003 CONTRACT ID : T201507402.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/05/19 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(2) THE SIX M COMPANY INC UNIT PRICE	 AMOUNT
1340 832006 FURNISH AND INSTALL 1-CONDUCTOR #2 AWG STRANDED COPPER, TYPE USE-2	420.000 LF	3.80000	1596.00	9.00000	3780.00	8.40000	3528.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-714 ON N347 CHAPMAN ROAD OVER I-95
CALL ORDER : 003 CONTRACT ID : T201507402.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/05/19 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(2) THE SIX M COMPANY INC UNIT PRICE	 AMOUNT
1350 832029 FURNISH AND INSTALL #8/2 WIRE UF W/GROUND	205.000	LF	5.00000	1025.00	20.00000	4100.00	18.90000	3874.50
1360 835003 CABINET BASE TYPE P	1.000	EACH	1950.00000	1950.00	2100.00000	2100.00	2000.00000	2000.00
1370 842501 FURNISH AND INSTALL ELECTRIC UTILITY SERVICE EQUIPMENT 120/240 (100 AMP)	2.000	EACH	7505.00000	15010.00	3210.00000	6420.00	3050.00000	6100.00
1380 905001 SILT FENCE	2870.000	LF	3.50000	10045.00	2.75000	7892.50	4.30000	12341.00
1390 905004 INLET SEDIMENT CONTROL, DRAINAGE INLET	14.000	EACH	300.00000	4200.00	185.00000	2590.00	294.00000	4116.00
1400 905005 INLET SEDIMENT CONTROL, CURB INLET	6.000	EACH	300.00000	1800.00	215.00000	1290.00	294.00000	1764.00
1410 906002 DEWATERING BAG	10.000	EACH	350.00000	3500.00	225.00000	2250.00	823.00000	8230.00
1420 907013 TEMPORARY SLOPE DRAIN, 18"	50.000	LF	40.00000	2000.00	47.50000	2375.00	54.60000	2730.00
1430 907017 COMPOST FILTER LOGS	415.000	LF	20.00000	8300.00	7.50000	3112.50	16.60000	6889.00
1440 908004 TOPSOIL, 6" DEPTH	18215.000	SY	7.50000	136612.50	7.60000	138434.00	9.55000	173953.25
1450 908014 PERMANENT GRASS SEEDING, DRY GROUND	51450.000	SY	0.75000	38587.50	0.80000	41160.00	0.80000	41160.00
1460 908015 PERMANENT GRASS SEEDING, STORMWATER	5780.000	SY	0.70000	4046.00	1.15000	6647.00	1.05000	6069.00
1470 908017 TEMPORARY GRASS SEEDING	179260.000	SY	0.35000	62741.00	0.50000	89630.00	0.70000	125482.00
1480 908020 EROSION CONTROL BLANKET MULCH	28620.000	SY	2.00000	57240.00	2.30000	65826.00	2.65000	75843.00
1490 908021 TURF REINFORCEMENT MATTING, TYPE 1	60.000	SY	30.00000	1800.00	10.00000	600.00	12.60000	756.00
1500 908023 STABILIZED CONSTRUCTION ENTRANCE	560.000	SY	40.00000	22400.00	16.00000	8960.00	33.40000	18704.00
1510 910006 OUTLET STRUCTURE	2.000	EACH	5500.00000	11000.00	7165.00000	14330.00	4720.00000	9440.00
1520 910010 BIORETENTION AREA	155.000	CY	40.00000	6200.00	75.75000	11741.25	273.00000	42315.00
SECTION TOTALS			$	16,207,036.00	$	12,384,847.55	$	14,566,000.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-714 ON N347 CHAPMAN ROAD OVER I-95
CALL ORDER : 003 CONTRACT ID : T201507402.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/05/19 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(2) THE SIX M COMPANY INC UNIT PRICE	 AMOUNT
CONTRACT TOTALS			$ 16,207,036.00		$ 12,384,847.55		$ 14,566,000.00
DBE GOALS		8 %		8 %		8 %	

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-714 ON N347 CHAPMAN ROAD OVER I-95
CALL ORDER : 003 CONTRACT ID : T201507402.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/05/19 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) J D ECKMAN INC UNIT PRICE	 AMOUNT	(4) JJID INC UNIT PRICE	 AMOUNT	(5) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT
SECTION 0001 CONSTRUCTION OF NEW BRIDGE OFF ALIGNMENT								
0010 201000 CLEARING AND GRUBBING		LUMP	150000.00000	150000.00	61000.00000	61000.00	8200.00000	8200.00
0020 202000 EXCAVATION AND EMBANKMENT	9500.000	CY	18.00000	171000.00	25.00000	237500.00	18.00000	171000.00
0030 202507 INCLINOMETERS	4.000	EACH	27500.00000	110000.00	25000.00000	100000.00	27000.00000	108000.00
0040 202508 TILTMETERS	2.000	EACH	10530.00000	21060.00	8500.00000	17000.00	9800.00000	19600.00
0050 202517 SETTLEMENT PLATFORM	5.000	EACH	3200.00000	16000.00	5000.00000	25000.00	3250.00000	16250.00
0060 202518 SETTLEMENT MONUMENT	10.000	EACH	305.00000	3050.00	1250.00000	12500.00	490.00000	4900.00
0070 207000 STRUCTURAL EXCAVATION	1444.000	CY	24.00000	34656.00	40.00000	57760.00	33.00000	47652.00
0080 209001 BORROW, TYPE A	1135.000	CY	55.00000	62425.00	42.00000	47670.00	25.75000	29226.25
0090 209004 BORROW, TYPE C	178.000	CY	60.00000	10680.00	50.00000	8900.00	16.00000	2848.00
0100 209005 FURNISHING BORROW, TYPE C FOR PIPE AND UTILITY TRENCH BACKFILL	124.000	CY	60.00000	7440.00	38.00000	4712.00	5.00000	620.00
0110 209006 BORROW, TYPE F	23173.000	CY	20.00000	463460.00	23.00000	532979.00	36.00000	834228.00
0120 211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	5000.00000	5000.00	45000.00000	45000.00	75000.00000	75000.00
0130 211550 DEMOLITION OF EXISTING BRIDGE		LUMP	800000.00000	800000.00	1200000.00000	1200000.00	750000.00000	750000.00
0140 301001 GRADED AGGREGATE BASE COURSE, TYPE B	2347.000	CY	55.00000	129085.00	80.00000	187760.00	30.00000	70410.00
0150 301002 GRADED AGGREGATE BASE COURSE, TYPE B, PATCHING	147.000	CY	75.00000	11025.00	60.00000	8820.00	90.00000	13230.00
0160 302002 DELAWARE NO. 3 STONE	82.000	TON	38.00000	3116.00	85.00000	6970.00	57.00000	4674.00
0170 401015 SUPERPAVE TYPE B, PG 70-22	1580.000	TON	115.00000	181700.00	96.00000	151680.00	92.50000	146150.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-714 ON N347 CHAPMAN ROAD OVER I-95
CALL ORDER : 003 CONTRACT ID : T201507402.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/05/19 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) J D ECKMAN INC UNIT PRICE	 AMOUNT	(4) JJID INC UNIT PRICE	 AMOUNT	(5) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT
0180 401021 SUPERPAVE TYPE BCBC, PG 64-22	3155.000 TON	100.00000	315500.00	94.00000	296570.00	77.50000	244512.50
0190 401029 SUPERPAVE TYPE C, PG 64-22, PATCHING	130.000 TON	175.00000	22750.00	180.00000	23400.00	128.00000	16640.00
0200 401030 SUPERPAVE TYPE B, PG 64-22, PATCHING	114.000 TON	185.00000	21090.00	175.00000	19950.00	138.00000	15732.00
0210 401031 SUPERPAVE TYPE BCBC, PG 64-22, PATCHING	227.000 TON	175.00000	39725.00	170.00000	38590.00	126.00000	28602.00
0220 401045 SUPERPAVE TYPE C, PG 70-22 (NON-CARBONATE STONE)	1588.000 TON	115.00000	182620.00	100.00000	158800.00	80.00000	127040.00
0230 601000 CLEANING DRAINAGE PIPE, 15"-24" DIAMETE	434.000 LF	17.00000	7378.00	22.00000	9548.00	20.00000	8680.00
0240 601001 CLEANING DRAINAGE PIPE, GREATER THAN 24" DIAMETER	171.000 LF	22.00000	3762.00	27.00000	4617.00	30.00000	5130.00
0250 601032 REINFORCED CONCRETE PIPE, 15", CLASS IV	45.000 LF	85.00000	3825.00	90.00000	4050.00	55.00000	2475.00
0260 601033 REINFORCED CONCRETE PIPE, 18", CLASS IV	497.000 LF	95.00000	47215.00	100.00000	49700.00	64.00000	31808.00
0270 601053 REINFORCED CONCRETE PIPE, 15", CLASS V	116.000 LF	85.00000	9860.00	100.00000	11600.00	59.00000	6844.00
0280 601054 REINFORCED CONCRETE PIPE, 18", CLASS V	324.000 LF	100.00000	32400.00	105.00000	34020.00	70.00000	22680.00
0290 601056 REINFORCED CONCRETE PIPE, 24", CLASS V	532.000 LF	130.00000	69160.00	130.00000	69160.00	97.00000	51604.00
0300 601130 REINFORCED CONCRETE ELLIPTICAL PIPE, 14"X23", CLASS V	179.000 LF	150.00000	26850.00	140.00000	25060.00	105.00000	18795.00
0310 601141 REINFORCED CONCRETE FLARED END SECTION, 15"	2.000 EACH	850.00000	1700.00	800.00000	1600.00	940.00000	1880.00
0320 601142 REINFORCED CONCRETE FLARED END SECTION, 18"	9.000 EACH	900.00000	8100.00	1000.00000	9000.00	1200.00000	10800.00
0330 601144 REINFORCED CONCRETE FLARED END SECTION, 24"	4.000 EACH	1200.00000	4800.00	1100.00000	4400.00	1400.00000	5600.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-714 ON N347 CHAPMAN ROAD OVER I-95
CALL ORDER : 003 CONTRACT ID : T201507402.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/05/19 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) J D ECKMAN INC UNIT PRICE	 AMOUNT	(4) JJID INC UNIT PRICE	 AMOUNT	(5) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT
0340 601170 REINFORCED CONCRETE FLARED END SECTION, 14" X 23"	1.000	EACH	1500.00000	1500.00	1500.00000	1500.00	1650.00000	1650.00
0350 601261 GALVANIZED CORRUGATED STEEL PIPE, 15", 16GAGE, 2-2/3" X 1/2" CORRUGATION	35.000	LF	80.00000	2800.00	40.00000	1400.00	25.00000	875.00
0360 602003 DRAINAGE INLET, 34" X 24"	8.000	EACH	2700.00000	21600.00	3700.00000	29600.00	3800.00000	30400.00
0370 602004 DRAINAGE INLET, 48" X 30"	10.000	EACH	3000.00000	30000.00	3950.00000	39500.00	4100.00000	41000.00
0380 602005 DRAINAGE INLET, 48" X 48"	2.000	EACH	4000.00000	8000.00	4000.00000	8000.00	4200.00000	8400.00
0390 602030 MANHOLE, 48" X 30"	1.000	EACH	5000.00000	5000.00	4800.00000	4800.00	7000.00000	7000.00
0400 602509 ELECTRIC DUCTBANK AND MANHOLE SYSTEM		LUMP	175000.00000	175000.00	375000.00000	375000.00	360000.00000	360000.00
0410 604000 JACKING BRIDGE		LUMP	30000.00000	30000.00	125000.00000	125000.00	80000.00000	80000.00
0420 604003 SHORING		LUMP	150000.00000	150000.00	240000.00000	240000.00	175000.00000	175000.00
0430 604503 TEMPORARY PROTECTIVE SHIELD		LUMP	1000.00000	1000.00	240000.00000	240000.00	400000.00000	400000.00
0440 605201 DYNAMIC PILE TESTING BY CONTRACTOR	8.000	EACH	2500.00000	20000.00	2400.00000	19200.00	2100.00000	16800.00
0450 605505 FURNISH STEEL PIPE PILES, 20"	5280.000	LF	90.00000	475200.00	80.00000	422400.00	95.00000	501600.00
0460 605506 INSTALL STEEL PIPE PILES, 20"	5280.000	LF	105.00000	554400.00	65.00000	343200.00	70.00000	369600.00
0470 605507 FURNISH STEEL PIPE INDICATOR OR TEST PILES, 20"	480.000	LF	90.00000	43200.00	85.00000	40800.00	97.00000	46560.00
0480 605508 INSTALL STEEL PIPE INDICATOR OR TEST PILES, 20"	480.000	LF	160.00000	76800.00	130.00000	62400.00	84.00000	40320.00
0490 606003 DRILLED SHAFT, 48"	23.000	LF	1600.00000	36800.00	420.00000	9660.00	400.00000	9200.00
0500 607001 MECHANICALLY STABILIZED EARTH WALLS		LUMP	1800000.00000	1800000.00	1650000.00000	1650000.00	1750000.00000	1750000.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-714 ON N347 CHAPMAN ROAD OVER I-95
CALL ORDER : 003 CONTRACT ID : T201507402.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/05/19 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) J D ECKMAN INC UNIT PRICE	 AMOUNT	(4) JJID INC UNIT PRICE	 AMOUNT	(5) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT
0510 610002 PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT ABOVE FOOTING, CLASS A	180.000	CY	650.00000	117000.00	1450.00000	261000.00	1000.00000	180000.00
0520 610008 PORTLAND CEMENT CONCRETE MASONRY, PARAPET, CLASS A	370.000	CY	850.00000	314500.00	1240.00000	458800.00	1590.00000	588300.00
0530 610017 PORTLAND CEMENT CONCRETE MASONRY, SUPERSTRUCTURE, CLASS D	680.000	CY	800.00000	544000.00	960.00000	652800.00	1245.00000	846600.00
0540 610018 PORTLAND CEMENT CONCRETE MASONRY, APPROACH SLAB, CLASS D	570.000	CY	875.00000	498750.00	625.00000	356250.00	925.00000	527250.00
0550 611001 BAR REINFORCEMENT, EPOXY COATED	402970.000	LB	1.80000	725346.00	1.15000	463415.50	1.50000	604455.00
0560 613001 SILICONE-BASED ACRYLIC CONCRETE SEALER	10800.000	SF	3.50000	37800.00	5.50000	59400.00	4.50000	48600.00
0570 613003 HIGH MOLECULAR WEIGHT METHACRYLATE CONCRETE SEALER	23860.000	SF	1.00000	23860.00	2.50000	59650.00	2.00000	47720.00
0580 615001 STEEL STRUCTURES		LUMP	2100000.00000	2100000.00	2120000.00000	2120000.00	2175000.00000	2175000.00
0590 617000 STEEL SIGN STRUCTURE, TUBULAR ARCH, CANTILEVER		LUMP	135000.00000	135000.00	70000.00000	70000.00	70000.00000	70000.00
0600 623000 ELASTOMERIC BEARINGS	28.000	EACH	750.00000	21000.00	2000.00000	56000.00	2500.00000	70000.00
0610 624000 PREFABRICATED EXPANSION JOINT SYSTEM, 3	330.000	LF	800.00000	264000.00	625.00000	206250.00	700.00000	231000.00
0620 626011 ALUMINUM HAND RAILING, TYPE 1	1100.000	LF	125.00000	137500.00	70.00000	77000.00	50.00000	55000.00
0630 701013 PORTLAND CEMENT CONCRETE CURB, TYPE 1-8	147.000	LF	60.00000	8820.00	35.00000	5145.00	50.00000	7350.00
0640 701014 PORTLAND CEMENT CONCRETE CURB, TYPE 2	1405.000	LF	60.00000	84300.00	25.00000	35125.00	81.00000	113805.00
0650 701018 INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 1-8	1369.000	LF	100.00000	136900.00	25.00000	34225.00	90.00000	123210.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-714 ON N347 CHAPMAN ROAD OVER I-95
CALL ORDER : 003 CONTRACT ID : T201507402.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/05/19 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) J D ECKMAN INC UNIT PRICE	 AMOUNT	(4) JJID INC UNIT PRICE	 AMOUNT	(5) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT
0660 701019 INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 2	136.000 LF	100.00000	13600.00	35.00000	4760.00	56.00000	7616.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-714 ON N347 CHAPMAN ROAD OVER I-95
CALL ORDER : 003 CONTRACT ID : T201507402.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/05/19 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) J D ECKMAN INC UNIT PRICE	 AMOUNT	(4) JJID INC UNIT PRICE	 AMOUNT	(5) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT
0670 705001 PORTLAND CEMENT CONCRETE SIDEWALK, 4"	10199.000	SF	11.00000	112189.00	8.50000	86691.50	15.50000	158084.50
0680 705002 PORTLAND CEMENT CONCRETE SIDEWALK, 6"	400.000	SF	14.00000	5600.00	12.00000	4800.00	23.00000	9200.00
0690 705007 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM	50.000	SF	50.00000	2500.00	70.00000	3500.00	30.00000	1500.00
0700 705008 PEDESTRIAN CONNECTION, TYPE 1	150.000	SF	55.00000	8250.00	20.00000	3000.00	17.00000	2550.00
0710 707001 RIPRAP, R-4	215.000	SY	60.00000	12900.00	90.00000	19350.00	124.00000	26660.00
0720 708003 GEOTEXTILES, RIPRAP	304.000	SY	3.00000	912.00	3.00000	912.00	13.00000	3952.00
0730 720021 GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1-31	2182.000	LF	35.00000	76370.00	30.00000	65460.00	30.00000	65460.00
0740 720024 GUARDRAIL OVER CULVERTS, TYPE 1-31	2.000	EACH	35.00000	70.00	1600.00000	3200.00	2000.00000	4000.00
0750 721001 GUARDRAIL END TREATMENT, TYPE 1-31, TEST LEVEL 3	8.000	EACH	35.00000	280.00	3900.00000	31200.00	3750.00000	30000.00
0760 721006 END ANCHORAGE 31	5.000	EACH	2300.00000	11500.00	1300.00000	6500.00	1900.00000	9500.00
0770 721007 ENTRANCE SPECIAL END ANCHORAGE	1.000	EACH	2600.00000	2600.00	3413.90000	3413.90	2500.00000	2500.00
0780 721010 GUARDRAIL TO BARRIER CONNECTION, APPROACH TYPE 1-31	6.000	EACH	275.00000	1650.00	3700.00000	22200.00	3000.00000	18000.00
0790 727000 CHAIN LINK FENCE	1305.000	LF	27.00000	35235.00	28.00000	36540.00	30.00000	39150.00
0800 727008 BRIDGE SAFETY FENCE, TYPE 2	900.000	LF	160.00000	144000.00	140.00000	126000.00	140.00000	126000.00
0810 727557 CANTILEVER SLIDE GATE, 45'	1.000	EACH	3500.00000	3500.00	39000.00000	39000.00	42000.00000	42000.00
0820 760012 PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT, VARIABLE DEPTH	6523.000	SYIN	2.75000	17938.25	2.15000	14024.45	2.60000	16959.80
0830 762000 SAW CUTTING, BITUMINOUS CONCRETE	3469.000	LF	4.50000	15610.50	1.50000	5203.50	2.00000	6938.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-714 ON N347 CHAPMAN ROAD OVER I-95
CALL ORDER : 003 CONTRACT ID : T201507402.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/05/19 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) J D ECKMAN INC UNIT PRICE	 AMOUNT	(4) JJID INC UNIT PRICE	 AMOUNT	(5) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT
0840 762001 SAW CUTTING, CONCRETE, FULL DEPTH	18.000	LF	25.00000	450.00	12.00000	216.00	6.00000	108.00
0850 763000 INITIAL EXPENSE/DE-MOBILIZATION		LUMP	750000.00000	750000.00	520000.00000	520000.00	720000.00000	720000.00
0860 763501 CONSTRUCTION ENGINEERING		LUMP	50000.00000	50000.00	65000.00000	65000.00	75000.00000	75000.00
0870 763503 TRAINEE	1040.000	HOUR	0.80000	832.00	0.80000	832.00	0.80000	832.00
0880 763508 PROJECT CONTROL SYSTEM DEVELOPMENT PLAN		LUMP	3500.00000	3500.00	3500.00000	3500.00	2500.00000	2500.00
0890 763509 CPM SCHEDULE UPDATES AND/OR REVISED UPDATES	18.000	EAMO	400.00000	7200.00	300.00000	5400.00	200.00000	3600.00
0900 763598 FIELD OFFICE, SPECIAL I	18.000	EAMO	4000.00000	72000.00	3300.00000	59400.00	4750.00000	85500.00
0910 801000 MAINTENANCE OF TRAFFIC		LUMP	526000.00000	526000.00	310000.00000	310000.00	75000.00000	75000.00
0920 802003 ARROW PANELS TYPE C	638.000	EADY	12.00000	7656.00	22.00000	14036.00	20.00000	12760.00
0930 803001 FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	392.000	EADY	55.00000	21560.00	80.00000	31360.00	80.00000	31360.00
0940 804001 FURNISH AND MAINTAIN PORTABLE LIGHT ASSEMBLY (FLOOD LIGHTS)	3210.000	EADY	12.00000	38520.00	60.00000	192600.00	25.00000	80250.00
0950 805001 PLASTIC DRUMS	84947.000	EADY	0.25000	21236.75	0.40000	33978.80	0.40000	33978.80
0960 806001 TRAFFIC OFFICERS	700.000	HOUR	75.00000	52500.00	75.00000	52500.00	75.00000	52500.00
0970 807001 FURNISH AND INSTALL TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER, UNPINNED	1487.000	LF	50.00000	74350.00	25.00000	37175.00	15.00000	22305.00
0980 807002 FURNISH AND INSTALL TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER, PINNED IN BITUMINOUS PAVEMENT	2293.000	LF	90.00000	206370.00	30.00000	68790.00	45.00000	103185.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-714 ON N347 CHAPMAN ROAD OVER I-95
CALL ORDER : 003 CONTRACT ID : T201507402.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/05/19 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) J D ECKMAN INC UNIT PRICE	 AMOUNT	(4) JJID INC UNIT PRICE	 AMOUNT	(5) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT
0990 807005 RELOCATE TEMPORARY PORTLAND CEMENT CCONCRETE SAFETY BARRIER, PINNED IN BITUMINOUS PAVEMENT	922.000 LF	50.00000	46100.00	13.00000	11986.00	40.00000	36880.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-714 ON N347 CHAPMAN ROAD OVER I-95
CALL ORDER : 003 CONTRACT ID : T201507402.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/05/19 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) J D ECKMAN INC UNIT PRICE	(3) J D ECKMAN INC AMOUNT	(4) JJID INC UNIT PRICE	(4) JJID INC AMOUNT	(5) DIAMOND MATERIALS LLC UNIT PRICE	(5) DIAMOND MATERIALS LLC AMOUNT
1000 808002 FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE II	1157.000 EADY	45.00000	52065.00	30.00000	34710.00	45.00000	52065.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-714 ON N347 CHAPMAN ROAD OVER I-95
CALL ORDER : 003 CONTRACT ID : T201507402.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/05/19 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) J D ECKMAN INC UNIT PRICE	 AMOUNT	(4) JJID INC UNIT PRICE	 AMOUNT	(5) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT
1010 809001 INSTALL TEMPORARY IMPACT ATTENUATOR	8.000 EACH	4500.00000	36000.00	2000.00000	16000.00	2200.00000	17600.00
1020 809005 FURNISH TEMPORARY IMPACT ATTENUATOR - NON-GATING, REDIRECTIVE, TEST LEVEL 3	8.000 EACH	4500.00000	36000.00	8500.00000	68000.00	8500.00000	68000.00
1030 810001 TEMPORARY WARNING SIGNS AND PLAQUES	38203.000 EADY	1.10000	42023.30	2.10000	80226.30	2.00000	76406.00
1040 811007 FLAGGER, NEW CASTLE COUNTY, FEDERAL	2112.000 HOUR	85.00000	179520.00	75.00000	158400.00	80.00000	168960.00
1050 811016 FLAGGER, NEW CASTLE COUNTY, FEDERAL, OVERTIME	423.000 HOUR	95.00000	40185.00	110.00000	46530.00	100.00000	42300.00
1060 813001 TEMPORARY BARRICADES, TYPE III	13528.000 LFDY	0.55000	7440.40	0.40000	5411.20	0.50000	6764.00
1070 813500 PEDESTRIAN CHANNELIZING BARRICADE SYSTE	83504.000 LFDY	0.30000	25051.20	0.40000	33401.60	0.20000	16700.80
1080 813503 TEMPORARY PEDESTRIAN PATHWAY	88.000 SY	22.00000	1936.00	50.00000	4400.00	10.00000	880.00
1090 817002 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND, ALKYD-THERMOPLASTIC	1051.000 SF	6.50000	6831.50	7.50000	7882.50	4.75000	4992.25
1100 817003 TEMPORARY MARKINGS, PAINT, 4"	1781.000 LF	1.05000	1870.05	0.35000	623.35	0.50000	890.50
1110 817004 TEMPORARY MARKINGS, PAINT, SYMBOL/LEGEN	77.000 SF	3.20000	246.40	2.20000	169.40	4.50000	346.50
1120 817013 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5"	29539.000 LF	0.65000	19200.35	0.50000	14769.50	0.75000	22154.25
1130 817014 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 10"	630.000 LF	1.30000	819.00	1.60000	1008.00	1.50000	945.00
1140 817015 PREFORMED RETROREFLECTIVE THERMOPLASTIC MARKINGS, BIKE SYMBOL	7.000 EACH	550.00000	3850.00	500.00000	3500.00	380.00000	2660.00
1150 817018 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 3"`	900.000 LF	3.20000	2880.00	2.20000	1980.00	3.25000	2925.00
1160 817027 RAISED/RECESSED PAVEMENT MARKER	53.000 EACH	95.00000	5035.00	50.00000	2650.00	41.00000	2173.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-714 ON N347 CHAPMAN ROAD OVER I-95
CALL ORDER : 003 CONTRACT ID : T201507402.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/05/19 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) J D ECKMAN INC UNIT PRICE	 AMOUNT	(4) JJID INC UNIT PRICE	 AMOUNT	(5) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT
1170 817031 REMOVAL OF PAVEMENT STRIPING	11380.000 SF	3.30000	37554.00	2.50000	28450.00	2.50000	28450.00
1180 818002 SUPPLY OF FLAT SHEET ALUMINUM SIGN PANEL, TYPE IX, RETROREFLECTIVE SHEETING	190.000 SF	28.00000	5320.00	35.00000	6650.00	34.00000	6460.00
1190 819016 INSTALLATION OF 4" DIAMETER HOLE, LESS THAN OR EQUAL TO 6" DEPTH	2.000 EACH	210.00000	420.00	140.00000	280.00	275.00000	550.00
1200 819018 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST	56.000 EACH	120.00000	6720.00	100.00000	5600.00	80.00000	4480.00
1210 819019 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON MULTIPLE SIGN POSTS	18.000 SF	16.00000	288.00	35.00000	630.00	35.00000	630.00
1220 822002 INSTALLLATION OF SIGN ON/OVER HIGHWAY STRUCTURE	190.000 SF	50.00000	9500.00	6.50000	1235.00	3.25000	617.50
1230 822004 SUPPLY OF OVERHEAD I-BEAM, W-6	48.000 LF	60.00000	2880.00	60.00000	2880.00	5.00000	240.00
1240 822005 INSTALLATION OF OVERHEAD I-BEAM	5.000 EACH	5500.00000	27500.00	620.00000	3100.00	600.00000	3000.00
1250 830001 CONDUIT JUNCTION WELL, TYPE 1, 20" X 20" PRECAST CONCRETE	2.000 EACH	1200.00000	2400.00	1500.00000	3000.00	1500.00000	3000.00
1260 830002 CONDUIT JUNCTION WELL, TYPE 4, 20" X 42-1/2" PRECAST CONCRETE	5.000 EACH	1800.00000	9000.00	2100.00000	10500.00	2200.00000	11000.00
1270 830004 CONDUIT JUNCTION WELL, TYPE 7, 36" X 60" PRECAST POLYMER CONCRETE	2.000 EACH	2800.00000	5600.00	2400.00000	4800.00	2600.00000	5200.00
1280 831513 FURNISH AND INSTALL 2" SCHDULE 80 PVC CONDUIT (TRENCH)	205.000 LF	18.00000	3690.00	9.50000	1947.50	16.00000	3280.00
1290 831516 FURNISH AND INSTALL 4" SCHEDULE 80 PVC CONDUIT (TRENCH)	825.000 LF	20.00000	16500.00	11.00000	9075.00	19.00000	15675.00
1300 831521 FURNISH AND INSTALL 4" SCHEDULE 80 PVC CONDUIT (ON STRUCTURE)	615.000 LF	30.00000	18450.00	11.50000	7072.50	26.00000	15990.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-714 ON N347 CHAPMAN ROAD OVER I-95
CALL ORDER : 003 CONTRACT ID : T201507402.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/05/19 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) J D ECKMAN INC UNIT PRICE	 AMOUNT	(4) JJID INC UNIT PRICE	 AMOUNT	(5) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT
1310 831542 FURNISH AND INSTALL 2" HDPE SDR-13.5 CONDUIT (BORE)	200.000 LF	32.00000	6400.00	33.00000	6600.00	30.00000	6000.00
1320 831545 FURNISH AND INSTALL 4" HDPE SDR-13.5 CONDUIT (BORE)	220.000 LF	38.00000	8360.00	90.00000	19800.00	38.00000	8360.00
1330 832003 FURISH AND INSTALL 1-CONDUCTOR #2/0 AWG STRANDED COPPER, TYPE USE-2	840.000 LF	11.00000	9240.00	7.50000	6300.00	11.00000	9240.00
1340 832006 FURNISH AND INSTALL 1-CONDUCTOR #2 AWG STRANDED COPPER, TYPE USE-2	420.000 LF	9.00000	3780.00	3.50000	1470.00	8.25000	3465.00
1350 832029 FURNISH AND INSTALL #8/2 WIRE UF W/GROUND	205.000 LF	20.00000	4100.00	2.50000	512.50	20.00000	4100.00
1360 835003 CABINET BASE TYPE P	1.000 EACH	2100.00000	2100.00	1700.00000	1700.00	2100.00000	2100.00
1370 842501 FURNISH AND INSTALL ELECTRIC UTILITY SERVICE EQUIPMENT 120/240 (100 AMP)	2.000 EACH	3200.00000	6400.00	3700.00000	7400.00	3200.00000	6400.00
1380 905001 SILT FENCE	2870.000 LF	9.00000	25830.00	1.50000	4305.00	2.00000	5740.00
1390 905004 INLET SEDIMENT CONTROL, DRAINAGE INLET	14.000 EACH	350.00000	4900.00	165.00000	2310.00	140.00000	1960.00
1400 905005 INLET SEDIMENT CONTROL, CURB INLET	6.000 EACH	350.00000	2100.00	165.00000	990.00	140.00000	840.00
1410 906002 DEWATERING BAG	10.000 EACH	1700.00000	17000.00	350.00000	3500.00	130.00000	1300.00
1420 907013 TEMPORARY SLOPE DRAIN, 18"	50.000 LF	75.00000	3750.00	55.00000	2750.00	66.00000	3300.00
1430 907017 COMPOST FILTER LOGS	415.000 LF	11.00000	4565.00	11.00000	4565.00	13.00000	5395.00
1440 908004 TOPSOIL, 6" DEPTH	18215.000 SY	8.50000	154827.50	8.00000	145720.00	0.50000	9107.50
1450 908014 PERMANENT GRASS SEEDING, DRY GROUND	51450.000 SY	0.11000	5659.50	1.00000	51450.00	0.75000	38587.50
1460 908015 PERMANENT GRASS SEEDING, STORMWATER	5780.000 SY	0.22000	1271.60	1.00000	5780.00	1.60000	9248.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-714 ON N347 CHAPMAN ROAD OVER I-95
CALL ORDER : 003 CONTRACT ID : T201507402.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/05/19 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) J D ECKMAN INC UNIT PRICE	 AMOUNT	(4) JJID INC UNIT PRICE	 AMOUNT	(5) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT
1470 908017 TEMPORARY GRASS SEEDING	179260.000	SY	0.06000	10755.60	1.00000	179260.00	0.50000	89630.00
1480 908020 EROSION CONTROL BLANKET MULCH	28620.000	SY	2.20000	62964.00	1.00000	28620.00	2.50000	71550.00
1490 908021 TURF REINFORCEMENT MATTING, TYPE 1	60.000	SY	5.50000	330.00	4.50000	270.00	13.00000	780.00
1500 908023 STABILIZED CONSTRUCTION ENTRANCE	560.000	SY	14.00000	7840.00	40.00000	22400.00	15.00000	8400.00
1510 910006 OUTLET STRUCTURE	2.000	EACH	4500.00000	9000.00	3500.00000	7000.00	6500.00000	13000.00
1520 910010 BIORETENTION AREA	155.000	CY	85.00000	13175.00	110.00000	17050.00	115.00000	17825.00
SECTION TOTALS			$	14,870,610.90	$	14,960,000.00	$	15,234,997.65
CONTRACT TOTALS			$	14,870,610.90	$	14,960,000.00	$	15,234,997.65
DBE GOALS			8	%	8	%	8	%

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-714 ON N347 CHAPMAN ROAD OVER I-95
CALL ORDER : 003 CONTRACT ID : T201507402.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/05/19 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) CORMAN KOKOSING CONSTR.CO. UNIT PRICE	 AMOUNT	(7) GREGGO & FERRARA, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 CONSTRUCTION OF NEW BRIDGE OFF ALIGNMENT								
0010 201000 CLEARING AND GRUBBING		LUMP	200000.00000	200000.00	66000.00000	66000.00		
0020 202000 EXCAVATION AND EMBANKMENT	9500.000	CY	40.00000	380000.00	24.00000	228000.00		
0030 202507 INCLINOMETERS	4.000	EACH	20000.00000	80000.00	19000.00000	76000.00		
0040 202508 TILTMETERS	2.000	EACH	7500.00000	15000.00	6700.00000	13400.00		
0050 202517 SETTLEMENT PLATFORM	5.000	EACH	3000.00000	15000.00	3700.00000	18500.00		
0060 202518 SETTLEMENT MONUMENT	10.000	EACH	1000.00000	10000.00	1200.00000	12000.00		
0070 207000 STRUCTURAL EXCAVATION	1444.000	CY	12.00000	17328.00	33.00000	47652.00		
0080 209001 BORROW, TYPE A	1135.000	CY	40.00000	45400.00	26.00000	29510.00		
0090 209004 BORROW, TYPE C	178.000	CY	40.00000	7120.00	30.00000	5340.00		
0100 209005 FURNISHING BORROW, TYPE C FOR PIPE AND UTILITY TRENCH BACKFILL	124.000	CY	65.00000	8060.00	22.00000	2728.00		
0110 209006 BORROW, TYPE F	23173.000	CY	8.00000	185384.00	24.00000	556152.00		
0120 211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	75000.00000	75000.00	120000.00000	120000.00		
0130 211550 DEMOLITION OF EXISTING BRIDGE		LUMP	900000.00000	900000.00	2800000.00000	2800000.00		
0140 301001 GRADED AGGREGATE BASE COURSE, TYPE B	2347.000	CY	80.00000	187760.00	52.00000	122044.00		
0150 301002 GRADED AGGREGATE BASE COURSE, TYPE B, PATCHING	147.000	CY	70.00000	10290.00	65.00000	9555.00		
0160 302002 DELAWARE NO. 3 STONE	82.000	TON	140.00000	11480.00	120.00000	9840.00		
0170 401015 SUPERPAVE TYPE B, PG 70-22	1580.000	TON	100.00000	158000.00	93.00000	146940.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-714 ON N347 CHAPMAN ROAD OVER I-95
CALL ORDER : 003 CONTRACT ID : T201507402.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/05/19 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(6) CORMAN KOKOSING CONSTR.CO. UNIT PRICE	 AMOUNT	(7) GREGGO & FERRARA, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0180 401021 SUPERPAVE TYPE BCBC, PG 64-22	3155.000 TON	95.00000	299725.00	92.00000	290260.00		
0190 401029 SUPERPAVE TYPE C, PG 64-22, PATCHING	130.000 TON	200.00000	26000.00	96.00000	12480.00		
0200 401030 SUPERPAVE TYPE B, PG 64-22, PATCHING	114.000 TON	200.00000	22800.00	94.00000	10716.00		
0210 401031 SUPERPAVE TYPE BCBC, PG 64-22, PATCHING	227.000 TON	200.00000	45400.00	93.00000	21111.00		
0220 401045 SUPERPAVE TYPE C, PG 70-22 (NON-CARBONATE STONE)	1588.000 TON	120.00000	190560.00	87.00000	138156.00		
0230 601000 CLEANING DRAINAGE PIPE, 15"-24" DIAMETE	434.000 LF	15.00000	6510.00	50.00000	21700.00		
0240 601001 CLEANING DRAINAGE PIPE, GREATER THAN 24" DIAMETER	171.000 LF	30.00000	5130.00	69.00000	11799.00		
0250 601032 REINFORCED CONCRETE PIPE, 15", CLASS IV	45.000 LF	120.00000	5400.00	83.00000	3735.00		
0260 601033 REINFORCED CONCRETE PIPE, 18", CLASS IV	497.000 LF	150.00000	74550.00	89.00000	44233.00		
0270 601053 REINFORCED CONCRETE PIPE, 15", CLASS V	116.000 LF	200.00000	23200.00	87.00000	10092.00		
0280 601054 REINFORCED CONCRETE PIPE, 18", CLASS V	324.000 LF	150.00000	48600.00	96.00000	31104.00		
0290 601056 REINFORCED CONCRETE PIPE, 24", CLASS V	532.000 LF	165.00000	87780.00	120.00000	63840.00		
0300 601130 REINFORCED CONCRETE ELLIPTICAL PIPE, 14"X23", CLASS V	179.000 LF	200.00000	35800.00	130.00000	23270.00		
0310 601141 REINFORCED CONCRETE FLARED END SECTION, 15"	2.000 EACH	1500.00000	3000.00	1700.00000	3400.00		
0320 601142 REINFORCED CONCRETE FLARED END SECTION, 18"	9.000 EACH	1600.00000	14400.00	1800.00000	16200.00		
0330 601144 REINFORCED CONCRETE FLARED END SECTION, 24"	4.000 EACH	1800.00000	7200.00	1900.00000	7600.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-714 ON N347 CHAPMAN ROAD OVER I-95
CALL ORDER : 003 CONTRACT ID : T201507402.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/05/19 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) CORMAN KOKOSING CONSTR.CO. UNIT PRICE	 AMOUNT	(7) GREGGO & FERRARA, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0340 601170 REINFORCED CONCRETE FLARED END SECTION, 14" X 23"	1.000	EACH	2500.00000	2500.00	2300.00000	2300.00		
0350 601261 GALVANIZED CORRUGATED STEEL PIPE, 15", 16GAGE, 2-2/3" X 1/2" CORRUGATION	35.000	LF	85.00000	2975.00	75.00000	2625.00		
0360 602003 DRAINAGE INLET, 34" X 24"	8.000	EACH	7000.00000	56000.00	6000.00000	48000.00		
0370 602004 DRAINAGE INLET, 48" X 30"	10.000	EACH	7000.00000	70000.00	5100.00000	51000.00		
0380 602005 DRAINAGE INLET, 48" X 48"	2.000	EACH	7500.00000	15000.00	6800.00000	13600.00		
0390 602030 MANHOLE, 48" X 30"	1.000	EACH	9000.00000	9000.00	9100.00000	9100.00		
0400 602509 ELECTRIC DUCTBANK AND MANHOLE SYSTEM		LUMP	90000.00000	90000.00	380000.00000	380000.00		
0410 604000 JACKING BRIDGE		LUMP	20000.00000	20000.00	76000.00000	76000.00		
0420 604003 SHORING		LUMP	25000.00000	25000.00	420000.00000	420000.00		
0430 604503 TEMPORARY PROTECTIVE SHIELD		LUMP	45000.00000	45000.00	125000.00000	125000.00		
0440 605201 DYNAMIC PILE TESTING BY CONTRACTOR	8.000	EACH	3000.00000	24000.00	4200.00000	33600.00		
0450 605505 FURNISH STEEL PIPE PILES, 20"	5280.000	LF	69.00000	364320.00	150.00000	792000.00		
0460 605506 INSTALL STEEL PIPE PILES, 20"	5280.000	LF	21.00000	110880.00	100.00000	528000.00		
0470 605507 FURNISH STEEL PIPE INDICATOR OR TEST PILES, 20"	480.000	LF	69.00000	33120.00	170.00000	81600.00		
0480 605508 INSTALL STEEL PIPE INDICATOR OR TEST PILES, 20"	480.000	LF	52.00000	24960.00	120.00000	57600.00		
0490 606003 DRILLED SHAFT, 48"	23.000	LF	500.00000	11500.00	420.00000	9660.00		
0500 607001 MECHANICALLY STABILIZED EARTH WALLS		LUMP	3050000.00000	3050000.00	1900000.00000	1900000.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-714 ON N347 CHAPMAN ROAD OVER I-95
CALL ORDER : 003 CONTRACT ID : T201507402.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/05/19 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) CORMAN KOKOSING CONSTR.CO. UNIT PRICE	 AMOUNT	(7) GREGGO & FERRARA, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0510 610002 PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT ABOVE FOOTING, CLASS A	180.000	CY	1200.00000	216000.00	1100.00000	198000.00		
0520 610008 PORTLAND CEMENT CONCRETE MASONRY, PARAPET, CLASS A	370.000	CY	1800.00000	666000.00	1500.00000	555000.00		
0530 610017 PORTLAND CEMENT CONCRETE MASONRY, SUPERSTRUCTURE, CLASS D	680.000	CY	1200.00000	816000.00	1200.00000	816000.00		
0540 610018 PORTLAND CEMENT CONCRETE MASONRY, APPROACH SLAB, CLASS D	570.000	CY	900.00000	513000.00	550.00000	313500.00		
0550 611001 BAR REINFORCEMENT, EPOXY COATED	402970.000	LB	1.40000	564158.00	1.30000	523861.00		
0560 613001 SILICONE-BASED ACRYLIC CONCRETE SEALER	10800.000	SF	5.00000	54000.00	12.00000	129600.00		
0570 613003 HIGH MOLECULAR WEIGHT METHACRYLATE CONCRETE SEALER	23860.000	SF	2.00000	47720.00	2.20000	52492.00		
0580 615001 STEEL STRUCTURES		LUMP	1500000.00000	1500000.00	2500000.00000	2500000.00		
0590 617000 STEEL SIGN STRUCTURE, TUBULAR ARCH, CANTILEVER		LUMP	75000.00000	75000.00	67000.00000	67000.00		
0600 623000 ELASTOMERIC BEARINGS	28.000	EACH	7000.00000	196000.00	1500.00000	42000.00		
0610 624000 PREFABRICATED EXPANSION JOINT SYSTEM, 3	330.000	LF	1000.00000	330000.00	670.00000	221100.00		
0620 626011 ALUMINUM HAND RAILING, TYPE 1	1100.000	LF	10.00000	11000.00	130.00000	143000.00		
0630 701013 PORTLAND CEMENT CONCRETE CURB, TYPE 1-8	147.000	LF	38.00000	5586.00	36.00000	5292.00		
0640 701014 PORTLAND CEMENT CONCRETE CURB, TYPE 2	1405.000	LF	38.00000	53390.00	31.00000	43555.00		
0650 701018 INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 1-8	1369.000	LF	40.00000	54760.00	31.00000	42439.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-714 ON N347 CHAPMAN ROAD OVER I-95
CALL ORDER : 003 CONTRACT ID : T201507402.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/05/19 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(6) CORMAN KOKOSING CONSTR.CO. UNIT PRICE	 AMOUNT	(7) GREGGO & FERRARA, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0660 701019 INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 2	136.000 LF	40.00000	5440.00	36.00000	4896.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-714 ON N347 CHAPMAN ROAD OVER I-95
CALL ORDER : 003 CONTRACT ID : T201507402.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/05/19 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) CORMAN KOKOSING CONSTR.CO. UNIT PRICE	 AMOUNT	(7) GREGGO & FERRARA, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0670 705001 PORTLAND CEMENT CONCRETE SIDEWALK, 4"	10199.000	SF	10.00000	101990.00	6.50000	66293.50		
0680 705002 PORTLAND CEMENT CONCRETE SIDEWALK, 6"	400.000	SF	15.00000	6000.00	11.00000	4400.00		
0690 705007 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM	50.000	SF	36.00000	1800.00	38.00000	1900.00		
0700 705008 PEDESTRIAN CONNECTION, TYPE 1	150.000	SF	45.00000	6750.00	44.00000	6600.00		
0710 707001 RIPRAP, R-4	215.000	SY	100.00000	21500.00	38.00000	8170.00		
0720 708003 GEOTEXTILES, RIPRAP	304.000	SY	8.00000	2432.00	10.00000	3040.00		
0730 720021 GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1-31	2182.000	LF	28.00000	61096.00	31.00000	67642.00		
0740 720024 GUARDRAIL OVER CULVERTS, TYPE 1-31	2.000	EACH	1500.00000	3000.00	1700.00000	3400.00		
0750 721001 GUARDRAIL END TREATMENT, TYPE 1-31, TEST LEVEL 3	8.000	EACH	3600.00000	28800.00	3900.00000	31200.00		
0760 721006 END ANCHORAGE 31	5.000	EACH	1200.00000	6000.00	1300.00000	6500.00		
0770 721007 ENTRANCE SPECIAL END ANCHORAGE	1.000	EACH	3200.00000	3200.00	3500.00000	3500.00		
0780 721010 GUARDRAIL TO BARRIER CONNECTION, APPROACH TYPE 1-31	6.000	EACH	3300.00000	19800.00	3700.00000	22200.00		
0790 727000 CHAIN LINK FENCE	1305.000	LF	35.00000	45675.00	29.00000	37845.00		
0800 727008 BRIDGE SAFETY FENCE, TYPE 2	900.000	LF	120.00000	108000.00	140.00000	126000.00		
0810 727557 CANTILEVER SLIDE GATE, 45'	1.000	EACH	30000.00000	30000.00	3600.00000	3600.00		
0820 760012 PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT, VARIABLE DEPTH	6523.000	SYIN	3.00000	19569.00	6.70000	43704.10		
0830 762000 SAW CUTTING, BITUMINOUS CONCRETE	3469.000	LF	1.60000	5550.40	3.00000	10407.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-714 ON N347 CHAPMAN ROAD OVER I-95
CALL ORDER : 003 CONTRACT ID : T201507402.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/05/19 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) CORMAN KOKOSING CONSTR.CO. UNIT PRICE	 AMOUNT	(7) GREGGO & FERRARA, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0840 762001 SAW CUTTING, CONCRETE, FULL DEPTH	18.000	LF	80.00000	1440.00	50.00000	900.00		
0850 763000 INITIAL EXPENSE/DE-MOBILIZATION		LUMP	800000.00000	800000.00	180000.00000	180000.00		
0860 763501 CONSTRUCTION ENGINEERING		LUMP	200000.00000	200000.00	270000.00000	270000.00		
0870 763503 TRAINEE	1040.000	HOUR	0.80000	832.00	0.80000	832.00		
0880 763508 PROJECT CONTROL SYSTEM DEVELOPMENT PLAN		LUMP	5000.00000	5000.00	25000.00000	25000.00		
0890 763509 CPM SCHEDULE UPDATES AND/OR REVISED UPDATES	18.000	EAMO	300.00000	5400.00	1000.00000	18000.00		
0900 763598 FIELD OFFICE, SPECIAL I	18.000	EAMO	6000.00000	108000.00	5100.00000	91800.00		
0910 801000 MAINTENANCE OF TRAFFIC		LUMP	1200000.00000	1200000.00	450000.00000	450000.00		
0920 802003 ARROW PANELS TYPE C	638.000	EADY	30.00000	19140.00	53.00000	33814.00		
0930 803001 FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	392.000	EADY	60.00000	23520.00	34.00000	13328.00		
0940 804001 FURNISH AND MAINTAIN PORTABLE LIGHT ASSEMBLY (FLOOD LIGHTS)	3210.000	EADY	1.00000	3210.00	68.00000	218280.00		
0950 805001 PLASTIC DRUMS	84947.000	EADY	0.25000	21236.75	0.82000	69656.54		
0960 806001 TRAFFIC OFFICERS	700.000	HOUR	75.00000	52500.00	75.00000	52500.00		
0970 807001 FURNISH AND INSTALL TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER, UNPINNED	1487.000	LF	32.00000	47584.00	26.00000	38662.00		
0980 807002 FURNISH AND INSTALL TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER, PINNED IN BITUMINOUS PAVEMENT	2293.000	LF	40.00000	91720.00	45.00000	103185.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-714 ON N347 CHAPMAN ROAD OVER I-95
CALL ORDER : 003 CONTRACT ID : T201507402.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/05/19 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(6) CORMAN KOKOSING CONSTR.CO. UNIT PRICE	 AMOUNT	(7) GREGGO & FERRARA, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0990 807005 RELOCATE TEMPORARY PORTLAND CEMENT CCONCRETE SAFETY BARRIER, PINNED IN BITUMINOUS PAVEMENT	922.000 LF	15.00000	13830.00	22.00000	20284.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-714 ON N347 CHAPMAN ROAD OVER I-95
CALL ORDER : 003 CONTRACT ID : T201507402.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/05/19 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(6) CORMAN KOKOSING CONSTR.CO. UNIT PRICE	AMOUNT	(7) GREGGO & FERRARA, INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1000 808002 FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE II	1157.000 EADY	50.00000	57850.00	190.00000	219830.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-714 ON N347 CHAPMAN ROAD OVER I-95
CALL ORDER : 003 CONTRACT ID : T201507402.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/05/19 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) CORMAN KOKOSING CONSTR.CO. UNIT PRICE	 AMOUNT	(7) GREGGO & FERRARA, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1010 809001 INSTALL TEMPORARY IMPACT ATTENUATOR	8.000	EACH	2000.00000	16000.00	2500.00000	20000.00		
1020 809005 FURNISH TEMPORARY IMPACT ATTENUATOR - NON-GATING, REDIRECTIVE, TEST LEVEL 3	8.000	EACH	8000.00000	64000.00	6000.00000	48000.00		
1030 810001 TEMPORARY WARNING SIGNS AND PLAQUES	38203.000	EADY	3.00000	114609.00	1.90000	72585.70		
1040 811007 FLAGGER, NEW CASTLE COUNTY, FEDERAL	2112.000	HOUR	50.00000	105600.00	70.00000	147840.00		
1050 811016 FLAGGER, NEW CASTLE COUNTY, FEDERAL, OVERTIME	423.000	HOUR	90.00000	38070.00	100.00000	42300.00		
1060 813001 TEMPORARY BARRICADES, TYPE III	13528.000	LFDY	1.00000	13528.00	0.54000	7305.12		
1070 813500 PEDESTRIAN CHANNELIZING BARRICADE SYSTE	83504.000	LFDY	0.50000	41752.00	1.00000	83504.00		
1080 813503 TEMPORARY PEDESTRIAN PATHWAY	88.000	SY	150.00000	13200.00	200.00000	17600.00		
1090 817002 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND, ALKYD-THERMOPLASTIC	1051.000	SF	4.00000	4204.00	4.70000	4939.70		
1100 817003 TEMPORARY MARKINGS, PAINT, 4"	1781.000	LF	0.60000	1068.60	0.54000	961.74		
1110 817004 TEMPORARY MARKINGS, PAINT, SYMBOL/LEGEN	77.000	SF	4.50000	346.50	4.40000	338.80		
1120 817013 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5"	29539.000	LF	0.70000	20677.30	0.69000	20381.91		
1130 817014 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 10"	630.000	LF	1.30000	819.00	1.40000	882.00		
1140 817015 PREFORMED RETROREFLECTIVE THERMOPLASTIC MARKINGS, BIKE SYMBOL	7.000	EACH	400.00000	2800.00	380.00000	2660.00		
1150 817018 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 3"`	900.000	LF	3.50000	3150.00	3.30000	2970.00		
1160 817027 RAISED/RECESSED PAVEMENT MARKER	53.000	EACH	40.00000	2120.00	43.00000	2279.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-714 ON N347 CHAPMAN ROAD OVER I-95
CALL ORDER : 003 CONTRACT ID : T201507402.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/05/19 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) CORMAN KOKOSING CONSTR.CO. UNIT PRICE	 AMOUNT	(7) GREGGO & FERRARA, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1170 817031 REMOVAL OF PAVEMENT STRIPING	11380.000	SF	2.50000	28450.00	2.50000	28450.00		
1180 818002 SUPPLY OF FLAT SHEET ALUMINUM SIGN PANEL, TYPE IX, RETROREFLECTIVE SHEETING	190.000	SF	32.00000	6080.00	35.00000	6650.00		
1190 819016 INSTALLATION OF 4" DIAMETER HOLE, LESS THAN OR EQUAL TO 6" DEPTH	2.000	EACH	400.00000	800.00	140.00000	280.00		
1200 819018 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST	56.000	EACH	80.00000	4480.00	110.00000	6160.00		
1210 819019 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON MULTIPLE SIGN POSTS	18.000	SF	40.00000	720.00	13.00000	234.00		
1220 822002 INSTALLLATION OF SIGN ON/OVER HIGHWAY STRUCTURE	190.000	SF	8.00000	1520.00	6.50000	1235.00		
1230 822004 SUPPLY OF OVERHEAD I-BEAM, W-6	48.000	LF	60.00000	2880.00	61.00000	2928.00		
1240 822005 INSTALLATION OF OVERHEAD I-BEAM	5.000	EACH	800.00000	4000.00	610.00000	3050.00		
1250 830001 CONDUIT JUNCTION WELL, TYPE 1, 20" X 20" PRECAST CONCRETE	2.000	EACH	1200.00000	2400.00	1500.00000	3000.00		
1260 830002 CONDUIT JUNCTION WELL, TYPE 4, 20" X 42-1/2" PRECAST CONCRETE	5.000	EACH	1800.00000	9000.00	2200.00000	11000.00		
1270 830004 CONDUIT JUNCTION WELL, TYPE 7, 36" X 60" PRECAST POLYMER CONCRETE	2.000	EACH	3000.00000	6000.00	2500.00000	5000.00		
1280 831513 FURNISH AND INSTALL 2" SCHDULE 80 PVC CONDUIT (TRENCH)	205.000	LF	20.00000	4100.00	9.50000	1947.50		
1290 831516 FURNISH AND INSTALL 4" SCHEDULE 80 PVC CONDUIT (TRENCH)	825.000	LF	20.00000	16500.00	11.00000	9075.00		
1300 831521 FURNISH AND INSTALL 4" SCHEDULE 80 PVC CONDUIT (ON STRUCTURE)	615.000	LF	25.00000	15375.00	12.00000	7380.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-714 ON N347 CHAPMAN ROAD OVER I-95
CALL ORDER : 003 CONTRACT ID : T201507402.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/05/19 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(6) CORMAN KOKOSING CONSTR.CO. UNIT PRICE	 AMOUNT	(7) GREGGO & FERRARA, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1310 831542 FURNISH AND INSTALL 2" HDPE SDR-13.5 CONDUIT (BORE)	200.000 LF	35.00000	7000.00	33.00000	6600.00		
1320 831545 FURNISH AND INSTALL 4" HDPE SDR-13.5 CONDUIT (BORE)	220.000 LF	40.00000	8800.00	89.00000	19580.00		
1330 832003 FURISH AND INSTALL 1-CONDUCTOR #2/0 AWG STRANDED COPPER, TYPE USE-2	840.000 LF	12.00000	10080.00	7.50000	6300.00		
1340 832006 FURNISH AND INSTALL 1-CONDUCTOR #2 AWG STRANDED COPPER, TYPE USE-2	420.000 LF	10.00000	4200.00	3.50000	1470.00		
1350 832029 FURNISH AND INSTALL #8/2 WIRE UF W/GROUND	205.000 LF	20.00000	4100.00	2.40000	492.00		
1360 835003 CABINET BASE TYPE P	1.000 EACH	4000.00000	4000.00	1700.00000	1700.00		
1370 842501 FURNISH AND INSTALL ELECTRIC UTILITY SERVICE EQUIPMENT 120/240 (100 AMP)	2.000 EACH	4000.00000	8000.00	3700.00000	7400.00		
1380 905001 SILT FENCE	2870.000 LF	4.00000	11480.00	2.10000	6027.00		
1390 905004 INLET SEDIMENT CONTROL, DRAINAGE INLET	14.000 EACH	300.00000	4200.00	680.00000	9520.00		
1400 905005 INLET SEDIMENT CONTROL, CURB INLET	6.000 EACH	300.00000	1800.00	680.00000	4080.00		
1410 906002 DEWATERING BAG	10.000 EACH	800.00000	8000.00	250.00000	2500.00		
1420 907013 TEMPORARY SLOPE DRAIN, 18"	50.000 LF	100.00000	5000.00	110.00000	5500.00		
1430 907017 COMPOST FILTER LOGS	415.000 LF	45.00000	18675.00	9.40000	3901.00		
1440 908004 TOPSOIL, 6" DEPTH	18215.000 SY	6.00000	109290.00	5.20000	94718.00		
1450 908014 PERMANENT GRASS SEEDING, DRY GROUND	51450.000 SY	1.00000	51450.00	0.81000	41674.50		
1460 908015 PERMANENT GRASS SEEDING, STORMWATER	5780.000 SY	2.00000	11560.00	1.10000	6358.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-714 ON N347 CHAPMAN ROAD OVER I-95
CALL ORDER : 003 CONTRACT ID : T201507402.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/05/19 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) CORMAN KOKOSING CONSTR.CO. UNIT PRICE	 AMOUNT	(7) GREGGO & FERRARA, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1470 908017 TEMPORARY GRASS SEEDING	179260.000	SY	0.30000	53778.00	0.54000	96800.40		
1480 908020 EROSION CONTROL BLANKET MULCH	28620.000	SY	3.00000	85860.00	2.70000	77274.00		
1490 908021 TURF REINFORCEMENT MATTING, TYPE 1	60.000	SY	25.00000	1500.00	13.00000	780.00		
1500 908023 STABILIZED CONSTRUCTION ENTRANCE	560.000	SY	40.00000	22400.00	22.00000	12320.00		
1510 910006 OUTLET STRUCTURE	2.000	EACH	12000.00000	24000.00	7300.00000	14600.00		
1520 910010 BIORETENTION AREA	155.000	CY	250.00000	38750.00	170.00000	26350.00		
SECTION TOTALS			$	16,424,783.55	$	18,420,532.51	$	
CONTRACT TOTALS			$	16,424,783.55	$	18,420,532.51	$	
DBE GOALS			8	%	8	%		%