TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 1 NORTHBOUND AUXILIARY LANE, US 40 TO SR 273
CALL ORDER : 001 CONTRACT ID : T201511001.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/18/15 DISTRICT : G2
STATE/FEDERAL AID NO: NH-N067(27) CONTRACT TIME : 75 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT(S) : NH-N067(27)
THE PROJECT PROPOSES AN AUXILIARY LANE ALONG NORTHBOUND SR 1
SO THAT THE ON-RAMP AT THE US 40 INTERCHANGE WOULD BE A
CONTINUOUS LANE THROUGH TO THE SR 273 INTERCHANGE, WHERE
TRAFFIC CAN MERGE ON SR 1 NORTHBOUND OR DEPART ONTO SR 273.
THE TOTAL PROJECT LENGTH IS APPROXIMATELY 1.6 MILES.

THE EXISTING SHOULDER ALONG SR 1 WAS NOT BUILT TO WITHSTAND
CONSTANT TRAFFIC. IN ORDER TO CONSTRUCT AN ACCEPTABLE
AUXILIARY LANE, THE FOLLOWING CONSTRUCTION IMPROVEMENTS WILL
HAVE TO BE MADE:

WIDENING OF THE EXISTING SHOULDER.
OVERLAY OF EXISTING PAVEMENT.
EXISTING GUARDRAIL WILL BE EVALUATED AND ADJUSTED AS
NECESSARY.
EXISTING DITCHES AND SIDE SLOPES WILL BE REGRADED.
EXISTING LIGHTING WILL BE EVALUATED AND ADJUSTED AS
NECESSARY.
EXISTING OVERHEAD SIGN STRUCTURES WILL BE ANALYZED AND MAY
NEED TO BE ADJUSTED.
OTHER MISCELLANEOUS IMPROVEMENTS.

SET-ASIDE :

VENDOR RANKING : Contract was awarded on 08/27/15 to vendor DIAMOND MATERIALS LLC

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID	% OVER EST
0	ENGINEER'S ESTIMATE	$ 2,259,891.84	106.5197%	100.0000%
1	DIAMOND MATERIALS LLC, 242 N. JAMES ST, NEWPORT, DE, 19804	$ 2,121,571.41	100.0000%	93.8793%
2	DAISY CONSTRUCTION COMPANY, 102 LARCH CIRCLE, NEWPORT, DE, 19804	$ 2,196,340.01	103.5242%	97.1878%
3	MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709	$ 2,343,834.32	110.4763%	103.7144%
4	JJID INC, 100 JULIAN LANE, BEAR, DE, 19701	$ 2,588,100.35	121.9898%	114.5232%
5	A-DEL CONSTRUCTION COMPANY, INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331	$ 2,843,298.70	134.0185%	125.8157%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT	(2) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
SECTION 0001 ROAD CONSTRUCTION							

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 1 NORTHBOUND AUXILIARY LANE, US 40 TO SR 273
CALL ORDER : 001 CONTRACT ID : T201511001.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/18/15 DISTRICT : G2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT	(2) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0010 201000 CLEARING AND GRUBBING		LUMP	20000.00000	20000.00	8000.00000	8000.00	20000.00000	20000.00
0020 202000 EXCAVATION AND EMBANKMENT	6216.000	CY	12.23447	76049.47	10.00000	62160.00	17.60000	109401.60
0030 209001 BORROW, TYPE A	50.000	CY	17.76462	888.23	29.20000	1460.00	39.00000	1950.00
0040 209002 BORROW, TYPE B	50.000	CY	43.31860	2165.93	35.00000	1750.00	45.00000	2250.00
0050 209006 BORROW, TYPE F	3879.000	CY	16.46162	63854.62	15.00000	58185.00	21.60000	83786.40
0060 210000 FURNISHING BORROW TYPE "C" FOR PIPE, UTILITY TRENCH, AND STRUCTURE BACKFILL	50.000	CY	29.72722	1486.36	28.00000	1400.00	29.00000	1450.00
0070 211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	17000.00000	17000.00	7000.00000	7000.00	6685.00000	6685.00
0080 212000 UNDERCUT EXCAVATION	100.000	CY	19.53000	1953.00	15.00000	1500.00	23.00000	2300.00
0090 302007 GRADED AGGREGATE BASE COURSE, TYPE B	1500.000	CY	38.71410	58071.15	43.00000	64500.00	49.15000	73725.00
0100 401810 BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22	1230.000	TON	75.00000	92250.00	70.00000	86100.00	66.00000	81180.00
0110 401819 BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG 64-22	1960.000	TON	61.43711	120416.74	66.00000	129360.00	63.00000	123480.00
0120 401824 BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22, WEDGE	441.000	TON	80.00000	35280.00	74.00000	32634.00	81.00000	35721.00
0130 401825 BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22, WEDGE	2513.000	TON	80.00000	201040.00	73.00000	183449.00	74.00000	185962.00
0140 401830 BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 70-22 (NON-CARBONATE STONE)	5050.000	TON	78.00000	393900.00	72.00000	363600.00	76.00000	383800.00
0150 404501 BITUMINOUS ASPHALT TACK COAT	180.000	GAL	2.60000	468.00	6.50000	1170.00	6.00000	1080.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 1 NORTHBOUND AUXILIARY LANE, US 40 TO SR 273
CALL ORDER : 001 CONTRACT ID : T201511001.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/18/15 DISTRICT : G2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT	(2) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0160 605500 CANTILEVER SIGN SUPPORTS AND FOUNDATION	LUMP	67500.00000	67500.00	120000.00000	120000.00	84075.00000	84075.00
0170 612003 REINFORCED CONCRETE PIPE, 18", CLASS II	25.000 LF	50.00000	1250.00	45.00000	1125.00	200.00000	5000.00
0180 617003 REINFORCED CONCRETE FLARED END SECTION, 18"	3.000 EACH	861.93500	2585.81	800.00000	2400.00	1185.00000	3555.00
0190 701012 PORTLAND CEMENT CONCRETE CURB, TYPE 1-4	1775.000 LF	20.08000	35642.00	20.00000	35500.00	24.00000	42600.00
0200 708057 DRAINAGE INLET, 72" X 24"	1.000 EACH	4300.00000	4300.00	5500.00000	5500.00	5750.00000	5750.00
0210 708060 REPLACE DRAINAGE INLET GRATE(S)	2.000 EACH	191.77043	383.54	220.00000	440.00	410.00000	820.00
0220 708061 REPLACE DRAINAGE INLET FRAME(S)	2.000 EACH	218.06380	436.13	230.00000	460.00	330.00000	660.00
0230 708537 REMOVE CATCH BASIN	1.000 EACH	650.00000	650.00	600.00000	600.00	850.00000	850.00
0240 708583 PERSONNEL GRATE FOR PIPE INLET	4.000 EACH	694.42090	2777.68	600.00000	2400.00	980.00000	3920.00
0250 710001 ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET	6.000 EACH	851.69907	5110.19	1230.00000	7380.00	1310.00000	7860.00
0260 715500 UNDERDRAIN OUTLET PIPE, 6"	40.000 LF	20.00000	800.00	32.00000	1280.00	30.00000	1200.00
0270 720050 GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1-31	3863.000 LF	21.98070	84911.44	23.00000	88849.00	22.40000	86531.20
0280 720585 GUARDRAIL END TREATMENT ATTENUATOR, TYPE 1-31	4.000 EACH	2381.67360	9526.69	2570.00000	10280.00	2540.00000	10160.00
0290 725005 GUARDRAIL TO BARRIER CONNECTION (EXIT TYPE 27)	4.000 EACH	585.00000	2340.00	670.00000	2680.00	655.00000	2620.00
0300 725006 GUARDRAIL TO BARRIER CONNECTION, APPROACH TYPE 1-27	4.000 EACH	2000.00000	8000.00	2800.00000	11200.00	2700.00000	10800.00
0310 726001 END ANCHORAGE 31	6.000 EACH	867.58640	5205.52	900.00000	5400.00	875.00000	5250.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 1 NORTHBOUND AUXILIARY LANE, US 40 TO SR 273
CALL ORDER : 001 CONTRACT ID : T201511001.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/18/15 DISTRICT : G2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT	(2) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0320 736502 MOWING	40.000	ACRE	100.00000	4000.00	80.00000	3200.00	75.00000	3000.00
0330 743000 MAINTENANCE OF TRAFFIC		LUMP	50000.00000	50000.00	80000.00000	80000.00	50000.00000	50000.00
0340 743003 ARROWPANELS, TYPE C	60.000	EADY	21.31998	1279.20	28.00000	1680.00	21.00000	1260.00
0350 743004 FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	89.000	EADY	65.00000	5785.00	95.00000	8455.00	75.00000	6675.00
0360 743005 FURNISH AND MAINTAIN PORTABLE LIGHT ASSEMBLY	116.000	EADY	40.00000	4640.00	40.00000	4640.00	45.00000	5220.00
0370 743006 PLASTIC DRUMS	8500.000	EADY	0.24500	2082.50	0.30000	2550.00	0.30000	2550.00
0380 743007 TRAFFIC OFFICERS	760.000	HOUR	75.00000	57000.00	75.00000	57000.00	75.00000	57000.00
0390 743010 FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE II	30.000	EADY	117.73070	3531.92	120.00000	3600.00	150.00000	4500.00
0400 743015 FURNISH AND MAINTAIN PORTABLE PCC SAFETY BARRIER	4425.000	LF	25.00000	110625.00	37.00000	163725.00	20.00000	88500.00
0410 743016 RELOCATION PORATBLE SAFETY BARRIER	3115.000	LF	6.50000	20247.50	9.50000	29592.50	3.50000	10902.50
0420 743023 TEMPORARY BARRICADES, TYPE III	1464.000	LFDY	0.36093	528.40	2.20000	3220.80	0.50000	732.00
0430 743024 TEMPORARY WARNING SIGNS AND PLAQUES	2303.000	EADY	2.64774	6097.75	3.40000	7830.20	2.80000	6448.40
0440 743025 INSTALL TEMPORARY IMPACT ATTENUATOR	3.000	EACH	1100.00000	3300.00	1200.00000	3600.00	1365.00000	4095.00
0450 743029 FURNISH TEMPORARY IMPACT ATTENUATOR - NON-GATING, REDIRECTIVE, TEST LEVEL 3	5.000	EACH	4000.00000	20000.00	9300.00000	46500.00	5020.00000	25100.00
0460 743030 RELOCATE TEMPORARY IMPACT ATTENUATOR	5.000	EACH	1000.00000	5000.00	800.00000	4000.00	1365.00000	6825.00
0470 743031 ATSSA CERTIFIED TRAFFIC CONTROL SUPERVISOR	840.000	HOUR	50.00000	42000.00	60.00000	50400.00	68.00000	57120.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 1 NORTHBOUND AUXILIARY LANE, US 40 TO SR 273
CALL ORDER : 001 CONTRACT ID : T201511001.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/18/15 DISTRICT : G2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT	(2) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0480 743050 FLAGGER, NEW CASTLE COUNTY, STATE	100.000	HOUR	56.07834	5607.83	52.00000	5200.00	51.70000	5170.00
0490 743062 FLAGGER, NEW CASTLE COUNTY, STATE, OVERTIME	15.000	HOUR	80.67218	1210.08	70.00000	1050.00	74.85000	1122.75
0500 748019 TEMPORARY MARKINGS, PAINT, 4"	28713.000	LF	0.46320	13299.86	0.30000	8613.90	0.26000	7465.38
0510 748027 PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 12"	105.000	LF	2.72300	285.92	16.60000	1743.00	17.00000	1785.00
0520 748502 RAISED/RECESSED PAVEMENT MARKER	294.000	EACH	35.14874	10333.73	30.25000	8893.50	30.00000	8820.00
0530 748530 REMOVAL OF PAVEMENT STRIPING	254.000	SF	4.50720	1144.83	7.75000	1968.50	8.00000	2032.00
0540 748548 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5"	21278.000	LF	0.81260	17290.50	0.52000	11064.56	0.51000	10851.78
0550 748549 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 10"	1035.000	LF	0.65000	672.75	1.05000	1086.75	1.05000	1086.75
0560 748557 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 3"	175.000	LF	1.50000	262.50	13.25000	2318.75	14.00000	2450.00
0570 748564 RETROREFLECTIVE PREFORMED PATTERNED MARKINGS, 5"	3308.000	LF	10.00000	33080.00	4.05000	13397.40	4.00000	13232.00
0580 748565 RETROREFLECTIVE PREFORMED PATTERNED MARKINGS, 10"	560.000	LF	10.00000	5600.00	8.05000	4508.00	8.00000	4480.00
0590 748566 RETROREFLECTIVE PREFORMED PATTERNED MARKINGS, 8"	45.000	LF	10.00000	450.00	5.80000	261.00	6.00000	270.00
0600 748567 RETROREFLECTIVE PREFORMED PATTERNED MARKINGS, 13"	105.000	LF	15.00000	1575.00	9.45000	992.25	10.00000	1050.00
0610 749530 REMOVAL OR GRADING OF MASONRY	20.000	CF	20.00000	400.00	175.00000	3500.00	55.00000	1100.00
0620 749551 REMOVAL OF BREAKAWAY I-BEAM SIGN POSTS	4.000	EACH	275.00000	1100.00	300.00000	1200.00	290.00000	1160.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 1 NORTHBOUND AUXILIARY LANE, US 40 TO SR 273
CALL ORDER : 001 CONTRACT ID : T201511001.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/18/15 DISTRICT : G2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT	(2) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0630 749552 INSTALLATION OF SIGN ON/OVER HIGHWAY STRUCTURE	1077.000	SF	5.50000	5923.50	2.80000	3015.60	2.75000	2961.75
0640 749553 REMOVAL OF SIGN ON/OVER HIGHWAY STRUCTURE	162.000	SF	7.50000	1215.00	2.80000	453.60	2.75000	445.50
0650 749557 REMOVAL OF SIGN ON GROUND MOUNT POSTS	376.000	SF	4.00000	1504.00	2.80000	1052.80	2.75000	1034.00
0660 749687 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST	28.000	EACH	96.87966	2712.63	97.00000	2716.00	95.00000	2660.00
0670 749690 INSTALLATION OR REMOVAL OF TRAFFIC SIGNS ON MULTIPLE SIGN POSTS	289.000	SF	12.53659	3623.07	4.70000	1358.30	5.00000	1445.00
0680 760003 PAVEMENT - MILLING, HOT-MIX, VARIABLE DEPTH	4160.000	SY	2.60000	10816.00	1.70000	7072.00	2.50000	10400.00
0690 760016 RUMBLE STRIPS, HOT-MIX	16500.000	LF	0.15000	2475.00	0.45000	7425.00	0.46000	7590.00
0700 760507 PROFILE MILLING, BITUMINOUS CONCRETE	19000.000	SYIN	1.21795	23141.05	0.82000	15580.00	1.10000	20900.00
0710 761001 BUTT JOINTS, HOT MIX	2240.000	SY	5.93148	13286.52	7.00000	15680.00	6.55000	14672.00
0720 762001 SAW CUTTING, BITUMINOUS CONCRETE	500.000	LF	2.31195	1155.98	2.00000	1000.00	3.50000	1750.00
0730 763000 INITIAL EXPENSE		LUMP	102722.35600	102722.36	45000.00000	45000.00	105000.00000	105000.00
0740 763501 CONSTRUCTION ENGINEERING		LUMP	102722.35600	102722.36	15000.00000	15000.00	23000.00000	23000.00
0750 905001 SILT FENCE	8840.000	LF	1.50000	13260.00	1.95000	17238.00	2.20000	19448.00
0760 905004 INLET SEDIMENT CONTROL, DRAINAGE INLET	34.000	EACH	150.00000	5100.00	150.00000	5100.00	200.00000	6800.00
0770 907510 COMPOST FILTER LOG	198.000	LF	40.00000	7920.00	5.50000	1089.00	22.00000	4356.00
0780 908002 TOPSOIL (CY)	2016.000	CY	40.00000	80640.00	19.00000	38304.00	24.00000	48384.00
0790 908004 TOPSOIL, 6" DEPTH	14472.000	SY	2.50000	36180.00	3.00000	43416.00	4.00000	57888.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 1 NORTHBOUND AUXILIARY LANE, US 40 TO SR 273
CALL ORDER : 001 CONTRACT ID : T201511001.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/18/15 DISTRICT : G2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT	(2) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0800 908007 TOPSOILING	6000.000	SY	3.50000	21000.00	1.70000	10200.00	2.00000	12000.00
0810 908010 TOPSOILING, 6" DEPTH	8472.000	SY	2.80000	23721.60	1.50000	12708.00	2.50000	21180.00
0820 908014 PERMANENT GRASS SEEDING, DRY GROUND	31000.000	SY	1.00000	31000.00	0.65000	20150.00	0.88000	27280.00
0830 908017 TEMPORARY GRASS SEEDING	1000.000	SY	0.25000	250.00	0.45000	450.00	1.30000	1300.00
0840 908020 EROSION CONTROL BLANKET MULCH	6100.000	SY	2.50000	15250.00	2.10000	12810.00	2.20000	13420.00
0850 908023 STABILIZED CONSTRUCTION ENTRANCE	320.000	TON	30.00000	9600.00	35.00000	11200.00	50.00000	16000.00
SECTION TOTALS			$	2,259,891.84	$	2,121,571.41	$	2,196,340.01
CONTRACT TOTALS			$	2,259,891.84	$	2,121,571.41	$	2,196,340.01
DBE GOALS			7	%	7	%	7	%

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 1 NORTHBOUND AUXILIARY LANE, US 40 TO SR 273
CALL ORDER : 001 CONTRACT ID : T201511001.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/18/15 DISTRICT : G2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(4) JJID INC UNIT PRICE	 AMOUNT	(5) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT
SECTION 0001 ROAD CONSTRUCTION								
0010 201000 CLEARING AND GRUBBING		LUMP	40000.00000	40000.00	22400.00000	22400.00	32250.00000	32250.00
0020 202000 EXCAVATION AND EMBANKMENT	6216.000	CY	14.00000	87024.00	15.91000	98896.56	23.35000	145143.60
0030 209001 BORROW, TYPE A	50.000	CY	19.00000	950.00	36.24000	1812.00	83.55000	4177.50
0040 209002 BORROW, TYPE B	50.000	CY	20.00000	1000.00	38.18000	1909.00	83.55000	4177.50
0050 209006 BORROW, TYPE F	3879.000	CY	17.00000	65943.00	30.98000	120171.42	22.50000	87277.50
0060 210000 FURNISHING BORROW TYPE "C" FOR PIPE, UTILITY TRENCH, AND STRUCTURE BACKFILL	50.000	CY	7.80000	390.00	33.22000	1661.00	52.50000	2625.00
0070 211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	8150.00000	8150.00	23300.00000	23300.00	13650.00000	13650.00
0080 212000 UNDERCUT EXCAVATION	100.000	CY	14.00000	1400.00	23.86500	2386.50	31.50000	3150.00
0090 302007 GRADED AGGREGATE BASE COURSE, TYPE B	1500.000	CY	39.63000	59445.00	61.57000	92355.00	43.55000	65325.00
0100 401810 BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22	1230.000	TON	82.00000	100860.00	79.86000	98227.80	73.75000	90712.50
0110 401819 BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG 64-22	1960.000	TON	76.00000	148960.00	82.89000	162464.40	81.85000	160426.00
0120 401824 BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22, WEDGE	441.000	TON	100.00000	44100.00	93.78000	41356.98	78.95000	34816.95
0130 401825 BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22, WEDGE	2513.000	TON	75.00000	188475.00	81.07000	203728.91	66.30000	166611.90
0140 401830 BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 70-22 (NON-CARBONATE STONE)	5050.000	TON	80.00000	404000.00	83.43000	421321.50	86.00000	434300.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 1 NORTHBOUND AUXILIARY LANE, US 40 TO SR 273
CALL ORDER : 001 CONTRACT ID : T201511001.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/18/15 DISTRICT : G2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(4) JJID INC UNIT PRICE	 AMOUNT	(5) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT
0150 404501 BITUMINOUS ASPHALT TACK COAT	180.000 GAL	15.00000	2700.00	3.09000	556.20	67.25000	12105.00
0160 605500 CANTILEVER SIGN SUPPORTS AND FOUNDATION	LUMP	120375.00000	120375.00	60500.00000	60500.00	105000.00000	105000.00
0170 612003 REINFORCED CONCRETE PIPE, 18", CLASS II	25.000 LF	100.00000	2500.00	97.12000	2428.00	190.00000	4750.00
0180 617003 REINFORCED CONCRETE FLARED END SECTION, 18"	3.000 EACH	1300.00000	3900.00	1040.78000	3122.34	2100.00000	6300.00
0190 701012 PORTLAND CEMENT CONCRETE CURB, TYPE 1-4	1775.000 LF	35.00000	62125.00	28.23000	50108.25	24.00000	42600.00
0200 708057 DRAINAGE INLET, 72" X 24"	1.000 EACH	5050.00000	5050.00	3385.11000	3385.11	4730.00000	4730.00
0210 708060 REPLACE DRAINAGE INLET GRATE(S)	2.000 EACH	300.00000	600.00	363.39000	726.78	385.00000	770.00
0220 708061 REPLACE DRAINAGE INLET FRAME(S)	2.000 EACH	300.00000	600.00	266.59000	533.18	180.00000	360.00
0230 708537 REMOVE CATCH BASIN	1.000 EACH	650.00000	650.00	750.57000	750.57	520.00000	520.00
0240 708583 PERSONNEL GRATE FOR PIPE INLET	4.000 EACH	765.00000	3060.00	738.04000	2952.16	655.00000	2620.00
0250 710001 ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET	6.000 EACH	1500.00000	9000.00	747.95000	4487.70	1815.00000	10890.00
0260 715500 UNDERDRAIN OUTLET PIPE, 6"	40.000 LF	97.58000	3903.20	31.88000	1275.20	48.00000	1920.00
0270 720050 GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1-31	3863.000 LF	22.00000	84986.00	24.80000	95802.40	31.20000	120525.60
0280 720585 GUARDRAIL END TREATMENT ATTENUATOR, TYPE 1-31	4.000 EACH	2450.00000	9800.00	2813.25000	11253.00	4379.00000	17516.00
0290 725005 GUARDRAIL TO BARRIER CONNECTION (EXIT TYPE 27)	4.000 EACH	650.00000	2600.00	845.79000	3383.16	1460.00000	5840.00
0300 725006 GUARDRAIL TO BARRIER CONNECTION, APPROACH TYPE 1-27	4.000 EACH	2600.00000	10400.00	2994.75000	11979.00	4250.00000	17000.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 1 NORTHBOUND AUXILIARY LANE, US 40 TO SR 273
CALL ORDER : 001 CONTRACT ID : T201511001.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/18/15 DISTRICT : G2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(4) JJID INC UNIT PRICE	 AMOUNT	(5) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT
0310 726001 END ANCHORAGE 31	6.000	EACH	850.00000	5100.00	968.00000	5808.00	1350.00000	8100.00
0320 736502 MOWING	40.000	ACRE	1.00000	40.00	106.48000	4259.20	100.00000	4000.00
0330 743000 MAINTENANCE OF TRAFFIC		LUMP	76705.00000	76705.00	26000.00000	26000.00	127500.00000	127500.00
0340 743003 ARROWPANELS, TYPE C	60.000	EADY	18.50000	1110.00	18.15000	1089.00	24.00000	1440.00
0350 743004 FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	89.000	EADY	63.45000	5647.05	78.65000	6999.85	105.00000	9345.00
0360 743005 FURNISH AND MAINTAIN PORTABLE LIGHT ASSEMBLY	116.000	EADY	68.40000	7934.40	85.08000	9869.28	165.00000	19140.00
0370 743006 PLASTIC DRUMS	8500.000	EADY	0.30000	2550.00	0.30000	2550.00	1.20000	10200.00
0380 743007 TRAFFIC OFFICERS	760.000	HOUR	75.00000	57000.00	75.00000	57000.00	75.00000	57000.00
0390 743010 FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE II	30.000	EADY	331.40000	9942.00	133.10000	3993.00	195.00000	5850.00
0400 743015 FURNISH AND MAINTAIN PORTABLE PCC SAFETY BARRIER	4425.000	LF	34.94000	154609.50	33.61000	148724.25	55.40000	245145.00
0410 743016 RELOCATION PORATBLE SAFETY BARRIER	3115.000	LF	1.00000	3115.00	8.75000	27256.25	12.50000	38937.50
0420 743023 TEMPORARY BARRICADES, TYPE III	1464.000	LFDY	0.05000	73.20	0.24000	351.36	0.50000	732.00
0430 743024 TEMPORARY WARNING SIGNS AND PLAQUES	2303.000	EADY	0.90000	2072.70	3.03000	6978.09	25.30000	58265.90
0440 743025 INSTALL TEMPORARY IMPACT ATTENUATOR	3.000	EACH	2725.00000	8175.00	1815.00000	5445.00	1015.00000	3045.00
0450 743029 FURNISH TEMPORARY IMPACT ATTENUATOR - NON-GATING, REDIRECTIVE, TEST LEVEL 3	5.000	EACH	3351.97000	16759.85	6050.00000	30250.00	10950.00000	54750.00
0460 743030 RELOCATE TEMPORARY IMPACT ATTENUATOR	5.000	EACH	375.00000	1875.00	1512.50000	7562.50	1850.00000	9250.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 1 NORTHBOUND AUXILIARY LANE, US 40 TO SR 273
CALL ORDER : 001 CONTRACT ID : T201511001.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/18/15 DISTRICT : G2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) MUMFORD & MILLER CONCRETE IN UNIT PRICE	AMOUNT	(4) JJID INC UNIT PRICE	AMOUNT	(5) A-DEL CONSTRUCTION CO INC UNIT PRICE	AMOUNT
0470 743031 ATSSA CERTIFIED TRAFFIC CONTROL SUPERVISOR	840.000	HOUR	40.00000	33600.00	24.80000	20832.00	72.50000	60900.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 1 NORTHBOUND AUXILIARY LANE, US 40 TO SR 273
CALL ORDER : 001 CONTRACT ID : T201511001.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/18/15 DISTRICT : G2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(4) JJID INC UNIT PRICE	 AMOUNT	(5) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT
0480 743050 FLAGGER, NEW CASTLE COUNTY, STATE	100.000	HOUR	45.15000	4515.00	58.00000	5800.00	55.50000	5550.00
0490 743062 FLAGGER, NEW CASTLE COUNTY, STATE, OVERTIME	15.000	HOUR	45.15000	677.25	83.50000	1252.50	82.50000	1237.50
0500 748019 TEMPORARY MARKINGS, PAINT, 4"	28713.000	LF	0.37000	10623.81	0.29000	8326.77	0.30000	8613.90
0510 748027 PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 12"	105.000	LF	2.10000	220.50	18.15000	1905.75	18.25000	1916.25
0520 748502 RAISED/RECESSED PAVEMENT MARKER	294.000	EACH	29.00000	8526.00	33.15000	9746.10	33.50000	9849.00
0530 748530 REMOVAL OF PAVEMENT STRIPING	254.000	SF	3.50000	889.00	8.47000	2151.38	9.00000	2286.00
0540 748548 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5"	21278.000	LF	0.50000	10639.00	0.57000	12128.46	0.60000	12766.80
0550 748549 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 10"	1035.000	LF	1.00000	1035.00	1.14000	1179.90	1.15000	1190.25
0560 748557 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 3"	175.000	LF	4.00000	700.00	14.52000	2541.00	15.00000	2625.00
0570 748564 RETROREFLECTIVE PREFORMED PATTERNED MARKINGS, 5"	3308.000	LF	5.00000	16540.00	4.42000	14621.36	4.50000	14886.00
0580 748565 RETROREFLECTIVE PREFORMED PATTERNED MARKINGS, 10"	560.000	LF	10.00000	5600.00	8.83000	4944.80	9.00000	5040.00
0590 748566 RETROREFLECTIVE PREFORMED PATTERNED MARKINGS, 8"	45.000	LF	8.00000	360.00	6.35000	285.75	6.50000	292.50
0600 748567 RETROREFLECTIVE PREFORMED PATTERNED MARKINGS, 13"	105.000	LF	13.00000	1365.00	10.35000	1086.75	10.50000	1102.50
0610 749530 REMOVAL OR GRADING OF MASONRY	20.000	CF	33.33000	666.60	175.60000	3512.00	100.00000	2000.00
0620 749551 REMOVAL OF BREAKAWAY I-BEAM SIGN POSTS	4.000	EACH	300.00000	1200.00	441.76000	1767.04	435.00000	1740.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 1 NORTHBOUND AUXILIARY LANE, US 40 TO SR 273
CALL ORDER : 001 CONTRACT ID : T201511001.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/18/15 DISTRICT : G2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(4) JJID INC UNIT PRICE	 AMOUNT	(5) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT
0630 749552 INSTALLATION OF SIGN ON/OVER HIGHWAY STRUCTURE	1077.000	SF	3.00000	3231.00	3.03000	3263.31	21.00000	22617.00
0640 749553 REMOVAL OF SIGN ON/OVER HIGHWAY STRUCTURE	162.000	SF	3.00000	486.00	3.03000	490.86	17.15000	2778.30
0650 749557 REMOVAL OF SIGN ON GROUND MOUNT POSTS	376.000	SF	3.00000	1128.00	3.03000	1139.28	7.25000	2726.00
0660 749687 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST	28.000	EACH	65.00000	1820.00	105.88000	2964.64	70.00000	1960.00
0670 749690 INSTALLATION OR REMOVAL OF TRAFFIC SIGNS ON MULTIPLE SIGN POSTS	289.000	SF	16.00000	4624.00	5.14000	1485.46	4.15000	1199.35
0680 760003 PAVEMENT - MILLING, HOT-MIX, VARIABLE DEPTH	4160.000	SY	4.35000	18096.00	3.51000	14601.60	3.00000	12480.00
0690 760016 RUMBLE STRIPS, HOT-MIX	16500.000	LF	0.40000	6600.00	0.54000	8910.00	1.30000	21450.00
0700 760507 PROFILE MILLING, BITUMINOUS CONCRETE	19000.000	SYIN	1.75000	33250.00	1.27000	24130.00	2.05000	38950.00
0710 761001 BUTT JOINTS, HOT MIX	2240.000	SY	5.17000	11580.80	23.52000	52684.80	2.20000	4928.00
0720 762001 SAW CUTTING, BITUMINOUS CONCRETE	500.000	LF	9.64000	4820.00	1.45000	725.00	5.50000	2750.00
0730 763000 INITIAL EXPENSE		LUMP	91064.06000	91064.06	104000.00000	104000.00	35775.00000	35775.00
0740 763501 CONSTRUCTION ENGINEERING		LUMP	25000.00000	25000.00	18700.00000	18700.00	30000.00000	30000.00
0750 905001 SILT FENCE	8840.000	LF	2.15000	19006.00	2.84000	25105.60	1.90000	16796.00
0760 905004 INLET SEDIMENT CONTROL, DRAINAGE INLET	34.000	EACH	165.00000	5610.00	179.53000	6104.02	300.00000	10200.00
0770 907510 COMPOST FILTER LOG	198.000	LF	20.00000	3960.00	14.52000	2874.96	14.85000	2940.30
0780 908002 TOPSOIL (CY)	2016.000	CY	11.21000	22599.36	43.86000	88421.76	37.75000	76104.00
0790 908004 TOPSOIL, 6" DEPTH	14472.000	SY	4.61000	66715.92	8.08000	116933.76	7.00000	101304.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 1 NORTHBOUND AUXILIARY LANE, US 40 TO SR 273
CALL ORDER : 001 CONTRACT ID : T201511001.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/18/15 DISTRICT : G2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(4) JJID INC UNIT PRICE	 AMOUNT	(5) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT
0800 908007 TOPSOILING	6000.000	SY	4.61000	27660.00	5.36000	32160.00	1.65000	9900.00
0810 908010 TOPSOILING, 6" DEPTH	8472.000	SY	3.61000	30583.92	3.57000	30245.04	3.05000	25839.60
0820 908014 PERMANENT GRASS SEEDING, DRY GROUND	31000.000	SY	0.70000	21700.00	1.27000	39370.00	0.50000	15500.00
0830 908017 TEMPORARY GRASS SEEDING	1000.000	SY	0.33000	330.00	0.97000	970.00	1.00000	1000.00
0840 908020 EROSION CONTROL BLANKET MULCH	6100.000	SY	2.50000	15250.00	3.48000	21228.00	1.75000	10675.00
0850 908023 STABILIZED CONSTRUCTION ENTRANCE	320.000	TON	18.46000	5907.20	31.69000	10140.80	39.50000	12640.00
SECTION TOTALS			$	2,343,834.32	$	2,588,100.35	$	2,843,298.70
CONTRACT TOTALS			$	2,343,834.32	$	2,588,100.35	$	2,843,298.70
DBE GOALS			7	%	7	%	7	%