**Contract Title:** EAST CAMDEN BYPASS

**Call Order:** 005

**Contract ID:** T201709503

**Counties:** KENT

**Letting Date:** April 02, 2024

**District(s):** S1

**Project(s):** ESTP-K356(15)

**Federal Aid No:** ESTP-K356(15)

**Contract Time:** 390 CALENDAR DAYS

**Contract Description:** EAST CAMDEN BYPASS -
This project provides a connection/extension of the proposed West Camden Bypass at the intersection with US13, it will then head northeast on a new alignment to a proposed roundabout on SR10. This proposed roundabout will provide access for the new roadway alignment, existing SR10 and existing Rising Sun Road. The new alignment will then continue northeast to the existing intersection of US13 & Old North Road. The new alignment will also provide connections to the local roadway network within the project limits, will meet local road design standards and will provide multi-modal accommodations. Follow other incidental construction in accordance with the location, notes and details shown on the plans, and as directed by the Engineer.

**Set-Aside:**

**Vendor Ranking:** Contract was awarded on 05/02/24 to vendor ALLAN MYERS MD INC

| Rank | Vendor ID/Name | Total Bid | Percent Of Low Bid | Percent Of Estimate |
|---|---|---|---|---|
| 0 | Engineer's Estimate | $20,931,474.70 | 93.92% | 100.00% |
| 1 | ALLAN MYERS MD INC | $22,285,777.00 | 100.00% | 106.47% |
| 2 | RICHARD E PIERSON CONSTRUCTION COMPANY, INC. | $24,987,320.08 | 112.12% | 119.38% |
| 3 | MUMFORD & MILLER CONCRETE, INC. | $26,482,125.60 | 118.83% | 126.52% |
| 4 | DIAMOND MATERIALS LLC | $28,121,954.94 | 126.19% | 134.35% |
| 5 | GREGGO & FERRARA, INCORPORATED | $28,128,489.10 | 126.22% | 134.38% |

DelDOT

**Delaware Department of Transportation**

**Tabulation of Bids**

AASHTOWare Pr

**Contract Title:** EAST CAMDEN BYPASS **Contract ID:** T201709503 **Counties:** KENT

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | Engineer's Estimate Unit Price | Engineer's Estimate Ext Amount | (1) ALLAN MYERS MD INC Unit Price | (1) ALLAN MYERS MD INC Ext Amount | (2) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Unit Price | (2) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 0001 Contractor Items | | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0010 201000 | | (1) | 150,000.00000 | 150,000.00 | 146,616.90000 | 146,616.90 | 340,000.00000 | 340,000.00 |
| CLEARING AND GRUBBING | | LS | | | | | | |
| 0020 202000 | | 58,742.000 | 15.00000 | 881,130.00 | 15.00000 | 881,130.00 | 35.00000 | 2,055,970.00 |
| EXCAVATION AND EMBANKMENT | | CY | | | | | | |
| 0030 202003 | | 12,980.000 | 23.00000 | 298,540.00 | 15.00000 | 194,700.00 | 35.00000 | 454,300.00 |
| UNDERCUT EXCAVATION | | CY | | | | | | |
| 0040 204000 | | 1,050.000 | 120.00000 | 126,000.00 | 1.00000 | 1,050.00 | 168.00000 | 176,400.00 |
| TEST HOLE | | CY | | | | | | |
| 0050 207000 | | 7,876.000 | 20.00000 | 157,520.00 | 1.00000 | 7,876.00 | 5.00000 | 39,380.00 |
| PIPE, CULVERT, AND STRUCTURAL EXCAVATION | | CY | | | | | | |
| 0060 207001 | | 9,602.000 | 15.00000 | 144,030.00 | 1.00000 | 9,602.00 | 5.00000 | 48,010.00 |
| PIPE, CULVERT, AND STRUCTURAL BACKFILLING | | CY | | | | | | |
| 0070 207021 | | 9,602.000 | 27.50000 | 264,055.00 | 21.00000 | 201,642.00 | 40.00000 | 384,080.00 |
| STRUCTURAL BACKFILL, (BORROW TYPE C) | | CY | | | | | | |

DelDOT

**Delaware Department of Transportation**

**Tabulation of Bids**

AASHTOWare Pr

**Contract Title:** EAST CAMDEN BYPASS **Contract ID:** T201709503 **Counties:** KENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | Engineer's Estimate Unit Price | Engineer's Estimate Ext Amount | (1) ALLAN MYERS MD INC Unit Price | (1) ALLAN MYERS MD INC Ext Amount | (2) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Unit Price | (2) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0001 Contractor Items | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0080 208000 | 310.000 | 375.00000 | 116,250.00 | 375.00000 | 116,250.00 | 165.00000 | 51,150.00 |
| FLOWABLE FILL | CY | | | | | | |
| 0090 209001 | 36,136.000 | 20.00000 | 722,720.00 | 1.00000 | 36,136.00 | 1.00000 | 36,136.00 |
| BORROW, TYPE A | CY | | | | | | |
| 0100 211000 | (1) | 100,000.00000 | 100,000.00 | 40,000.00000 | 40,000.00 | 94,000.00000 | 94,000.00 |
| REMOVAL OF STRUCTURES AND OBSTRUCTIONS | LS | | | | | | |
| 0110 211001 | 11,371.000 | 15.00000 | 170,565.00 | 13.00000 | 147,823.00 | 15.00000 | 170,565.00 |
| REMOVAL OF PORTLAND CEMENT CONCRETE PAVEMENT, CURB AND SIDEWALK | SY | | | | | | |
| 0120 301001 | 12,338.000 | 70.00000 | 863,660.00 | 85.00000 | 1,048,730.00 | 75.00000 | 925,350.00 |
| GABC | CY | | | | | | |
| 0130 302002 | 1,192.000 | 68.00000 | 81,056.00 | 42.00000 | 50,064.00 | 49.00000 | 58,408.00 |
| DELAWARE NO. 3 STONE | TON | | | | | | |
| 0140 401005 | 830.000 | 122.00000 | 101,260.00 | 125.00000 | 103,750.00 | 168.00000 | 139,440.00 |
| SUPERPAVE TYPE C, PG 64-22 (CARBONATE STONE) | TON | | | | | | |

DelDOT

**Delaware Department of Transportation**

**Tabulation of Bids**

AASHTOWare Pr

**Contract Title:** EAST CAMDEN BYPASS **Contract ID:** T201709503 **Counties:** KENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | Engineer's Estimate Unit Price | Engineer's Estimate Ext Amount | (1) ALLAN MYERS MD INC Unit Price | (1) ALLAN MYERS MD INC Ext Amount | (2) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Unit Price | (2) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0001 Contractor Items | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0150 401014 | 9,499.000 | 90.00000 | 854,910.00 | 89.00000 | 845,411.00 | 101.00000 | 959,399.00 |
| SUPERPAVE TYPE B, PG 64-22 | TON | | | | | | |
| 0160 401016 | 7,170.000 | 92.00000 | 659,640.00 | 101.00000 | 724,170.00 | 112.00000 | 803,040.00 |
| SUPERPAVE TYPE B, PG 76-22 | TON | | | | | | |
| 0170 401021 | 2,293.000 | 90.00000 | 206,370.00 | 88.00000 | 201,784.00 | 101.00000 | 231,593.00 |
| SUPERPAVE TYPE BCBC, PG 64-22 | TON | | | | | | |
| 0180 401046 | 14,870.000 | 105.00000 | 1,561,350.00 | 117.00000 | 1,739,790.00 | 115.00000 | 1,710,050.00 |
| SUPERPAVE TYPE C, PG 76-22 (NON-CARBONATE STONE) | TON | | | | | | |
| 0190 503002 | 245.000 | 200.00000 | 49,000.00 | 276.00000 | 67,620.00 | 236.00000 | 57,820.00 |
| PATCHING PCC PAVEMENT, 15' TO 100', TYPE B | SY | | | | | | |
| 0200 601032 | 4,464.000 | 60.00000 | 267,840.00 | 72.00000 | 321,408.00 | 73.00000 | 325,872.00 |
| REINFORCED CONCRETE PIPE, 15", CLASS IV | LF | | | | | | |
| 0210 601033 | 2,264.000 | 75.00000 | 169,800.00 | 81.00000 | 183,384.00 | 82.00000 | 185,648.00 |
| REINFORCED CONCRETE PIPE, 18", CLASS IV | LF | | | | | | |

DelDOT

**Delaware Department of Transportation**

**Tabulation of Bids**

AASHTOWare Pr

**Contract Title:** EAST CAMDEN BYPASS **Contract ID:** T201709503 **Counties:** KENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | Engineer's Estimate | | (1) ALLAN MYERS MD INC | | (2) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 Contractor Items | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0220 601034 | 208.000 | 90.00000 | 18,720.00 | 92.00000 | 19,136.00 | 145.00000 | 30,160.00 |
| REINFORCED CONCRETE PIPE, 21", CLASS IV | LF | | | | | | |
| 0230 601035 | 744.000 | 100.00000 | 74,400.00 | 106.00000 | 78,864.00 | 118.00000 | 87,792.00 |
| REINFORCED CONCRETE PIPE, 24", CLASS IV | LF | | | | | | |
| 0240 601036 | 88.000 | 105.00000 | 9,240.00 | 213.00000 | 18,744.00 | 225.00000 | 19,800.00 |
| REINFORCED CONCRETE PIPE, 27", CLASS IV | LF | | | | | | |
| 0250 601037 | 424.000 | 125.00000 | 53,000.00 | 135.00000 | 57,240.00 | 143.00000 | 60,632.00 |
| REINFORCED CONCRETE PIPE, 30", CLASS IV | LF | | | | | | |
| 0260 601039 | 1,000.000 | 150.00000 | 150,000.00 | 180.00000 | 180,000.00 | 168.00000 | 168,000.00 |
| REINFORCED CONCRETE PIPE, 36", CLASS IV | LF | | | | | | |
| 0270 601053 | 608.000 | 70.00000 | 42,560.00 | 67.00000 | 40,736.00 | 88.00000 | 53,504.00 |
| REINFORCED CONCRETE PIPE, 15", CLASS V | LF | | | | | | |
| 0280 601056 | 456.000 | 110.00000 | 50,160.00 | 125.00000 | 57,000.00 | 137.00000 | 62,472.00 |
| REINFORCED CONCRETE PIPE, 24", CLASS V | LF | | | | | | |

DelDOT

**Delaware Department of Transportation**

**Tabulation of Bids**

AASHTOWare Pr

**Contract Title:** EAST CAMDEN BYPASS **Contract ID:** T201709503 **Counties:** KENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | Engineer's Estimate Unit Price | Engineer's Estimate Ext Amount | (1) ALLAN MYERS MD INC Unit Price | (1) ALLAN MYERS MD INC Ext Amount | (2) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Unit Price | (2) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0001 Contractor Items | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0290 601057 | 72.000 | 115.00000 | 8,280.00 | 130.00000 | 9,360.00 | 165.00000 | 11,880.00 |
| REINFORCED CONCRETE PIPE, 27", CLASS V | LF | | | | | | |
| 0300 601115 | 96.000 | 120.00000 | 11,520.00 | 110.00000 | 10,560.00 | 232.00000 | 22,272.00 |
| REINFORCED CONCRETE ELLIPTICAL PIPE, 14" X 23", CLASS IV | LF | | | | | | |
| 0310 601141 | 17.000 | 1,000.00000 | 17,000.00 | 1,270.00000 | 21,590.00 | 1,313.00000 | 22,321.00 |
| REINFORCED CONCRETE FLARED END SECTION, 15" | EACH | | | | | | |
| 0320 601142 | 4.000 | 1,100.00000 | 4,400.00 | 1,450.00000 | 5,800.00 | 1,389.00000 | 5,556.00 |
| REINFORCED CONCRETE FLARED END SECTION, 18" | EACH | | | | | | |
| 0330 601143 | 3.000 | 1,250.00000 | 3,750.00 | 1,500.00000 | 4,500.00 | 1,437.00000 | 4,311.00 |
| REINFORCED CONCRETE FLARED END SECTION, 21" | EACH | | | | | | |
| 0340 601144 | 2.000 | 1,400.00000 | 2,800.00 | 3,300.00000 | 6,600.00 | 1,570.00000 | 3,140.00 |
| REINFORCED CONCRETE FLARED END SECTION, 24" | EACH | | | | | | |

DelDOT

**Delaware Department of Transportation**

**Tabulation of Bids**



**Contract Title:** EAST CAMDEN BYPASS **Contract ID:** T201709503 **Counties:** KENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | Engineer's Estimate Unit Price | Engineer's Estimate Ext Amount | (1) ALLAN MYERS MD INC Unit Price | (1) ALLAN MYERS MD INC Ext Amount | (2) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Unit Price | (2) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0001 Contractor Items | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0350 601145 | 1.000 | 1,600.00000 | 1,600.00 | 3,500.00000 | 3,500.00 | 1,860.00000 | 1,860.00 |
| REINFORCED CONCRETE FLARED END SECTION, 27" | EACH | | | | | | |
| 0360 601146 | 2.000 | 1,850.00000 | 3,700.00 | 4,000.00000 | 8,000.00 | 2,000.00000 | 4,000.00 |
| REINFORCED CONCRETE FLARED END SECTION, 30" | EACH | | | | | | |
| 0370 601148 | 1.000 | 2,200.00000 | 2,200.00 | 4,700.00000 | 4,700.00 | 4,449.00000 | 4,449.00 |
| REINFORCED CONCRETE FLARED END SECTION, 36" | EACH | | | | | | |
| 0380 602001 | 2.000 | 3,500.00000 | 7,000.00 | 4,400.00000 | 8,800.00 | 3,447.00000 | 6,894.00 |
| DRAINAGE INLET, 24" X 24" | EACH | | | | | | |
| 0390 602003 | 35.000 | 3,500.00000 | 122,500.00 | 5,600.00000 | 196,000.00 | 4,033.00000 | 141,155.00 |
| DRAINAGE INLET, 34" X 24" | EACH | | | | | | |
| 0400 602004 | 35.000 | 4,200.00000 | 147,000.00 | 6,000.00000 | 210,000.00 | 4,800.00000 | 168,000.00 |
| DRAINAGE INLET, 48" X 30" | EACH | | | | | | |
| 0410 602005 | 16.000 | 4,500.00000 | 72,000.00 | 6,900.00000 | 110,400.00 | 5,100.00000 | 81,600.00 |
| DRAINAGE INLET, 48" X 48" | EACH | | | | | | |
| 0420 602008 | 7.000 | 6,200.00000 | 43,400.00 | 9,800.00000 | 68,600.00 | 8,335.00000 | 58,345.00 |
| DRAINAGE INLET, 66" X 66" | EACH | | | | | | |

DelDOT

**Delaware Department of Transportation**

**Tabulation of Bids**

AASHTOWare Pr

**Contract Title:** EAST CAMDEN BYPASS **Contract ID:** T201709503 **Counties:** KENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | Engineer's Estimate Unit Price | Engineer's Estimate Ext Amount | (1) ALLAN MYERS MD INC Unit Price | (1) ALLAN MYERS MD INC Ext Amount | (2) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Unit Price | (2) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0001 Contractor Items | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0430 602009 | 6.000 | 6,250.00000 | 37,500.00 | 8,400.00000 | 50,400.00 | 5,889.00000 | 35,334.00 |
| DRAINAGE INLET, 72" X 24" | EACH | | | | | | |
| 0440 602010 | 9.000 | 6,500.00000 | 58,500.00 | 8,800.00000 | 79,200.00 | 6,762.00000 | 60,858.00 |
| DRAINAGE INLET, 72" X 48" | EACH | | | | | | |
| 0450 602012 | 10.000 | 7,200.00000 | 72,000.00 | 8,000.00000 | 80,000.00 | 12,453.00000 | 124,530.00 |
| DRAINAGE INLET, SPECIAL | EACH | | | | | | |
| 0460 602031 | 3.000 | 4,500.00000 | 13,500.00 | 6,400.00000 | 19,200.00 | 4,870.00000 | 14,610.00 |
| MANHOLE, 48" X 48" | EACH | | | | | | |
| 0470 602060 | 1.000 | 3,000.00000 | 3,000.00 | 5,200.00000 | 5,200.00 | 3,653.00000 | 3,653.00 |
| JUNCTION BOX, 48" X 30" | EACH | | | | | | |
| 0480 602100 | 17.000 | 300.00000 | 5,100.00 | 450.00000 | 7,650.00 | 279.00000 | 4,743.00 |
| DRAINAGE INLET GRATE(S) | EACH | | | | | | |
| 0490 602101 | 17.000 | 350.00000 | 5,950.00 | 450.00000 | 7,650.00 | 279.00000 | 4,743.00 |
| DRAINAGE INLET FRAME(S) | EACH | | | | | | |
| 0500 602130 | 17.000 | 1,800.00000 | 30,600.00 | 1,650.00000 | 28,050.00 | 795.00000 | 13,515.00 |
| ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET | EACH | | | | | | |

DelDOT

**Delaware Department of Transportation**

**Tabulation of Bids**



**Contract Title:** EAST CAMDEN BYPASS **Contract ID:** T201709503 **Counties:** KENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | Engineer's Estimate Unit Price | Engineer's Estimate Ext Amount | (1) ALLAN MYERS MD INC Unit Price | (1) ALLAN MYERS MD INC Ext Amount | (2) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Unit Price | (2) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0001 Contractor Items | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0510 602505 | 12.000 | 1,250.00000 | 15,000.00 | 1,000.00000 | 12,000.00 | 392.00000 | 4,704.00 |
| PERSONNEL SAFETY GRATE | EACH | | | | | | |
| 0520 610000 | 7.000 | 2,000.00000 | 14,000.00 | 1.00000 | 7.00 | 862.00000 | 6,034.00 |
| PCC MASONRY, CLASS A | CY | | | | | | |
| 0530 701013 | 772.000 | 32.00000 | 24,704.00 | 27.00000 | 20,844.00 | 22.00000 | 16,984.00 |
| PCC CURB, TYPE 1-8 | LF | | | | | | |
| 0540 701014 | 7,758.000 | 38.00000 | 294,804.00 | 28.00000 | 217,224.00 | 23.00000 | 178,434.00 |
| PCC CURB, TYPE 2 | LF | | | | | | |
| 0550 701018 | 3,231.000 | 35.00000 | 113,085.00 | 31.00000 | 100,161.00 | 25.00000 | 80,775.00 |
| I.PCC CURB AND GUTTER, TYPE 1-8 | LF | | | | | | |
| 0560 701020 | 261.000 | 30.00000 | 7,830.00 | 32.00000 | 8,352.00 | 27.00000 | 7,047.00 |
| I.PCC CURB AND GUTTER, TYPE 3-2 | LF | | | | | | |
| 0570 701022 | 3,584.000 | 30.00000 | 107,520.00 | 28.00000 | 100,352.00 | 23.00000 | 82,432.00 |
| I.PCC CURB AND GUTTER, TYPE 3-6 | LF | | | | | | |

DelDOT

**Delaware Department of Transportation**

**Tabulation of Bids**

AASHTOWare Pr

**Contract Title:** EAST CAMDEN BYPASS **Contract ID:** T201709503 **Counties:** KENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | Engineer's Estimate Unit Price | Engineer's Estimate Ext Amount | (1) ALLAN MYERS MD INC Unit Price | (1) ALLAN MYERS MD INC Ext Amount | (2) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Unit Price | (2) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0001 Contractor Items | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0580 701023 | 8,136.000 | 32.00000 | 260,352.00 | 28.00000 | 227,808.00 | 23.00000 | 187,128.00 |
| I.PCC CURB AND GUTTER, TYPE 3-8 | LF | | | | | | |
| 0590 701025 | 3,710.000 | 35.00000 | 129,850.00 | 27.00000 | 100,170.00 | 22.00000 | 81,620.00 |
| PCC CURB TYPE 2 ROUNDABOUT | LF | | | | | | |
| 0600 701027 | 595.000 | 30.00000 | 17,850.00 | 27.00000 | 16,065.00 | 22.00000 | 13,090.00 |
| PCC CURB, TYPE 1-2 ROUNDABOUT | LF | | | | | | |
| 0610 701031 | 15.000 | 1,800.00000 | 27,000.00 | 650.00000 | 9,750.00 | 595.00000 | 8,925.00 |
| CURB OPENING, 2' OPENING | EACH | | | | | | |
| 0620 701510 | 8.000 | 3,800.00000 | 30,400.00 | 6,100.00000 | 48,800.00 | 5,500.00000 | 44,000.00 |
| CURB/SIDEWALK OPENING | EACH | | | | | | |
| 0630 705001 | 9,627.000 | 9.00000 | 86,643.00 | 8.25000 | 79,422.75 | 7.45000 | 71,721.15 |
| PCC SIDEWALK, 4" | SF | | | | | | |
| 0640 705002 | 11,410.000 | 11.00000 | 125,510.00 | 9.50000 | 108,395.00 | 8.65000 | 98,696.50 |
| PCC SIDEWALK, 6" | SF | | | | | | |
| 0650 705005 | 11,864.000 | 14.00000 | 166,096.00 | 10.00000 | 118,640.00 | 9.45000 | 112,114.80 |
| PCC SIDEWALK, 8" | SF | | | | | | |

DelDOT

**Delaware Department of Transportation**

**Tabulation of Bids**



**Contract Title:** EAST CAMDEN BYPASS **Contract ID:** T201709503 **Counties:** KENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | Engineer's Estimate Unit Price | Engineer's Estimate Ext Amount | (1) ALLAN MYERS MD INC Unit Price | (1) ALLAN MYERS MD INC Ext Amount | (2) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Unit Price | (2) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0001 Contractor Items | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0660 705007 | 1,155.000 | 36.00000 | 41,580.00 | 57.00000 | 65,835.00 | 51.50000 | 59,482.50 |
| DETECTABLE WARNING SURFACE | SF | | | | | | |
| 0670 705521 | 26,489.000 | 18.00000 | 476,802.00 | 18.00000 | 476,802.00 | 16.95000 | 448,988.55 |
| PATTERNED PCC SIDEWALK, 8" | SF | | | | | | |
| 0680 706000 | 27.000 | 375.00000 | 10,125.00 | 450.00000 | 12,150.00 | 650.00000 | 17,550.00 |
| MONUMENT | EACH | | | | | | |
| 0690 706002 | 7.000 | 100.00000 | 700.00 | 187.00000 | 1,309.00 | 50.00000 | 350.00 |
| RIGHT-OF-WAY MARKER, CAPPED REBAR | EACH | | | | | | |
| 0700 707001 | 626.000 | 65.00000 | 40,690.00 | 96.00000 | 60,096.00 | 45.00000 | 28,170.00 |
| RIPRAP, R-4 | SY | | | | | | |
| 0710 707511 | 86.000 | 300.00000 | 25,800.00 | 465.00000 | 39,990.00 | 583.00000 | 50,138.00 |
| GABIONS | CY | | | | | | |
| 0720 708002 | 4,400.000 | 2.75000 | 12,100.00 | 1.20000 | 5,280.00 | 2.50000 | 11,000.00 |
| GEOTEXTILES, SEPARATION | SY | | | | | | |
| 0730 708003 | 974.000 | 3.00000 | 2,922.00 | 1.20000 | 1,168.80 | 2.50000 | 2,435.00 |
| GEOTEXTILES, RIPRAP | SY | | | | | | |

DelDOT

**Delaware Department of Transportation**

**Tabulation of Bids**

AASHTOWare Pr

**Contract Title:** EAST CAMDEN BYPASS **Contract ID:** T201709503 **Counties:** KENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | Engineer's Estimate | | (1) ALLAN MYERS MD INC | | (2) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 | Contractor Items | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0740 | 709001 | 12,260.000 | 20.00000 | 245,200.00 | 20.00000 | 245,200.00 | 30.00000 | 367,800.00 |
| PERFORATED PIPE UNDERDRAINS, 6" | | LF | | | | | | |
| 0750 | 709011 | 235.000 | 25.00000 | 5,875.00 | 30.00000 | 7,050.00 | 100.00000 | 23,500.00 |
| UNDERDRAIN OUTLET PIPE, 6" | | LF | | | | | | |
| 0760 | 709017 | 8.000 | 450.00000 | 3,600.00 | 450.00000 | 3,600.00 | 505.00000 | 4,040.00 |
| UNDERDRAIN OUTLET | | EACH | | | | | | |
| 0770 | 710002 | 8.000 | 500.00000 | 4,000.00 | 1,400.00000 | 11,200.00 | 100.00000 | 800.00 |
| ADJUST WATER VALVE BOXES | | EACH | | | | | | |
| 0780 | 710600 | (1) | 253,529.00000 | 253,529.00 | 602,501.00000 | 602,501.00 | 900,000.00000 | 900,000.00 |
| INSTALLATION OF WATER MAINS AND ACCESSORIES, CWSWA | | LS | | | | | | |
| 0790 | 710601 | (1) | 434,397.00000 | 434,397.00 | 513,273.00000 | 513,273.00 | 512,355.00000 | 512,355.00 |
| INSTALLATION OF WATER MAINS AND ACCESSORIES, TW | | LS | | | | | | |

DelDOT

**Delaware Department of Transportation**

**Tabulation of Bids**

AASHTOWare Pr

**Contract Title:** EAST CAMDEN BYPASS **Contract ID:** T201709503 **Counties:** KENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | Engineer's Estimate Unit Price | Engineer's Estimate Ext Amount | (1) ALLAN MYERS MD INC Unit Price | (1) ALLAN MYERS MD INC Ext Amount | (2) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Unit Price | (2) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0001 Contractor Items | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0800 711500 | 12.000 | 1,250.00000 | 15,000.00 | 3,900.00000 | 46,800.00 | 785.00000 | 9,420.00 |
| ADJUST AND REPAIR EXISTING SANITARY MANHOLE | EACH | | | | | | |
| 0810 711502 | 2.000 | 2,000.00000 | 4,000.00 | 2,400.00000 | 4,800.00 | 855.00000 | 1,710.00 |
| ADJUST AND REPAIR EXISTING SANITARY CLEANOUTS | EACH | | | | | | |
| 0820 711508 | 1.000 | 500.00000 | 500.00 | 2,400.00000 | 2,400.00 | 4,635.00000 | 4,635.00 |
| ADJUST AND REPAIR EXISTING SANITARY VALVES | EACH | | | | | | |
| 0830 711600 | 1,995.000 | 520.00000 | 1,037,400.00 | 925.00000 | 1,845,375.00 | 875.00000 | 1,745,625.00 |
| PROVIDE AND INSTALL SANITARY SEWER, DIP, 30" | LF | | | | | | |
| 0840 711601 | 50.000 | 300.00000 | 15,000.00 | 1,500.00000 | 75,000.00 | 890.00000 | 44,500.00 |
| PROVIDE AND INSTALL STEEL CASING PIPE, 42" (OPEN CUT) | LF | | | | | | |
| 0850 711602 | 480.000 | 600.00000 | 288,000.00 | 1,500.00000 | 720,000.00 | 2,980.00000 | 1,430,400.00 |
| PROVIDE AND INSTALL STEEL CASING PIPE, 42" (BORE) | LF | | | | | | |

DelDOT

**Delaware Department of Transportation**

**Tabulation of Bids**

AASHTOWare Pr

**Contract Title:** EAST CAMDEN BYPASS **Contract ID:** T201709503 **Counties:** KENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | Engineer's Estimate Unit Price | Engineer's Estimate Ext Amount | (1) ALLAN MYERS MD INC Unit Price | (1) ALLAN MYERS MD INC Ext Amount | (2) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Unit Price | (2) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0001 Contractor Items | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0860 711603 | (1) | 420,000.00000 | 420,000.00 | 2,124,249.00000 | 2,124,249.00 | 2,438,587.00000 | 2,438,587.00 |
| PROVIDE AND INSTALL SANITARY SEWER CONNECTIONS | LS | | | | | | |
| 0870 727006 | 2,800.000 | 2.75000 | 7,700.00 | 12.00000 | 33,600.00 | 11.90000 | 33,320.00 |
| TEMPORARY CONSTRUCTION FENCE | LF | | | | | | |
| 0880 760010 | 105,760.000 | 1.50000 | 158,640.00 | 0.70000 | 74,032.00 | 1.10000 | 116,336.00 |
| PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT | SYIN | | | | | | |
| 0890 762000 | 16,075.000 | 2.00000 | 32,150.00 | 2.00000 | 32,150.00 | 3.50000 | 56,262.50 |
| SAW CUTTING, BITUMINOUS CONCRETE | LF | | | | | | |
| 0900 762001 | 3,462.000 | 8.00000 | 27,696.00 | 4.00000 | 13,848.00 | 3.25000 | 11,251.50 |
| SAW CUTTING, CONCRETE, FULL DEPTH | LF | | | | | | |
| 0910 763000 | (1) | 950,000.00000 | 950,000.00 | 1,113,000.00000 | 1,113,000.00 | 1,247,000.00000 | 1,247,000.00 |
| INITIAL EXPENSE/DE-MOBILIZATION | LS | | | | | | |

DelDOT

**Delaware Department of Transportation**

**Tabulation of Bids**



**Contract Title:** EAST CAMDEN BYPASS **Contract ID:** T201709503 **Counties:** KENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | Engineer's Estimate Unit Price | Engineer's Estimate Ext Amount | (1) ALLAN MYERS MD INC Unit Price | (1) ALLAN MYERS MD INC Ext Amount | (2) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Unit Price | (2) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0001 Contractor Items | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0920 763003 | 1.000 | 15,000.00000 | 15,000.00 | 20,000.00000 | 20,000.00 | 5,000.00000 | 5,000.00 |
| BASELINE SCHEDULE TYPE 2 | LS | | | | | | |
| 0930 763004 | 14.000 | 1,200.00000 | 16,800.00 | 635.00000 | 8,890.00 | 500.00000 | 7,000.00 |
| MONTHLY UPDATE SCHEDULE TYPE 2 | EAMO | | | | | | |
| 0940 763501 | (1) | 477,000.00000 | 477,000.00 | 172,000.00000 | 172,000.00 | 175,000.00000 | 175,000.00 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0950 763503 | 10,000.000 | 0.80000 | 8,000.00 | 0.80000 | 8,000.00 | 0.80000 | 8,000.00 |
| TRAINEE | HOUR | | | | | | |
| 0960 763597 | 300.000 | 135.00000 | 40,500.00 | 110.00000 | 33,000.00 | 125.00000 | 37,500.00 |
| UTILITY CONSTRUCTION ENGINEERING | HOUR | | | | | | |
| 0980 801000 | (1) | 250,000.00000 | 250,000.00 | 465,000.00000 | 465,000.00 | 200,000.00000 | 200,000.00 |
| MAINTENANCE OF TRAFFIC | LS | | | | | | |
| 0990 802003 | 110.000 | 28.00000 | 3,080.00 | 17.00000 | 1,870.00 | 26.00000 | 2,860.00 |
| ARROW PANELS TYPE C | EADY | | | | | | |

DelDOT

**Delaware Department of Transportation**

**Tabulation of Bids**



**Contract Title:** EAST CAMDEN BYPASS **Contract ID:** T201709503 **Counties:** KENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | Engineer's Estimate Unit Price | Engineer's Estimate Ext Amount | (1) ALLAN MYERS MD INC Unit Price | (1) ALLAN MYERS MD INC Ext Amount | (2) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Unit Price | (2) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0001 Contractor Items | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 1000 803001 | 285.000 | 75.00000 | 21,375.00 | 50.00000 | 14,250.00 | 53.00000 | 15,105.00 |
| PROVIDE AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN | EADY | | | | | | |
| 1010 804001 | 689.000 | 50.00000 | 34,450.00 | 55.00000 | 37,895.00 | 68.00000 | 46,852.00 |
| PROVIDE AND MAINTAIN PORTABLE LIGHT ASSEMBLY (FLOOD LIGHTS) | EADY | | | | | | |
| 1020 805001 | 87,153.000 | 0.40000 | 34,861.20 | 0.35000 | 30,503.55 | 0.25000 | 21,788.25 |
| PLASTIC TRAFFIC CONTROL DRUMS | EADY | | | | | | |
| 1030 806001 | 600.000 | 110.00000 | 66,000.00 | 110.00000 | 66,000.00 | 110.00000 | 66,000.00 |
| TRAFFIC OFFICERS | HOUR | | | | | | |
| 1040 807001 | 100.000 | 28.00000 | 2,800.00 | 49.00000 | 4,900.00 | 70.00000 | 7,000.00 |
| PROVIDE AND INSTALL TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER, UNPINNED | LF | | | | | | |

DelDOT

**Delaware Department of Transportation**

**Tabulation of Bids**

AASHTOWare Pr

**Contract Title:** EAST CAMDEN BYPASS **Contract ID:** T201709503 **Counties:** KENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | Engineer's Estimate Unit Price | Engineer's Estimate Ext Amount | (1) ALLAN MYERS MD INC Unit Price | (1) ALLAN MYERS MD INC Ext Amount | (2) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Unit Price | (2) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0001 Contractor Items | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 1050 807002 | 1,270.000 | 40.00000 | 50,800.00 | 62.50000 | 79,375.00 | 70.00000 | 88,900.00 |
| PROVIDE AND INSTALL TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER, PINNED IN BITUMINOUS PAVEMENT | LF | | | | | | |
| 1060 808002 | 56.000 | 100.00000 | 5,600.00 | 243.00000 | 13,608.00 | 150.00000 | 8,400.00 |
| PROVIDE AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE II | EADY | | | | | | |
| 1070 809001 | 1.000 | 3,500.00000 | 3,500.00 | 3,400.00000 | 3,400.00 | 3,000.00000 | 3,000.00 |
| INSTALL TEMPORARY IMPACT ATTENUATOR | EACH | | | | | | |
| 1080 809005 | 2.000 | 10,000.00000 | 20,000.00 | 3,400.00000 | 6,800.00 | 7,500.00000 | 15,000.00 |
| PROVIDE TEMPORARY IMPACT ATTENUATOR - NON-GATING, REDIRECTIVE, TEST LEVEL 3 | EACH | | | | | | |
| 1090 810001 | 31,033.000 | 2.00000 | 62,066.00 | 1.85000 | 57,411.05 | 2.25000 | 69,824.25 |
| TEMPORARY WARNING SIGNS AND PLAQUES | EADY | | | | | | |
| 1100 811002 | 896.000 | 70.00000 | 62,720.00 | 76.00000 | 68,096.00 | 60.00000 | 53,760.00 |
| FLAGGER, KENT COUNTY | HOUR | | | | | | |

DelDOT

**Delaware Department of Transportation**

**Tabulation of Bids**

AASHTOWare Pr

**Contract Title:** EAST CAMDEN BYPASS **Contract ID:** T201709503 **Counties:** KENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | Engineer's Estimate Unit Price | Engineer's Estimate Ext Amount | (1) ALLAN MYERS MD INC Unit Price | (1) ALLAN MYERS MD INC Ext Amount | (2) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Unit Price | (2) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0001 Contractor Items | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 1110 811014 | 164.000 | 85.00000 | 13,940.00 | 113.00000 | 18,532.00 | 90.00000 | 14,760.00 |
| FLAGGER, KENT COUNTY, OVERTIME | HOUR | | | | | | |
| 1120 813001 | 118,134.000 | 0.45000 | 53,160.30 | 0.45000 | 53,160.30 | 0.50000 | 59,067.00 |
| TEMPORARY BARRICADES, TYPE III | LFDY | | | | | | |
| 1130 817002 | 8,925.000 | 7.00000 | 62,475.00 | 6.65000 | 59,351.25 | 6.00000 | 53,550.00 |
| PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND, ALKYD-THERMOPLASTIC | SF | | | | | | |
| 1140 817003 | 84,361.000 | 0.35000 | 29,526.35 | 0.40000 | 33,744.40 | 0.35000 | 29,526.35 |
| TEMPORARY MARKINGS, PAINT, 4" | LF | | | | | | |
| 1150 817013 | 86,250.000 | 1.20000 | 103,500.00 | 0.40000 | 34,500.00 | 0.55000 | 47,437.50 |
| PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5" | LF | | | | | | |
| 1160 817015 | 46.000 | 400.00000 | 18,400.00 | 436.00000 | 20,056.00 | 395.00000 | 18,170.00 |
| PREFORMED RETROREFLECTIVE THERMOPLASTIC MARKINGS, BIKE SYMBOL | EACH | | | | | | |

DelDOT

**Delaware Department of Transportation**

**Tabulation of Bids**

AASHTOWare Pr

**Contract Title:** EAST CAMDEN BYPASS **Contract ID:** T201709503 **Counties:** KENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | Engineer's Estimate Unit Price | Engineer's Estimate Ext Amount | (1) ALLAN MYERS MD INC Unit Price | (1) ALLAN MYERS MD INC Ext Amount | (2) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Unit Price | (2) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0001 Contractor Items | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 1170 817027 | 104.000 | 85.00000 | 8,840.00 | 45.00000 | 4,680.00 | 39.95000 | 4,154.80 |
| RAISED/RECESSED PAVEMENT MARKER | EACH | | | | | | |
| 1180 817031 | 7,306.000 | 4.00000 | 29,224.00 | 3.30000 | 24,109.80 | 3.00000 | 21,918.00 |
| REMOVAL OF PAVEMENT STRIPING | SF | | | | | | |
| 1190 817038 | 224.000 | 6.00000 | 1,344.00 | 2.20000 | 492.80 | 2.00000 | 448.00 |
| PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 6" | LF | | | | | | |
| 1200 817042 | 60,638.000 | 0.75000 | 45,478.50 | 0.70000 | 42,446.60 | 0.65000 | 39,414.70 |
| PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 6" | LF | | | | | | |
| 1210 817043 | 555.000 | 2.00000 | 1,110.00 | 1.50000 | 832.50 | 1.30000 | 721.50 |
| PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 12" | LF | | | | | | |
| 1220 818001 | 1,921.000 | 25.00000 | 48,025.00 | 23.00000 | 44,183.00 | 12.50000 | 24,012.50 |
| SUPPLY OF FLAT SHEET ALUMINUM SIGN PANEL, TYPE IV, RETROREFLECTIVE SHEETING | SF | | | | | | |

DelDOT

**Delaware Department of Transportation**

**Tabulation of Bids**



**Contract Title:** EAST CAMDEN BYPASS **Contract ID:** T201709503 **Counties:** KENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | Engineer's Estimate Unit Price | Engineer's Estimate Ext Amount | (1) ALLAN MYERS MD INC Unit Price | (1) ALLAN MYERS MD INC Ext Amount | (2) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Unit Price | (2) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0001 Contractor Items | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 1230 818003 | 433.000 | 35.00000 | 15,155.00 | 23.00000 | 9,959.00 | 16.00000 | 6,928.00 |
| SUPPLY OF FLAT SHEET ALUMINUM SIGN PANEL, TYPE XI, RETROREFLECTIVE SHEETING | SF | | | | | | |
| 1240 819011 | 263.000 | 250.00000 | 65,750.00 | 254.00000 | 66,802.00 | 280.00000 | 73,640.00 |
| GALVANIZED TELESCOPING STEEL SIGN POSTS, 12' X 2", COMPLETE W/ BASEPOSTS AND HARDWARE | EACH | | | | | | |
| 1250 819018 | 405.000 | 75.00000 | 30,375.00 | 68.00000 | 27,540.00 | 83.00000 | 33,615.00 |
| INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST | EACH | | | | | | |
| 1260 819019 | 1,770.000 | 20.00000 | 35,400.00 | 15.00000 | 26,550.00 | 6.50000 | 11,505.00 |
| INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON MULTIPLE SIGN POSTS | SF | | | | | | |
| 1270 819023 | 2.000 | 180.00000 | 360.00 | 330.00000 | 660.00 | 304.00000 | 608.00 |
| GALVANIZED TELESCOPING STEEL SIGNPOSTS, 15'X2", COMPLETE W/BASEPOSTS & HARDWARE | EACH | | | | | | |

DelDOT

**Delaware Department of Transportation**

**Tabulation of Bids**

AASHTOWare Pr

**Contract Title:** EAST CAMDEN BYPASS **Contract ID:** T201709503 **Counties:** KENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | Engineer's Estimate Unit Price | Engineer's Estimate Ext Amount | (1) ALLAN MYERS MD INC Unit Price | (1) ALLAN MYERS MD INC Ext Amount | (2) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Unit Price | (2) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0001 Contractor Items | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 1280 820001 | 2.000 | 2,750.00000 | 5,500.00 | 550.00000 | 1,100.00 | 3,750.00000 | 7,500.00 |
| REINFORCED CONCRETE MASONRY SIGN FOUNDATION, W-6 | EACH | | | | | | |
| 1290 820008 | 16.000 | 100.00000 | 1,600.00 | 28.00000 | 448.00 | 97.00000 | 1,552.00 |
| SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, W-6 | LF | | | | | | |
| 1300 820017 | 2.000 | 900.00000 | 1,800.00 | 165.00000 | 330.00 | 537.00000 | 1,074.00 |
| INSTALLATION OF BREAKAWAY I-BEAM SIGN POSTS | EACH | | | | | | |
| 1310 820019 | 114.000 | 15.00000 | 1,710.00 | 33.00000 | 3,762.00 | 9.50000 | 1,083.00 |
| INSTALL SIGN PANEL ON BREAKAWAY I-BEAM SIGN SUPPORT | SF | | | | | | |
| 1320 824003 | 18.000 | 60.00000 | 1,080.00 | 55.00000 | 990.00 | 163.00000 | 2,934.00 |
| FLEXIBLE DELINEATOR, PERMANENT | EACH | | | | | | |
| 1330 830001 | 26.000 | 1,350.00000 | 35,100.00 | 1,400.00000 | 36,400.00 | 1,300.00000 | 33,800.00 |
| CONDUIT JUNCTION WELL, TYPE 1, 20" X 20" PRECAST CONCRETE | EACH | | | | | | |

DelDOT

**Delaware Department of Transportation**

**Tabulation of Bids**

AASHTOWare Pr

**Contract Title:** EAST CAMDEN BYPASS **Contract ID:** T201709503 **Counties:** KENT

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | Engineer's Estimate Unit Price | Engineer's Estimate Ext Amount | (1) ALLAN MYERS MD INC Unit Price | (1) ALLAN MYERS MD INC Ext Amount | (2) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Unit Price | (2) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 0001 Contractor Items | | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 1340 830002<br>CONDUIT JUNCTION WELL, TYPE 4, 20" X 42-1/2" PRECAST CONCRETE | | 37.000<br>EACH | 1,550.00000 | 57,350.00 | 1,700.00000 | 62,900.00 | 1,796.00000 | 66,452.00 |
| 1350 830004<br>CONDUIT JUNCTION WELL, TYPE 7, 36" X 60" PRECAST POLYMER CONCRETE | | 3.000<br>EACH | 2,500.00000 | 7,500.00 | 3,500.00000 | 10,500.00 | 3,300.00000 | 9,900.00 |
| 1360 830008<br>ADJUST OR REPAIR EXISTING CONDUIT JUNCTION WELL | | 10.000<br>EACH | 500.00000 | 5,000.00 | 220.00000 | 2,200.00 | 360.00000 | 3,600.00 |
| 1370 831002<br>PROVIDE AND INSTALL UP TO 4" SCEDULE 80 HDPE CONDUIT (BORE) | | 4,639.000<br>LF | 38.00000 | 176,282.00 | 22.00000 | 102,058.00 | 36.00000 | 167,004.00 |
| 1380 831004<br>PROVIDE AND INSTALL UP TO 4" SCHEDULE 80 PVC CONDUIT (TRENCH) | | 16,445.000<br>LF | 20.00000 | 328,900.00 | 12.00000 | 197,340.00 | 17.00000 | 279,565.00 |
| 1390 831006<br>PROVIDE AND INSTALL UP TO 4" GALVANIZED STEEL CONDUIT (TRENCH) | | 226.000<br>LF | 42.00000 | 9,492.00 | 33.00000 | 7,458.00 | 24.00000 | 5,424.00 |

DelDOT

**Delaware Department of Transportation**

**Tabulation of Bids**

AASHTOWare Pr

**Contract Title:** EAST CAMDEN BYPASS **Contract ID:** T201709503 **Counties:** KENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | Engineer's Estimate Unit Price | Engineer's Estimate Ext Amount | (1) ALLAN MYERS MD INC Unit Price | (1) ALLAN MYERS MD INC Ext Amount | (2) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Unit Price | (2) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0001 Contractor Items | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 1400 831009 | 63.000 | 50.00000 | 3,150.00 | 50.00000 | 3,150.00 | 33.00000 | 2,079.00 |
| PROVIDE AND INSTALL UP TO 4" GALVANIZED STEEL CONDUIT (ON STRUCTURE) | LF | | | | | | |
| 1410 832006 | 372.000 | 3.50000 | 1,302.00 | 7.20000 | 2,678.40 | 4.75000 | 1,767.00 |
| PROVIDE AND INSTALL 1-CONDUCTOR #2 AWG STRANDED COPPER, TYPE USE-2 | LF | | | | | | |
| 1420 832008 | 14,234.000 | 3.00000 | 42,702.00 | 3.30000 | 46,972.20 | 2.75000 | 39,143.50 |
| PROVIDE AND INSTALL 1-CONDUCTOR #6 STRANDED COPPER, TYPE USE-2 | LF | | | | | | |
| 1430 832009 | 39,338.000 | 2.75000 | 108,179.50 | 2.20000 | 86,543.60 | 2.25000 | 88,510.50 |
| PROVIDE AND INSTALL 1-CONDUCTOR #8 STRANDED COPPER, TYPE USE-2 | LF | | | | | | |
| 1440 832010 | 9,100.000 | 2.50000 | 22,750.00 | 2.20000 | 20,020.00 | 1.00000 | 9,100.00 |
| PROVIDE AND INSTALL 1-CONDUCTOR #10 STRNDED COPPER, TYPE USE-2 | LF | | | | | | |
| 1450 834001 | 2.000 | 4,500.00000 | 9,000.00 | 3,900.00000 | 7,800.00 | 4,880.00000 | 9,760.00 |
| POLE BASE, TYPE 3 | EACH | | | | | | |

DelDOT

**Delaware Department of Transportation**

**Tabulation of Bids**



**Contract Title:** EAST CAMDEN BYPASS **Contract ID:** T201709503 **Counties:** KENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | Engineer's Estimate Unit Price | Engineer's Estimate Ext Amount | (1) ALLAN MYERS MD INC Unit Price | (1) ALLAN MYERS MD INC Ext Amount | (2) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Unit Price | (2) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0001 Contractor Items | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 1460 834002 | 9.000 | 6,000.00000 | 54,000.00 | 5,000.00000 | 45,000.00 | 5,275.00000 | 47,475.00 |
| POLE BASE, TYPE 3A | EACH | | | | | | |
| 1470 834003 | 3.000 | 7,000.00000 | 21,000.00 | 5,000.00000 | 15,000.00 | 5,783.00000 | 17,349.00 |
| POLE BASE, TYPE 3B | EACH | | | | | | |
| 1480 834005 | 6.000 | 1,200.00000 | 7,200.00 | 780.00000 | 4,680.00 | 752.00000 | 4,512.00 |
| POLE BASE, TYPE 4A | EACH | | | | | | |
| 1490 834006 | 91.000 | 1,200.00000 | 109,200.00 | 1,000.00000 | 91,000.00 | 1,075.00000 | 97,825.00 |
| POLE BASE, TYPE 6 | EACH | | | | | | |
| 1500 834008 | 10.000 | 950.00000 | 9,500.00 | 1,250.00000 | 12,500.00 | 1,400.00000 | 14,000.00 |
| SHEETING FOR POLE BASE | EACH | | | | | | |
| 1510 834511 | 2.000 | 1,200.00000 | 2,400.00 | 950.00000 | 1,900.00 | 1,250.00000 | 2,500.00 |
| POLE BASE, TYPE 4B | EACH | | | | | | |
| 1520 835002 | 3.000 | 2,500.00000 | 7,500.00 | 1,675.00000 | 5,025.00 | 1,500.00000 | 4,500.00 |
| CABINET BASE TYPE M | EACH | | | | | | |
| 1530 835003 | 4.000 | 1,750.00000 | 7,000.00 | 1,340.00000 | 5,360.00 | 1,500.00000 | 6,000.00 |
| CABINET BASE TYPE P | EACH | | | | | | |

DelDOT

**Delaware Department of Transportation**

**Tabulation of Bids**



**Contract Title:** EAST CAMDEN BYPASS **Contract ID:** T201709503 **Counties:** KENT

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | Engineer's Estimate Unit Price | Engineer's Estimate Ext Amount | (1) ALLAN MYERS MD INC Unit Price | (1) ALLAN MYERS MD INC Ext Amount | (2) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Unit Price | (2) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 0001 Contractor Items | | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 1540 842007 | | 3.000 | 5,000.00000 | 15,000.00 | 5,000.00000 | 15,000.00 | 3,975.00000 | 11,925.00 |
| PROVIDE AND INSTALL ELECTRICAL UTILITY SERVICE EQUIPMENT 120/240 | | EACH | | | | | | |
| 1550 843001 | | (1) | 8,000.00000 | 8,000.00 | 5,580.00000 | 5,580.00 | 6,872.00000 | 6,872.00 |
| ELECTRICAL TESTING | | LS | | | | | | |
| 1560 847006 | | 3.000 | 12,000.00000 | 36,000.00 | 12,260.00000 | 36,780.00 | 11,445.00000 | 34,335.00 |
| LIGHTING CONTROL CABINET - 100A | | EACH | | | | | | |
| 1570 850521 | | 91.000 | 625.00000 | 56,875.00 | 640.00000 | 58,240.00 | 568.00000 | 51,688.00 |
| LUMINAIRE (LED), 250 WATTS, HPS EQUIVALENT | | EACH | | | | | | |
| 1580 851001 | | 91.000 | 3,250.00000 | 295,750.00 | 3,400.00000 | 309,400.00 | 3,310.00000 | 301,210.00 |
| ALUMINUM LIGHTING STANDARD WITH SINGLE DAVIT ARM, 30' POLE | | EACH | | | | | | |
| 1590 905001 | | 21,561.000 | 3.25000 | 70,073.25 | 4.00000 | 86,244.00 | 2.00000 | 43,122.00 |
| SILT FENCE | | LF | | | | | | |
| 1600 905002 | | 2,951.000 | 7.50000 | 22,132.50 | 7.00000 | 20,657.00 | 3.80000 | 11,213.80 |
| REINFORCED SILT FENCE | | LF | | | | | | |

DelDOT

**Delaware Department of Transportation**

**Tabulation of Bids**

AASHTOWare Pr

**Contract Title:** EAST CAMDEN BYPASS **Contract ID:** T201709503 **Counties:** KENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | Engineer's Estimate Unit Price | Engineer's Estimate Ext Amount | (1) ALLAN MYERS MD INC Unit Price | (1) ALLAN MYERS MD INC Ext Amount | (2) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Unit Price | (2) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0001 Contractor Items | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 1610 905004 | 49.000 | 250.00000 | 12,250.00 | 530.00000 | 25,970.00 | 240.00000 | 11,760.00 |
| INLET SEDIMENT CONTROL, DRAINAGE INLET | EACH | | | | | | |
| 1620 905005 | 126.000 | 250.00000 | 31,500.00 | 330.00000 | 41,580.00 | 240.00000 | 30,240.00 |
| INLET SEDIMENT CONTROL, CURB INLET | EACH | | | | | | |
| 1630 905006 | 17.000 | 300.00000 | 5,100.00 | 350.00000 | 5,950.00 | 575.00000 | 9,775.00 |
| INLET SEDIMENT CONTROL, CULVERT INLET | EACH | | | | | | |
| 1640 906004 | 1.000 | 1,500.00000 | 1,500.00 | 2,500.00000 | 2,500.00 | 820.00000 | 820.00 |
| SKIMMER DEWATERING DEVICE | EACH | | | | | | |
| 1650 907017 | 790.000 | 12.00000 | 9,480.00 | 12.00000 | 9,480.00 | 8.50000 | 6,715.00 |
| COMPOST FILTER LOGS | LF | | | | | | |
| 1660 908004 | 85,820.000 | 6.00000 | 514,920.00 | 0.20000 | 17,164.00 | 0.10000 | 8,582.00 |
| TOPSOIL, 6" DEPTH | SY | | | | | | |
| 1670 908005 | 3,594.000 | 13.00000 | 46,722.00 | 0.40000 | 1,437.60 | 0.10000 | 359.40 |
| TOPSOIL, 12" DEPTH | SY | | | | | | |

DelDOT

**Delaware Department of Transportation**

**Tabulation of Bids**

AASHTOWare Pr

**Contract Title:** EAST CAMDEN BYPASS **Contract ID:** T201709503 **Counties:** KENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | Engineer's Estimate Unit Price | Engineer's Estimate Ext Amount | (1) ALLAN MYERS MD INC Unit Price | (1) ALLAN MYERS MD INC Ext Amount | (2) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Unit Price | (2) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0001 Contractor Items | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 1680 908010 | 121,004.000 | 4.00000 | 484,016.00 | 2.25000 | 272,259.00 | 0.01000 | 1,210.04 |
| TOPSOILING, 6" DEPTH | SY | | | | | | |
| 1690 908014 | 171,300.000 | 1.25000 | 214,125.00 | 0.50000 | 85,650.00 | 0.01000 | 1,713.00 |
| PERMANENT GRASS SEEDING, DRY GROUND | SY | | | | | | |
| 1700 908015 | 6,277.000 | 1.30000 | 8,160.10 | 0.50000 | 3,138.50 | 1.17000 | 7,344.09 |
| PERMANENT GRASS SEEDING, STORMWATER | SY | | | | | | |
| 1710 908017 | 342,600.000 | 0.50000 | 171,300.00 | 0.40000 | 137,040.00 | 0.10000 | 34,260.00 |
| TEMPORARY GRASS SEEDING | SY | | | | | | |
| 1720 908020 | 15,144.000 | 3.00000 | 45,432.00 | 2.50000 | 37,860.00 | 2.45000 | 37,102.80 |
| EROSION CONTROL BLANKET MULCH | SY | | | | | | |
| 1730 908023 | 718.000 | 35.00000 | 25,130.00 | 27.00000 | 19,386.00 | 35.00000 | 25,130.00 |
| STABILIZED CONSTRUCTION ENTRANCE | SY | | | | | | |
| 1740 908024 | 54.000 | 55.00000 | 2,970.00 | 51.00000 | 2,754.00 | 60.00000 | 3,240.00 |
| STABILIZED CONSTRUCTION ENTRANCE, TOPDRESSING | TON | | | | | | |

DelDOT

**Delaware Department of Transportation**

**Tabulation of Bids**



**Contract Title:** EAST CAMDEN BYPASS **Contract ID:** T201709503 **Counties:** KENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | Engineer's Estimate Unit Price | Engineer's Estimate Ext Amount | (1) ALLAN MYERS MD INC Unit Price | (1) ALLAN MYERS MD INC Ext Amount | (2) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Unit Price | (2) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0001 Contractor Items | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 1750 908026 | 173,610.000 | 1.50000 | 260,415.00 | 0.40000 | 69,444.00 | 0.36000 | 62,499.60 |
| EROSION CONTROL MULCH | SY | | | | | | |
| 1760 908510 | 31.000 | 300.00000 | 9,300.00 | 500.00000 | 15,500.00 | 600.00000 | 18,600.00 |
| MOWING | ACRE | | | | | | |
| 1770 910005 | 4,554.000 | 25.00000 | 113,850.00 | 37.00000 | 168,498.00 | 48.00000 | 218,592.00 |
| CLAY BORROW POND LINER | CY | | | | | | |
| 1780 910007 | (1) | 35,000.00000 | 35,000.00 | 29,000.00000 | 29,000.00 | 46,000.00000 | 46,000.00 |
| OUTLET STRUCTURE | LS | | | | | | |
| 1790 910008 | 47,069.000 | 15.00000 | 706,035.00 | 15.00000 | 706,035.00 | 15.00000 | 706,035.00 |
| STORMWATER MANAGEMENT POND | CY | | | | | | |
| 1800 911504 | 4.000 | 1,000.00000 | 4,000.00 | 1,100.00000 | 4,400.00 | 1,500.00000 | 6,000.00 |
| HERBICIDE APPLICATION, NOXIOUS WEEDS | ACRE | | | | | | |
| 1810 763518 | 1.000 | 2,500.00000 | 2,500.00 | 2,000.00000 | 2,000.00 | 10,000.00000 | 10,000.00 |
| CONNECTED MACHINERY | LS | | | | | | |

DelDOT

**Delaware Department of Transportation**

**Tabulation of Bids**



**Contract Title:** EAST CAMDEN BYPASS **Contract ID:** T201709503 **Counties:** KENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | Engineer's Estimate Unit Price | Engineer's Estimate Ext Amount | (1) ALLAN MYERS MD INC Unit Price | (1) ALLAN MYERS MD INC Ext Amount | (2) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Unit Price | (2) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Ext Amount |
|---|---|---|---|---|---|---|---|
| **Section Totals:** | | | $20,931,474.70 | | $22,285,777.00 | | $24,987,320.08 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $20,931,474.70 | | $22,285,777.00 | | $24,987,320.08 |
| **Contract Item Totals** | | | **$20,931,474.70** | | **$22,285,777.00** | | **$24,987,320.08** |
| **Contract Time Totals** | | | **$0.00** | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | **$0.00** |
| **Contract Grand Totals** | | | **$20,931,474.70** | | **$22,285,777.00** | | **24,987,320.08** |

**( ) indicates item is bid as Lump Sum**

DelDOT

**Delaware Department of Transportation**

**Tabulation of Bids**



**Contract Title:** EAST CAMDEN BYPASS **Contract ID:** T201709503 **Counties:** KENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (3) MUMFORD & MILLER CONCRETE, INC. | | (4) DIAMOND MATERIALS LLC | | (5) GREGGO & FERRARA, INCORPORATED | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 Contractor Items | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0010 201000 | (1) | 97,750.00000 | 97,750.00 | 83,000.00000 | 83,000.00 | 100,000.00000 | 100,000.00 |
| CLEARING AND GRUBBING | LS | | | | | | |
| 0020 202000 | 58,742.000 | 18.00000 | 1,057,356.00 | 32.00000 | 1,879,744.00 | 28.00000 | 1,644,776.00 |
| EXCAVATION AND EMBANKMENT | CY | | | | | | |
| 0030 202003 | 12,980.000 | 19.00000 | 246,620.00 | 24.45000 | 317,361.00 | 42.00000 | 545,160.00 |
| UNDERCUT EXCAVATION | CY | | | | | | |
| 0040 204000 | 1,050.000 | 165.00000 | 173,250.00 | 265.00000 | 278,250.00 | 150.00000 | 157,500.00 |
| TEST HOLE | CY | | | | | | |
| 0050 207000 | 7,876.000 | 12.00000 | 94,512.00 | 23.50000 | 185,086.00 | 15.00000 | 118,140.00 |
| PIPE, CULVERT, AND STRUCTURAL EXCAVATION | CY | | | | | | |
| 0060 207001 | 9,602.000 | 12.00000 | 115,224.00 | 23.50000 | 225,647.00 | 18.00000 | 172,836.00 |
| PIPE, CULVERT, AND STRUCTURAL BACKFILLING | CY | | | | | | |
| 0070 207021 | 9,602.000 | 17.00000 | 163,234.00 | 25.45000 | 244,370.90 | 27.00000 | 259,254.00 |
| STRUCTURAL BACKFILL, (BORROW TYPE C) | CY | | | | | | |
| 0080 208000 | 310.000 | 290.00000 | 89,900.00 | 950.00000 | 294,500.00 | 300.00000 | 93,000.00 |
| FLOWABLE FILL | CY | | | | | | |

DelDOT

**Delaware Department of Transportation**

**Tabulation of Bids**



**Contract Title:** EAST CAMDEN BYPASS **Contract ID:** T201709503 **Counties:** KENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (3) MUMFORD & MILLER CONCRETE, INC. Unit Price | (3) MUMFORD & MILLER CONCRETE, INC. Ext Amount | (4) DIAMOND MATERIALS LLC Unit Price | (4) DIAMOND MATERIALS LLC Ext Amount | (5) GREGGO & FERRARA, INCORPORATED Unit Price | (5) GREGGO & FERRARA, INCORPORATED Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0001 Contractor Items | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0090 209001 | 36,136.000 | 21.00000 | 758,856.00 | 33.25000 | 1,201,522.00 | 31.00000 | 1,120,216.00 |
| BORROW, TYPE A | CY | | | | | | |
| 0100 211000 | (1) | 71,500.00000 | 71,500.00 | 108,650.00000 | 108,650.00 | 250,000.00000 | 250,000.00 |
| REMOVAL OF STRUCTURES AND OBSTRUCTIONS | LS | | | | | | |
| 0110 211001 | 11,371.000 | 22.00000 | 250,162.00 | 24.00000 | 272,904.00 | 7.40000 | 84,145.40 |
| REMOVAL OF PORTLAND CEMENT CONCRETE PAVEMENT, CURB AND SIDEWALK | SY | | | | | | |
| 0120 301001 | 12,338.000 | 69.50000 | 857,491.00 | 87.00000 | 1,073,406.00 | 78.00000 | 962,364.00 |
| GABC | CY | | | | | | |
| 0130 302002 | 1,192.000 | 61.00000 | 72,712.00 | 39.60000 | 47,203.20 | 51.00000 | 60,792.00 |
| DELAWARE NO. 3 STONE | TON | | | | | | |
| 0140 401005 | 830.000 | 114.75000 | 95,242.50 | 135.00000 | 112,050.00 | 100.00000 | 83,000.00 |
| SUPERPAVE TYPE C, PG 64-22 (CARBONATE STONE) | TON | | | | | | |
| 0150 401014 | 9,499.000 | 91.75000 | 871,533.25 | 95.00000 | 902,405.00 | 86.00000 | 816,914.00 |
| SUPERPAVE TYPE B, PG 64-22 | TON | | | | | | |

DelDOT

**Delaware Department of Transportation**

**Tabulation of Bids**



**Contract Title:** EAST CAMDEN BYPASS **Contract ID:** T201709503 **Counties:** KENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (3) MUMFORD & MILLER CONCRETE, INC. Unit Price | (3) MUMFORD & MILLER CONCRETE, INC. Ext Amount | (4) DIAMOND MATERIALS LLC Unit Price | (4) DIAMOND MATERIALS LLC Ext Amount | (5) GREGGO & FERRARA, INCORPORATED Unit Price | (5) GREGGO & FERRARA, INCORPORATED Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0001 Contractor Items | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0160 401016 | 7,170.000 | 103.25000 | 740,302.50 | 115.00000 | 824,550.00 | 98.00000 | 702,660.00 |
| SUPERPAVE TYPE B, PG 76-22 | TON | | | | | | |
| 0170 401021 | 2,293.000 | 84.75000 | 194,331.75 | 100.00000 | 229,300.00 | 86.00000 | 197,198.00 |
| SUPERPAVE TYPE BCBC, PG 64-22 | TON | | | | | | |
| 0180 401046 | 14,870.000 | 117.75000 | 1,750,942.50 | 126.00000 | 1,873,620.00 | 115.00000 | 1,710,050.00 |
| SUPERPAVE TYPE C, PG 76-22 (NON-CARBONATE STONE) | TON | | | | | | |
| 0190 503002 | 245.000 | 250.00000 | 61,250.00 | 530.00000 | 129,850.00 | 270.00000 | 66,150.00 |
| PATCHING PCC PAVEMENT, 15' TO 100', TYPE B | SY | | | | | | |
| 0200 601032 | 4,464.000 | 51.00000 | 227,664.00 | 60.00000 | 267,840.00 | 49.00000 | 218,736.00 |
| REINFORCED CONCRETE PIPE, 15", CLASS IV | LF | | | | | | |
| 0210 601033 | 2,264.000 | 58.00000 | 131,312.00 | 65.00000 | 147,160.00 | 56.00000 | 126,784.00 |
| REINFORCED CONCRETE PIPE, 18", CLASS IV | LF | | | | | | |
| 0220 601034 | 208.000 | 70.00000 | 14,560.00 | 80.00000 | 16,640.00 | 65.00000 | 13,520.00 |
| REINFORCED CONCRETE PIPE, 21", CLASS IV | LF | | | | | | |

DelDOT

**Delaware Department of Transportation**

**Tabulation of Bids**



**Contract Title:** EAST CAMDEN BYPASS **Contract ID:** T201709503 **Counties:** KENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (3) MUMFORD & MILLER CONCRETE, INC. | | (4) DIAMOND MATERIALS LLC | | (5) GREGGO & FERRARA, INCORPORATED | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 | Contractor Items | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0230 601035 | 744.000 | 80.00000 | 59,520.00 | 92.00000 | 68,448.00 | 74.00000 | 55,056.00 |
| REINFORCED CONCRETE PIPE, 24", CLASS IV | LF | | | | | | |
| 0240 601036 | 88.000 | 102.00000 | 8,976.00 | 105.00000 | 9,240.00 | 96.00000 | 8,448.00 |
| REINFORCED CONCRETE PIPE, 27", CLASS IV | LF | | | | | | |
| 0250 601037 | 424.000 | 113.00000 | 47,912.00 | 120.00000 | 50,880.00 | 110.00000 | 46,640.00 |
| REINFORCED CONCRETE PIPE, 30", CLASS IV | LF | | | | | | |
| 0260 601039 | 1,000.000 | 158.00000 | 158,000.00 | 170.00000 | 170,000.00 | 160.00000 | 160,000.00 |
| REINFORCED CONCRETE PIPE, 36", CLASS IV | LF | | | | | | |
| 0270 601053 | 608.000 | 53.00000 | 32,224.00 | 60.00000 | 36,480.00 | 49.00000 | 29,792.00 |
| REINFORCED CONCRETE PIPE, 15", CLASS V | LF | | | | | | |
| 0280 601056 | 456.000 | 92.00000 | 41,952.00 | 50.00000 | 22,800.00 | 82.00000 | 37,392.00 |
| REINFORCED CONCRETE PIPE, 24", CLASS V | LF | | | | | | |
| 0290 601057 | 72.000 | 113.00000 | 8,136.00 | 119.50000 | 8,604.00 | 100.00000 | 7,200.00 |
| REINFORCED CONCRETE PIPE, 27", CLASS V | LF | | | | | | |

DelDOT

**Delaware Department of Transportation**

**Tabulation of Bids**

AASHTOWare Pr

**Contract Title:** EAST CAMDEN BYPASS **Contract ID:** T201709503 **Counties:** KENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (3) MUMFORD & MILLER CONCRETE, INC. Unit Price | (3) MUMFORD & MILLER CONCRETE, INC. Ext Amount | (4) DIAMOND MATERIALS LLC Unit Price | (4) DIAMOND MATERIALS LLC Ext Amount | (5) GREGGO & FERRARA, INCORPORATED Unit Price | (5) GREGGO & FERRARA, INCORPORATED Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0001 Contractor Items | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0300 601115 | 96.000 | 102.00000 | 9,792.00 | 105.00000 | 10,080.00 | 85.00000 | 8,160.00 |
| REINFORCED CONCRETE ELLIPTICAL PIPE, 14" X 23", CLASS IV | LF | | | | | | |
| 0310 601141 | 17.000 | 1,130.00000 | 19,210.00 | 1,340.00000 | 22,780.00 | 900.00000 | 15,300.00 |
| REINFORCED CONCRETE FLARED END SECTION, 15" | EACH | | | | | | |
| 0320 601142 | 4.000 | 1,330.00000 | 5,320.00 | 1,400.00000 | 5,600.00 | 1,100.00000 | 4,400.00 |
| REINFORCED CONCRETE FLARED END SECTION, 18" | EACH | | | | | | |
| 0330 601143 | 3.000 | 1,390.00000 | 4,170.00 | 1,540.00000 | 4,620.00 | 1,200.00000 | 3,600.00 |
| REINFORCED CONCRETE FLARED END SECTION, 21" | EACH | | | | | | |
| 0340 601144 | 2.000 | 1,475.00000 | 2,950.00 | 1,610.00000 | 3,220.00 | 1,300.00000 | 2,600.00 |
| REINFORCED CONCRETE FLARED END SECTION, 24" | EACH | | | | | | |
| 0350 601145 | 1.000 | 1,850.00000 | 1,850.00 | 1,840.00000 | 1,840.00 | 1,500.00000 | 1,500.00 |
| REINFORCED CONCRETE FLARED END SECTION, 27" | EACH | | | | | | |
| 0360 601146 | 2.000 | 1,960.00000 | 3,920.00 | 2,185.00000 | 4,370.00 | 1,700.00000 | 3,400.00 |
| REINFORCED CONCRETE FLARED END SECTION, 30" | EACH | | | | | | |

DelDOT

**Delaware Department of Transportation**

**Tabulation of Bids**



**Contract Title:** EAST CAMDEN BYPASS **Contract ID:** T201709503 **Counties:** KENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (3) MUMFORD & MILLER CONCRETE, INC. | | (4) DIAMOND MATERIALS LLC | | (5) GREGGO & FERRARA, INCORPORATED | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 Contractor Items | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0370 601148 | 1.000 | 3,075.00000 | 3,075.00 | 2,865.00000 | 2,865.00 | 2,500.00000 | 2,500.00 |
| REINFORCED CONCRETE FLARED END SECTION, 36" | EACH | | | | | | |
| 0380 602001 | 2.000 | 3,220.00000 | 6,440.00 | 3,285.00000 | 6,570.00 | 2,400.00000 | 4,800.00 |
| DRAINAGE INLET, 24" X 24" | EACH | | | | | | |
| 0390 602003 | 35.000 | 3,830.00000 | 134,050.00 | 4,200.00000 | 147,000.00 | 2,400.00000 | 84,000.00 |
| DRAINAGE INLET, 34" X 24" | EACH | | | | | | |
| 0400 602004 | 35.000 | 4,530.00000 | 158,550.00 | 6,100.00000 | 213,500.00 | 3,300.00000 | 115,500.00 |
| DRAINAGE INLET, 48" X 30" | EACH | | | | | | |
| 0410 602005 | 16.000 | 4,875.00000 | 78,000.00 | 5,400.00000 | 86,400.00 | 3,900.00000 | 62,400.00 |
| DRAINAGE INLET, 48" X 48" | EACH | | | | | | |
| 0420 602008 | 7.000 | 8,535.00000 | 59,745.00 | 15,290.00000 | 107,030.00 | 5,800.00000 | 40,600.00 |
| DRAINAGE INLET, 66" X 66" | EACH | | | | | | |
| 0430 602009 | 6.000 | 7,085.00000 | 42,510.00 | 6,985.00000 | 41,910.00 | 4,400.00000 | 26,400.00 |
| DRAINAGE INLET, 72" X 24" | EACH | | | | | | |
| 0440 602010 | 9.000 | 7,600.00000 | 68,400.00 | 7,720.00000 | 69,480.00 | 4,300.00000 | 38,700.00 |
| DRAINAGE INLET, 72" X 48" | EACH | | | | | | |

DelDOT

**Delaware Department of Transportation**

**Tabulation of Bids**



**Contract Title:** EAST CAMDEN BYPASS **Contract ID:** T201709503 **Counties:** KENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (3) MUMFORD & MILLER CONCRETE, INC. Unit Price | (3) MUMFORD & MILLER CONCRETE, INC. Ext Amount | (4) DIAMOND MATERIALS LLC Unit Price | (4) DIAMOND MATERIALS LLC Ext Amount | (5) GREGGO & FERRARA, INCORPORATED Unit Price | (5) GREGGO & FERRARA, INCORPORATED Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0001 Contractor Items | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0450 602012 | 10.000 | 6,100.00000 | 61,000.00 | 6,635.00000 | 66,350.00 | 3,900.00000 | 39,000.00 |
| DRAINAGE INLET, SPECIAL | EACH | | | | | | |
| 0460 602031 | 3.000 | 4,000.00000 | 12,000.00 | 5,300.00000 | 15,900.00 | 3,100.00000 | 9,300.00 |
| MANHOLE, 48" X 48" | EACH | | | | | | |
| 0470 602060 | 1.000 | 2,850.00000 | 2,850.00 | 4,015.00000 | 4,015.00 | 2,000.00000 | 2,000.00 |
| JUNCTION BOX, 48" X 30" | EACH | | | | | | |
| 0480 602100 | 17.000 | 350.00000 | 5,950.00 | 405.00000 | 6,885.00 | 580.00000 | 9,860.00 |
| DRAINAGE INLET GRATE(S) | EACH | | | | | | |
| 0490 602101 | 17.000 | 410.00000 | 6,970.00 | 380.00000 | 6,460.00 | 610.00000 | 10,370.00 |
| DRAINAGE INLET FRAME(S) | EACH | | | | | | |
| 0500 602130 | 17.000 | 1,265.00000 | 21,505.00 | 1,630.00000 | 27,710.00 | 1,700.00000 | 28,900.00 |
| ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET | EACH | | | | | | |
| 0510 602505 | 12.000 | 965.00000 | 11,580.00 | 855.00000 | 10,260.00 | 480.00000 | 5,760.00 |
| PERSONNEL SAFETY GRATE | EACH | | | | | | |
| 0520 610000 | 7.000 | 560.00000 | 3,920.00 | 600.00000 | 4,200.00 | 570.00000 | 3,990.00 |
| PCC MASONRY, CLASS A | CY | | | | | | |

DelDOT

**Delaware Department of Transportation**

**Tabulation of Bids**



**Contract Title:** EAST CAMDEN BYPASS **Contract ID:** T201709503 **Counties:** KENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (3) MUMFORD & MILLER CONCRETE, INC. | | (4) DIAMOND MATERIALS LLC | | (5) GREGGO & FERRARA, INCORPORATED | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 | Contractor Items | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0530 701013 | 772.000 | 42.00000 | 32,424.00 | 38.50000 | 29,722.00 | 38.00000 | 29,336.00 |
| PCC CURB, TYPE 1-8 | LF | | | | | | |
| 0540 701014 | 7,758.000 | 40.50000 | 314,199.00 | 44.00000 | 341,352.00 | 44.00000 | 341,352.00 |
| PCC CURB, TYPE 2 | LF | | | | | | |
| 0550 701018 | 3,231.000 | 41.50000 | 134,086.50 | 44.00000 | 142,164.00 | 44.00000 | 142,164.00 |
| I.PCC CURB AND GUTTER, TYPE 1-8 | LF | | | | | | |
| 0560 701020 | 261.000 | 46.00000 | 12,006.00 | 49.50000 | 12,919.50 | 49.00000 | 12,789.00 |
| I.PCC CURB AND GUTTER, TYPE 3-2 | LF | | | | | | |
| 0570 701022 | 3,584.000 | 40.00000 | 143,360.00 | 38.50000 | 137,984.00 | 38.00000 | 136,192.00 |
| I.PCC CURB AND GUTTER, TYPE 3-6 | LF | | | | | | |
| 0580 701023 | 8,136.000 | 39.00000 | 317,304.00 | 35.20000 | 286,387.20 | 35.00000 | 284,760.00 |
| I.PCC CURB AND GUTTER, TYPE 3-8 | LF | | | | | | |
| 0590 701025 | 3,710.000 | 40.00000 | 148,400.00 | 35.00000 | 129,850.00 | 38.00000 | 140,980.00 |
| PCC CURB TYPE 2 ROUNDABOUT | LF | | | | | | |

DelDOT

**Delaware Department of Transportation**

**Tabulation of Bids**



**Contract Title:** EAST CAMDEN BYPASS **Contract ID:** T201709503 **Counties:** KENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (3) MUMFORD & MILLER CONCRETE, INC. | | (4) DIAMOND MATERIALS LLC | | (5) GREGGO & FERRARA, INCORPORATED | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 | Contractor Items | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0600 701027 | 595.000 | 41.00000 | 24,395.00 | 35.00000 | 20,825.00 | 33.00000 | 19,635.00 |
| PCC CURB, TYPE 1-2 ROUNDABOUT | LF | | | | | | |
| 0610 701031 | 15.000 | 1,645.00000 | 24,675.00 | 1,175.00000 | 17,625.00 | 1,200.00000 | 18,000.00 |
| CURB OPENING, 2' OPENING | EACH | | | | | | |
| 0620 701510 | 8.000 | 4,865.00000 | 38,920.00 | 8,020.00000 | 64,160.00 | 4,600.00000 | 36,800.00 |
| CURB/SIDEWALK OPENING | EACH | | | | | | |
| 0630 705001 | 9,627.000 | 12.00000 | 115,524.00 | 11.00000 | 105,897.00 | 11.00000 | 105,897.00 |
| PCC SIDEWALK, 4" | SF | | | | | | |
| 0640 705002 | 11,410.000 | 15.25000 | 174,002.50 | 13.20000 | 150,612.00 | 13.00000 | 148,330.00 |
| PCC SIDEWALK, 6" | SF | | | | | | |
| 0650 705005 | 11,864.000 | 18.50000 | 219,484.00 | 15.40000 | 182,705.60 | 16.00000 | 189,824.00 |
| PCC SIDEWALK, 8" | SF | | | | | | |
| 0660 705007 | 1,155.000 | 52.00000 | 60,060.00 | 50.00000 | 57,750.00 | 43.00000 | 49,665.00 |
| DETECTABLE WARNING SURFACE | SF | | | | | | |
| 0670 705521 | 26,489.000 | 26.50000 | 701,958.50 | 24.75000 | 655,602.75 | 25.00000 | 662,225.00 |
| PATTERNED PCC SIDEWALK, 8" | SF | | | | | | |

DelDOT

**Delaware Department of Transportation**

**Tabulation of Bids**



**Contract Title:** EAST CAMDEN BYPASS **Contract ID:** T201709503 **Counties:** KENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (3) MUMFORD & MILLER CONCRETE, INC. | | (4) DIAMOND MATERIALS LLC | | (5) GREGGO & FERRARA, INCORPORATED | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 | Contractor Items | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0680 | 706000 | 27.000 | 235.00000 | 6,345.00 | 355.00000 | 9,585.00 | 300.00000 | 8,100.00 |
| MONUMENT | | EACH | | | | | | |
| 0690 | 706002 | 7.000 | 175.00000 | 1,225.00 | 360.00000 | 2,520.00 | 200.00000 | 1,400.00 |
| RIGHT-OF-WAY MARKER, CAPPED REBAR | | EACH | | | | | | |
| 0700 | 707001 | 626.000 | 59.50000 | 37,247.00 | 80.00000 | 50,080.00 | 130.00000 | 81,380.00 |
| RIPRAP, R-4 | | SY | | | | | | |
| 0710 | 707511 | 86.000 | 240.00000 | 20,640.00 | 380.00000 | 32,680.00 | 500.00000 | 43,000.00 |
| GABIONS | | CY | | | | | | |
| 0720 | 708002 | 4,400.000 | 4.25000 | 18,700.00 | 3.50000 | 15,400.00 | 6.00000 | 26,400.00 |
| GEOTEXTILES, SEPARATION | | SY | | | | | | |
| 0730 | 708003 | 974.000 | 6.00000 | 5,844.00 | 4.50000 | 4,383.00 | 6.00000 | 5,844.00 |
| GEOTEXTILES, RIPRAP | | SY | | | | | | |
| 0740 | 709001 | 12,260.000 | 24.00000 | 294,240.00 | 30.00000 | 367,800.00 | 22.00000 | 269,720.00 |
| PERFORATED PIPE UNDERDRAINS, 6" | | LF | | | | | | |
| 0750 | 709011 | 235.000 | 32.00000 | 7,520.00 | 45.00000 | 10,575.00 | 19.00000 | 4,465.00 |
| UNDERDRAIN OUTLET PIPE, 6" | | LF | | | | | | |

DelDOT

**Delaware Department of Transportation**

**Tabulation of Bids**

AASHTOWare Pr

**Contract Title:** EAST CAMDEN BYPASS **Contract ID:** T201709503 **Counties:** KENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (3) MUMFORD & MILLER CONCRETE, INC. | | (4) DIAMOND MATERIALS LLC | | (5) GREGGO & FERRARA, INCORPORATED | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 | Contractor Items | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0760 | 709017 | 8.000 | 725.00000 | 5,800.00 | 675.00000 | 5,400.00 | 830.00000 | 6,640.00 |
| UNDERDRAIN OUTLET | | EACH | | | | | | |
| 0770 | 710002 | 8.000 | 465.00000 | 3,720.00 | 117.00000 | 936.00 | 690.00000 | 5,520.00 |
| ADJUST WATER VALVE BOXES | | EACH | | | | | | |
| 0780 | 710600 | (1) | 880,000.00000 | 880,000.00 | 914,238.00000 | 914,238.00 | 1,000,000.00000 | 1,000,000.00 |
| INSTALLATION OF WATER MAINS AND ACCESSORIES, CWSWA | | LS | | | | | | |
| 0790 | 710601 | (1) | 650,000.00000 | 650,000.00 | 722,345.00000 | 722,345.00 | 800,000.00000 | 800,000.00 |
| INSTALLATION OF WATER MAINS AND ACCESSORIES, TW | | LS | | | | | | |
| 0800 | 711500 | 12.000 | 950.00000 | 11,400.00 | 1,630.00000 | 19,560.00 | 1,100.00000 | 13,200.00 |
| ADJUST AND REPAIR EXISTING SANITARY MANHOLE | | EACH | | | | | | |
| 0810 | 711502 | 2.000 | 465.00000 | 930.00 | 100.00000 | 200.00 | 1,600.00000 | 3,200.00 |
| ADJUST AND REPAIR EXISTING SANITARY CLEANOUTS | | EACH | | | | | | |

DelDOT

**Delaware Department of Transportation**

**Tabulation of Bids**



**Contract Title:** EAST CAMDEN BYPASS **Contract ID:** T201709503 **Counties:** KENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (3) MUMFORD & MILLER CONCRETE, INC. Unit Price | (3) MUMFORD & MILLER CONCRETE, INC. Ext Amount | (4) DIAMOND MATERIALS LLC Unit Price | (4) DIAMOND MATERIALS LLC Ext Amount | (5) GREGGO & FERRARA, INCORPORATED Unit Price | (5) GREGGO & FERRARA, INCORPORATED Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0001 Contractor Items | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0820 711508 | 1.000 EACH | 950.00000 | 950.00 | 315.00000 | 315.00 | 1,600.00000 | 1,600.00 |
| ADJUST AND REPAIR EXISTING SANITARY VALVES | | | | | | | |
| 0830 711600 | 1,995.000 LF | 1,010.00000 | 2,014,950.00 | 715.00000 | 1,426,425.00 | 860.00000 | 1,715,700.00 |
| PROVIDE AND INSTALL SANITARY SEWER, DIP, 30" | | | | | | | |
| 0840 711601 | 50.000 LF | 835.00000 | 41,750.00 | 995.00000 | 49,750.00 | 840.00000 | 42,000.00 |
| PROVIDE AND INSTALL STEEL CASING PIPE, 42" (OPEN CUT) | | | | | | | |
| 0850 711602 | 480.000 LF | 1,985.00000 | 952,800.00 | 2,595.00000 | 1,245,600.00 | 3,200.00000 | 1,536,000.00 |
| PROVIDE AND INSTALL STEEL CASING PIPE, 42" (BORE) | | | | | | | |
| 0860 711603 | (1) LS | 2,410,000.00000 | 2,410,000.00 | 1,636,135.00000 | 1,636,135.00 | 1,900,000.00000 | 1,900,000.00 |
| PROVIDE AND INSTALL SANITARY SEWER CONNECTIONS | | | | | | | |
| 0870 727006 | 2,800.000 LF | 2.25000 | 6,300.00 | 13.10000 | 36,680.00 | 13.00000 | 36,400.00 |
| TEMPORARY CONSTRUCTION FENCE | | | | | | | |

DelDOT

**Delaware Department of Transportation**

**Tabulation of Bids**



**Contract Title:** EAST CAMDEN BYPASS **Contract ID:** T201709503 **Counties:** KENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (3) MUMFORD & MILLER CONCRETE, INC. Unit Price | (3) MUMFORD & MILLER CONCRETE, INC. Ext Amount | (4) DIAMOND MATERIALS LLC Unit Price | (4) DIAMOND MATERIALS LLC Ext Amount | (5) GREGGO & FERRARA, INCORPORATED Unit Price | (5) GREGGO & FERRARA, INCORPORATED Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0001 Contractor Items | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0880 760010 | 105,760.000 | 1.15000 | 121,624.00 | 2.25000 | 237,960.00 | 1.50000 | 158,640.00 |
| PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT | SYIN | | | | | | |
| 0890 762000 | 16,075.000 | 2.00000 | 32,150.00 | 3.50000 | 56,262.50 | 5.00000 | 80,375.00 |
| SAW CUTTING, BITUMINOUS CONCRETE | LF | | | | | | |
| 0900 762001 | 3,462.000 | 4.00000 | 13,848.00 | 5.40000 | 18,694.80 | 8.00000 | 27,696.00 |
| SAW CUTTING, CONCRETE, FULL DEPTH | LF | | | | | | |
| 0910 763000 | (1) | 1,200,000.00000 | 1,200,000.00 | 425,000.00000 | 425,000.00 | 500,000.00000 | 500,000.00 |
| INITIAL EXPENSE/DE-MOBILIZATION | LS | | | | | | |
| 0920 763003 | 1.000 | 5,000.00000 | 5,000.00 | 11,000.00000 | 11,000.00 | 12,000.00000 | 12,000.00 |
| BASELINE SCHEDULE TYPE 2 | LS | | | | | | |
| 0930 763004 | 14.000 | 500.00000 | 7,000.00 | 825.00000 | 11,550.00 | 1,000.00000 | 14,000.00 |
| MONTHLY UPDATE SCHEDULE TYPE 2 | EAMO | | | | | | |
| 0940 763501 | (1) | 325,000.00000 | 325,000.00 | 373,000.00000 | 373,000.00 | 450,000.00000 | 450,000.00 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |

DelDOT

**Delaware Department of Transportation**

**Tabulation of Bids**



**Contract Title:** EAST CAMDEN BYPASS **Contract ID:** T201709503 **Counties:** KENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (3) MUMFORD & MILLER CONCRETE, INC. | | (4) DIAMOND MATERIALS LLC | | (5) GREGGO & FERRARA, INCORPORATED | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 | Contractor Items | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0950 763503 | 10,000.000 | 0.80000 | 8,000.00 | 0.80000 | 8,000.00 | 0.80000 | 8,000.00 |
| TRAINEE | HOUR | | | | | | |
| 0960 763597 | 300.000 | 300.00000 | 90,000.00 | 210.00000 | 63,000.00 | 69.00000 | 20,700.00 |
| UTILITY CONSTRUCTION ENGINEERING | HOUR | | | | | | |
| 0980 801000 | (1) | 400,000.00000 | 400,000.00 | 410,000.00000 | 410,000.00 | 250,000.00000 | 250,000.00 |
| MAINTENANCE OF TRAFFIC | LS | | | | | | |
| 0990 802003 | 110.000 | 20.00000 | 2,200.00 | 25.00000 | 2,750.00 | 100.00000 | 11,000.00 |
| ARROW PANELS TYPE C | EADY | | | | | | |
| 1000 803001 | 285.000 | 55.00000 | 15,675.00 | 75.00000 | 21,375.00 | 59.00000 | 16,815.00 |
| PROVIDE AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN | EADY | | | | | | |
| 1010 804001 | 689.000 | 40.00000 | 27,560.00 | 75.00000 | 51,675.00 | 180.00000 | 124,020.00 |
| PROVIDE AND MAINTAIN PORTABLE LIGHT ASSEMBLY (FLOOD LIGHTS) | EADY | | | | | | |
| 1020 805001 | 87,153.000 | 0.35000 | 30,503.55 | 0.35000 | 30,503.55 | 0.21000 | 18,302.13 |
| PLASTIC TRAFFIC CONTROL DRUMS | EADY | | | | | | |

DelDOT

**Delaware Department of Transportation**

**Tabulation of Bids**



**Contract Title:** EAST CAMDEN BYPASS **Contract ID:** T201709503 **Counties:** KENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (3) MUMFORD & MILLER CONCRETE, INC. Unit Price | (3) MUMFORD & MILLER CONCRETE, INC. Ext Amount | (4) DIAMOND MATERIALS LLC Unit Price | (4) DIAMOND MATERIALS LLC Ext Amount | (5) GREGGO & FERRARA, INCORPORATED Unit Price | (5) GREGGO & FERRARA, INCORPORATED Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0001 Contractor Items | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 1030 806001 | 600.000 | 110.00000 | 66,000.00 | 110.00000 | 66,000.00 | 110.00000 | 66,000.00 |
| TRAFFIC OFFICERS | HOUR | | | | | | |
| 1040 807001 | 100.000 | 33.00000 | 3,300.00 | 80.00000 | 8,000.00 | 75.00000 | 7,500.00 |
| PROVIDE AND INSTALL TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER, UNPINNED | LF | | | | | | |
| 1050 807002 | 1,270.000 | 33.00000 | 41,910.00 | 65.00000 | 82,550.00 | 99.00000 | 125,730.00 |
| PROVIDE AND INSTALL TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER, PINNED IN BITUMINOUS PAVEMENT | LF | | | | | | |
| 1060 808002 | 56.000 | 100.00000 | 5,600.00 | 225.00000 | 12,600.00 | 125.00000 | 7,000.00 |
| PROVIDE AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE II | EADY | | | | | | |
| 1070 809001 | 1.000 | 2,600.00000 | 2,600.00 | 3,800.00000 | 3,800.00 | 5,000.00000 | 5,000.00 |
| INSTALL TEMPORARY IMPACT ATTENUATOR | EACH | | | | | | |

DelDOT

**Delaware Department of Transportation**

**Tabulation of Bids**



**Contract Title:** EAST CAMDEN BYPASS **Contract ID:** T201709503 **Counties:** KENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (3) MUMFORD & MILLER CONCRETE, INC. Unit Price | (3) Ext Amount | (4) DIAMOND MATERIALS LLC Unit Price | (4) Ext Amount | (5) GREGGO & FERRARA, INCORPORATED Unit Price | (5) Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0001 Contractor Items | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 1080 809005 | 2.000 | 8,700.00000 | 17,400.00 | 2,850.00000 | 5,700.00 | 25,000.00000 | 50,000.00 |
| PROVIDE TEMPORARY IMPACT ATTENUATOR - NON-GATING, REDIRECTIVE, TEST LEVEL 3 | EACH | | | | | | |
| 1090 810001 | 31,033.000 | 2.00000 | 62,066.00 | 1.65000 | 51,204.45 | 1.20000 | 37,239.60 |
| TEMPORARY WARNING SIGNS AND PLAQUES | EADY | | | | | | |
| 1100 811002 | 896.000 | 80.15000 | 71,814.40 | 85.00000 | 76,160.00 | 75.00000 | 67,200.00 |
| FLAGGER, KENT COUNTY | HOUR | | | | | | |
| 1110 811014 | 164.000 | 90.00000 | 14,760.00 | 70.46000 | 11,555.44 | 110.00000 | 18,040.00 |
| FLAGGER, KENT COUNTY, OVERTIME | HOUR | | | | | | |
| 1120 813001 | 118,134.000 | 0.45000 | 53,160.30 | 0.43000 | 50,797.62 | 0.30000 | 35,440.20 |
| TEMPORARY BARRICADES, TYPE III | LFDY | | | | | | |
| 1130 817002 | 8,925.000 | 6.50000 | 58,012.50 | 6.15000 | 54,888.75 | 6.10000 | 54,442.50 |
| PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND, ALKYD-THERMOPLASTIC | SF | | | | | | |

DelDOT

**Delaware Department of Transportation**

**Tabulation of Bids**



**Contract Title:** EAST CAMDEN BYPASS **Contract ID:** T201709503 **Counties:** KENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (3) MUMFORD & MILLER CONCRETE, INC. Unit Price | (3) Ext Amount | (4) DIAMOND MATERIALS LLC Unit Price | (4) Ext Amount | (5) GREGGO & FERRARA, INCORPORATED Unit Price | (5) Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0001 | Contractor Items | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 1140 817003 | 84,361.000 | 0.35000 | 29,526.35 | 0.33000 | 27,839.13 | 0.32000 | 26,995.52 |
| TEMPORARY MARKINGS, PAINT, 4" | LF | | | | | | |
| 1150 817013 | 86,250.000 | 0.65000 | 56,062.50 | 0.63000 | 54,337.50 | 0.63000 | 54,337.50 |
| PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5" | LF | | | | | | |
| 1160 817015 | 46.000 | 435.00000 | 20,010.00 | 400.00000 | 18,400.00 | 410.00000 | 18,860.00 |
| PREFORMED RETROREFLECTIVE THERMOPLASTIC MARKINGS, BIKE SYMBOL | EACH | | | | | | |
| 1170 817027 | 104.000 | 39.00000 | 4,056.00 | 38.00000 | 3,952.00 | 36.00000 | 3,744.00 |
| RAISED/RECESSED PAVEMENT MARKER | EACH | | | | | | |
| 1180 817031 | 7,306.000 | 2.20000 | 16,073.20 | 2.00000 | 14,612.00 | 2.10000 | 15,342.60 |
| REMOVAL OF PAVEMENT STRIPING | SF | | | | | | |
| 1190 817038 | 224.000 | 4.00000 | 896.00 | 4.00000 | 896.00 | 3.30000 | 739.20 |
| PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 6" | LF | | | | | | |

DelDOT

**Delaware Department of Transportation**

**Tabulation of Bids**



**Contract Title:** EAST CAMDEN BYPASS **Contract ID:** T201709503 **Counties:** KENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (3) MUMFORD & MILLER CONCRETE, INC. | | (4) DIAMOND MATERIALS LLC | | (5) GREGGO & FERRARA, INCORPORATED | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 | Contractor Items | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 1200 817042 | 60,638.000 | 0.75000 | 45,478.50 | 0.70000 | 42,446.60 | 0.69000 | 41,840.22 |
| PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 6" | LF | | | | | | |
| 1210 817043 | 555.000 | 1.50000 | 832.50 | 1.40000 | 777.00 | 1.40000 | 777.00 |
| PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 12" | LF | | | | | | |
| 1220 818001 | 1,921.000 | 24.00000 | 46,104.00 | 14.00000 | 26,894.00 | 14.00000 | 26,894.00 |
| SUPPLY OF FLAT SHEET ALUMINUM SIGN PANEL, TYPE IV, RETROREFLECTIVE SHEETING | SF | | | | | | |
| 1230 818003 | 433.000 | 25.00000 | 10,825.00 | 18.00000 | 7,794.00 | 18.00000 | 7,794.00 |
| SUPPLY OF FLAT SHEET ALUMINUM SIGN PANEL, TYPE XI, RETROREFLECTIVE SHEETING | SF | | | | | | |
| 1240 819011 | 263.000 | 265.00000 | 69,695.00 | 295.00000 | 77,585.00 | 310.00000 | 81,530.00 |
| GALVANIZED TELESCOPING STEEL SIGN POSTS, 12' X 2", COMPLETE W/ BASEPOSTS AND HARDWARE | EACH | | | | | | |

DelDOT

**Delaware Department of Transportation**

**Tabulation of Bids**



**Contract Title:** EAST CAMDEN BYPASS **Contract ID:** T201709503 **Counties:** KENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (3) MUMFORD & MILLER CONCRETE, INC. Unit Price | (3) Ext Amount | (4) DIAMOND MATERIALS LLC Unit Price | (4) Ext Amount | (5) GREGGO & FERRARA, INCORPORATED Unit Price | (5) Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0001 Contractor Items | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 1250 819018 | 405.000 | 72.00000 | 29,160.00 | 90.00000 | 36,450.00 | 90.00000 | 36,450.00 |
| INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST | EACH | | | | | | |
| 1260 819019 | 1,770.000 | 15.75000 | 27,877.50 | 7.00000 | 12,390.00 | 8.00000 | 14,160.00 |
| INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON MULTIPLE SIGN POSTS | SF | | | | | | |
| 1270 819023 | 2.000 | 350.00000 | 700.00 | 325.00000 | 650.00 | 330.00000 | 660.00 |
| GALVANIZED TELESCOPING STEEL SIGNPOSTS, 15'X2", COMPLETE W/BASEPOSTS & HARDWARE | EACH | | | | | | |
| 1280 820001 | 2.000 | 4,350.00000 | 8,700.00 | 4,000.00000 | 8,000.00 | 4,100.00000 | 8,200.00 |
| REINFORCED CONCRETE MASONRY SIGN FOUNDATION, W-6 | EACH | | | | | | |
| 1290 820008 | 16.000 | 112.00000 | 1,792.00 | 106.00000 | 1,696.00 | 110.00000 | 1,760.00 |
| SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, W-6 | LF | | | | | | |
| 1300 820017 | 2.000 | 630.00000 | 1,260.00 | 585.00000 | 1,170.00 | 580.00000 | 1,160.00 |
| INSTALLATION OF BREAKAWAY I-BEAM SIGN POSTS | EACH | | | | | | |

DelDOT

**Delaware Department of Transportation**

**Tabulation of Bids**



**Contract Title:** EAST CAMDEN BYPASS **Contract ID:** T201709503 **Counties:** KENT

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (3) MUMFORD & MILLER CONCRETE, INC. Unit Price | (3) Ext Amount | (4) DIAMOND MATERIALS LLC Unit Price | (4) Ext Amount | (5) GREGGO & FERRARA, INCORPORATED Unit Price | (5) Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 0001 Contractor Items | | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 1310 820019 | | 114.000 | 11.00000 | 1,254.00 | 10.00000 | 1,140.00 | 11.00000 | 1,254.00 |
| INSTALL SIGN PANEL ON BREAKAWAY I-BEAM SIGN SUPPORT | | SF | | | | | | |
| 1320 824003 | | 18.000 | 150.00000 | 2,700.00 | 180.00000 | 3,240.00 | 180.00000 | 3,240.00 |
| FLEXIBLE DELINEATOR, PERMANENT | | EACH | | | | | | |
| 1330 830001 | | 26.000 | 1,510.00000 | 39,260.00 | 1,400.00000 | 36,400.00 | 1,500.00000 | 39,000.00 |
| CONDUIT JUNCTION WELL, TYPE 1, 20" X 20" PRECAST CONCRETE | | EACH | | | | | | |
| 1340 830002 | | 37.000 | 2,085.00000 | 77,145.00 | 1,900.00000 | 70,300.00 | 2,000.00000 | 74,000.00 |
| CONDUIT JUNCTION WELL, TYPE 4, 20" X 42-1/2" PRECAST CONCRETE | | EACH | | | | | | |
| 1350 830004 | | 3.000 | 3,835.00000 | 11,505.00 | 3,575.00000 | 10,725.00 | 3,600.00000 | 10,800.00 |
| CONDUIT JUNCTION WELL, TYPE 7, 36" X 60" PRECAST POLYMER CONCRETE | | EACH | | | | | | |
| 1360 830008 | | 10.000 | 420.00000 | 4,200.00 | 380.00000 | 3,800.00 | 390.00000 | 3,900.00 |
| ADJUST OR REPAIR EXISTING CONDUIT JUNCTION WELL | | EACH | | | | | | |

DelDOT

**Delaware Department of Transportation**

**Tabulation of Bids**



**Contract Title:** EAST CAMDEN BYPASS **Contract ID:** T201709503 **Counties:** KENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (3) MUMFORD & MILLER CONCRETE, INC. Unit Price | (3) MUMFORD & MILLER CONCRETE, INC. Ext Amount | (4) DIAMOND MATERIALS LLC Unit Price | (4) DIAMOND MATERIALS LLC Ext Amount | (5) GREGGO & FERRARA, INCORPORATED Unit Price | (5) GREGGO & FERRARA, INCORPORATED Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0001 Contractor Items | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 1370 831002 | 4,639.000 | 41.75000 | 193,678.25 | 38.00000 | 176,282.00 | 39.00000 | 180,921.00 |
| PROVIDE AND INSTALL UP TO 4" SCEDULE 80 HDPE CONDUIT (BORE) | LF | | | | | | |
| 1380 831004 | 16,445.000 | 19.00000 | 312,455.00 | 17.50000 | 287,787.50 | 18.00000 | 296,010.00 |
| PROVIDE AND INSTALL UP TO 4" SCHEDULE 80 PVC CONDUIT (TRENCH) | LF | | | | | | |
| 1390 831006 | 226.000 | 28.00000 | 6,328.00 | 28.00000 | 6,328.00 | 26.00000 | 5,876.00 |
| PROVIDE AND INSTALL UP TO 4" GALVANIZED STEEL CONDUIT (TRENCH) | LF | | | | | | |
| 1400 831009 | 63.000 | 39.00000 | 2,457.00 | 40.00000 | 2,520.00 | 36.00000 | 2,268.00 |
| PROVIDE AND INSTALL UP TO 4" GALVANIZED STEEL CONDUIT (ON STRUCTURE) | LF | | | | | | |
| 1410 832006 | 372.000 | 5.50000 | 2,046.00 | 5.50000 | 2,046.00 | 5.20000 | 1,934.40 |
| PROVIDE AND INSTALL 1-CONDUCTOR #2 AWG STRANDED COPPER, TYPE USE-2 | LF | | | | | | |

DelDOT

**Delaware Department of Transportation**

**Tabulation of Bids**



**Contract Title:** EAST CAMDEN BYPASS **Contract ID:** T201709503 **Counties:** KENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (3) MUMFORD & MILLER CONCRETE, INC. | | (4) DIAMOND MATERIALS LLC | | (5) GREGGO & FERRARA, INCORPORATED | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 | Contractor Items | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 1420 832008 | 14,234.000 | 3.20000 | 45,548.80 | 3.00000 | 42,702.00 | 3.00000 | 42,702.00 |
| PROVIDE AND INSTALL 1-CONDUCTOR #6 STRANDED COPPER, TYPE USE-2 | LF | | | | | | |
| 1430 832009 | 39,338.000 | 2.60000 | 102,278.80 | 2.50000 | 98,345.00 | 2.50000 | 98,345.00 |
| PROVIDE AND INSTALL 1-CONDUCTOR #8 STRANDED COPPER, TYPE USE-2 | LF | | | | | | |
| 1440 832010 | 9,100.000 | 1.15000 | 10,465.00 | 1.05000 | 9,555.00 | 1.10000 | 10,010.00 |
| PROVIDE AND INSTALL 1-CONDUCTOR #10 STRNDED COPPER, TYPE USE-2 | LF | | | | | | |
| 1450 834001 | 2.000 | 5,670.00000 | 11,340.00 | 5,400.00000 | 10,800.00 | 5,300.00000 | 10,600.00 |
| POLE BASE, TYPE 3 | EACH | | | | | | |
| 1460 834002 | 9.000 | 6,130.00000 | 55,170.00 | 5,800.00000 | 52,200.00 | 5,700.00000 | 51,300.00 |
| POLE BASE, TYPE 3A | EACH | | | | | | |
| 1470 834003 | 3.000 | 6,720.00000 | 20,160.00 | 6,350.00000 | 19,050.00 | 6,300.00000 | 18,900.00 |
| POLE BASE, TYPE 3B | EACH | | | | | | |
| 1480 834005 | 6.000 | 875.00000 | 5,250.00 | 1,650.00000 | 9,900.00 | 820.00000 | 4,920.00 |
| POLE BASE, TYPE 4A | EACH | | | | | | |

DelDOT

**Delaware Department of Transportation**

**Tabulation of Bids**



**Contract Title:** EAST CAMDEN BYPASS **Contract ID:** T201709503 **Counties:** KENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (3) MUMFORD & MILLER CONCRETE, INC. | | (4) DIAMOND MATERIALS LLC | | (5) GREGGO & FERRARA, INCORPORATED | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 Contractor Items | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 1490 834006 | 91.000 | 1,250.00000 | 113,750.00 | 1,150.00000 | 104,650.00 | 1,200.00000 | 109,200.00 |
| POLE BASE, TYPE 6 | EACH | | | | | | |
| 1500 834008 | 10.000 | 1,625.00000 | 16,250.00 | 1,550.00000 | 15,500.00 | 1,600.00000 | 16,000.00 |
| SHEETING FOR POLE BASE | EACH | | | | | | |
| 1510 834511 | 2.000 | 1,450.00000 | 2,900.00 | 1,380.00000 | 2,760.00 | 1,400.00000 | 2,800.00 |
| POLE BASE, TYPE 4B | EACH | | | | | | |
| 1520 835002 | 3.000 | 1,745.00000 | 5,235.00 | 1,650.00000 | 4,950.00 | 1,700.00000 | 5,100.00 |
| CABINET BASE TYPE M | EACH | | | | | | |
| 1530 835003 | 4.000 | 1,745.00000 | 6,980.00 | 1,650.00000 | 6,600.00 | 1,700.00000 | 6,800.00 |
| CABINET BASE TYPE P | EACH | | | | | | |
| 1540 842007 | 3.000 | 4,620.00000 | 13,860.00 | 4,250.00000 | 12,750.00 | 4,300.00000 | 12,900.00 |
| PROVIDE AND INSTALL ELECTRICAL UTILITY SERVICE EQUIPMENT 120/240 | EACH | | | | | | |
| 1550 843001 | (1) | 7,985.00000 | 7,985.00 | 8,000.00000 | 8,000.00 | 7,500.00000 | 7,500.00 |
| ELECTRICAL TESTING | LS | | | | | | |
| 1560 847006 | 3.000 | 13,300.00000 | 39,900.00 | 12,500.00000 | 37,500.00 | 13,000.00000 | 39,000.00 |
| LIGHTING CONTROL CABINET - 100A | EACH | | | | | | |

DelDOT

**Delaware Department of Transportation**

**Tabulation of Bids**



**Contract Title:** EAST CAMDEN BYPASS **Contract ID:** T201709503 **Counties:** KENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (3) MUMFORD & MILLER CONCRETE, INC. | | (4) DIAMOND MATERIALS LLC | | (5) GREGGO & FERRARA, INCORPORATED | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 Contractor Items | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 1570 850521 | 91.000 | 660.00000 | 60,060.00 | 625.00000 | 56,875.00 | 620.00000 | 56,420.00 |
| LUMINAIRE (LED), 250 WATTS, HPS EQUIVALENT | EACH | | | | | | |
| 1580 851001 | 91.000 | 3,845.00000 | 349,895.00 | 3,450.00000 | 313,950.00 | 3,600.00000 | 327,600.00 |
| ALUMINUM LIGHTING STANDARD WITH SINGLE DAVIT ARM, 30' POLE | EACH | | | | | | |
| 1590 905001 | 21,561.000 | 2.60000 | 56,058.60 | 2.05000 | 44,200.05 | 3.80000 | 81,931.80 |
| SILT FENCE | LF | | | | | | |
| 1600 905002 | 2,951.000 | 3.75000 | 11,066.25 | 4.15000 | 12,246.65 | 6.30000 | 18,591.30 |
| REINFORCED SILT FENCE | LF | | | | | | |
| 1610 905004 | 49.000 | 165.00000 | 8,085.00 | 135.00000 | 6,615.00 | 600.00000 | 29,400.00 |
| INLET SEDIMENT CONTROL, DRAINAGE INLET | EACH | | | | | | |
| 1620 905005 | 126.000 | 165.00000 | 20,790.00 | 750.00000 | 94,500.00 | 600.00000 | 75,600.00 |
| INLET SEDIMENT CONTROL, CURB INLET | EACH | | | | | | |
| 1630 905006 | 17.000 | 400.00000 | 6,800.00 | 350.00000 | 5,950.00 | 600.00000 | 10,200.00 |
| INLET SEDIMENT CONTROL, CULVERT INLET | EACH | | | | | | |

DelDOT

**Delaware Department of Transportation**

**Tabulation of Bids**



**Contract Title:** EAST CAMDEN BYPASS **Contract ID:** T201709503 **Counties:** KENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (3) MUMFORD & MILLER CONCRETE, INC. | | (4) DIAMOND MATERIALS LLC | | (5) GREGGO & FERRARA, INCORPORATED | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 | Contractor Items | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 1640 906004 | 1.000 | 500.00000 | 500.00 | 2,500.00000 | 2,500.00 | 3,000.00000 | 3,000.00 |
| SKIMMER DEWATERING DEVICE | EACH | | | | | | |
| 1650 907017 | 790.000 | 4.50000 | 3,555.00 | 10.00000 | 7,900.00 | 12.00000 | 9,480.00 |
| COMPOST FILTER LOGS | LF | | | | | | |
| 1660 908004 | 85,820.000 | 7.40000 | 635,068.00 | 10.25000 | 879,655.00 | 7.90000 | 677,978.00 |
| TOPSOIL, 6" DEPTH | SY | | | | | | |
| 1670 908005 | 3,594.000 | 15.00000 | 53,910.00 | 13.60000 | 48,878.40 | 15.00000 | 53,910.00 |
| TOPSOIL, 12" DEPTH | SY | | | | | | |
| 1680 908010 | 121,004.000 | 2.80000 | 338,811.20 | 5.35000 | 647,371.40 | 8.00000 | 968,032.00 |
| TOPSOILING, 6" DEPTH | SY | | | | | | |
| 1690 908014 | 171,300.000 | 1.50000 | 256,950.00 | 1.05000 | 179,865.00 | 0.49000 | 83,937.00 |
| PERMANENT GRASS SEEDING, DRY GROUND | SY | | | | | | |
| 1700 908015 | 6,277.000 | 1.50000 | 9,415.50 | 1.35000 | 8,473.95 | 0.49000 | 3,075.73 |
| PERMANENT GRASS SEEDING, STORMWATER | SY | | | | | | |
| 1710 908017 | 342,600.000 | 0.60000 | 205,560.00 | 0.50000 | 171,300.00 | 0.43000 | 147,318.00 |
| TEMPORARY GRASS SEEDING | SY | | | | | | |

DelDOT

**Delaware Department of Transportation**

**Tabulation of Bids**



**Contract Title:** EAST CAMDEN BYPASS **Contract ID:** T201709503 **Counties:** KENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (3) MUMFORD & MILLER CONCRETE, INC. Unit Price | (3) MUMFORD & MILLER CONCRETE, INC. Ext Amount | (4) DIAMOND MATERIALS LLC Unit Price | (4) DIAMOND MATERIALS LLC Ext Amount | (5) GREGGO & FERRARA, INCORPORATED Unit Price | (5) GREGGO & FERRARA, INCORPORATED Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0001 Contractor Items | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 1720 908020 | 15,144.000 | 3.35000 | 50,732.40 | 2.75000 | 41,646.00 | 2.50000 | 37,860.00 |
| EROSION CONTROL BLANKET MULCH | SY | | | | | | |
| 1730 908023 | 718.000 | 28.50000 | 20,463.00 | 2.75000 | 1,974.50 | 17.00000 | 12,206.00 |
| STABILIZED CONSTRUCTION ENTRANCE | SY | | | | | | |
| 1740 908024 | 54.000 | 48.50000 | 2,619.00 | 250.00000 | 13,500.00 | 50.00000 | 2,700.00 |
| STABILIZED CONSTRUCTION ENTRANCE, TOPDRESSING | TON | | | | | | |
| 1750 908026 | 173,610.000 | 0.45000 | 78,124.50 | 0.40000 | 69,444.00 | 0.50000 | 86,805.00 |
| EROSION CONTROL MULCH | SY | | | | | | |
| 1760 908510 | 31.000 | 500.00000 | 15,500.00 | 900.00000 | 27,900.00 | 500.00000 | 15,500.00 |
| MOWING | ACRE | | | | | | |
| 1770 910005 | 4,554.000 | 42.50000 | 193,545.00 | 53.00000 | 241,362.00 | 120.00000 | 546,480.00 |
| CLAY BORROW POND LINER | CY | | | | | | |
| 1780 910007 | (1) | 38,800.00000 | 38,800.00 | 43,500.00000 | 43,500.00 | 40,000.00000 | 40,000.00 |
| OUTLET STRUCTURE | LS | | | | | | |
| 1790 910008 | 47,069.000 | 18.00000 | 847,242.00 | 18.00000 | 847,242.00 | 22.00000 | 1,035,518.00 |
| STORMWATER MANAGEMENT POND | CY | | | | | | |

DelDOT

**Delaware Department of Transportation**

**Tabulation of Bids**



**Contract Title:** EAST CAMDEN BYPASS **Contract ID:** T201709503 **Counties:** KENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (3) MUMFORD & MILLER CONCRETE, INC. Unit Price | (3) MUMFORD & MILLER CONCRETE, INC. Ext Amount | (4) DIAMOND MATERIALS LLC Unit Price | (4) DIAMOND MATERIALS LLC Ext Amount | (5) GREGGO & FERRARA, INCORPORATED Unit Price | (5) GREGGO & FERRARA, INCORPORATED Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0001 Contractor Items | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 1800 911504 | 4.000 | 1,750.00000 | 7,000.00 | 85.00000 | 340.00 | 1,000.00000 | 4,000.00 |
| HERBICIDE APPLICATION, NOXIOUS WEEDS | ACRE | | | | | | |
| 1810 763518 | 1.000 | 9,900.00000 | 9,900.00 | 2,300.00000 | 2,300.00 | 50,000.00000 | 50,000.00 |
| CONNECTED MACHINERY | LS | | | | | | |
| **Section Totals:** | | | $26,482,125.60 | | $28,121,954.94 | | $28,128,489.10 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $26,482,125.60 | | $28,121,954.94 | | $28,128,489.10 |
| **Contract Item Totals** | | | **$26,482,125.60** | | **$28,121,954.94** | | **$28,128,489.10** |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | **$0.00** |
| **Contract Grand Totals** | | | **$26,482,125.60** | | **$28,121,954.94** | | **28,128,489.10** |

**( ) indicates item is bid as Lump Sum**