Contract Title: MAGNOLIA YARD SEWER IMPROVEMENTS

Call Order: 005

Contract ID: T201780106.02

Counties: KENT

Letting Date: July 21, 2020

District(s): M8

Project(s): T201780106

Federal Aid No: T201780106

Contract Time: 45 CALENDAR DAYS

Contract Description: THIS PROJECT INVOLVES THE CONSTRUCTION OF A NEW SANITARY SEWER GRINDER PUMP STATION AND ASSOCIATED FORCE MAIN TO HANDLE DOMESTIC SEWAGE FLOWS FOR THE MAGNOLIA MAINTENANCE YARD, AS WELL AS OTHER INCIDENTAL CONSTRUCTION IN ACCORDANCE WITH THE LOCATION, NOTES, AND DETAILS SHOWN ON THE PLANS AND AS DIRECTED BY THE ENGINEER. THE IMPROVEMENTS CONSIST OF FURNISHING ALL LABOR AND MATERIALS FOR THIS CONTRACT.

Set-Aside:

Vendor Ranking: Contract was awarded on 08/04/20 to vendor KENT CONSTRUCTION COMPANY, INC.

Rank	Vendor ID/Name	Total Bid	Percent Of Low Bid	Percent Of Estimate
1	KENT CONSTRUCTION COMPANY, INC.	$314,404.70	100.00%	46.65%
2	A-DEL CONSTRUCTION COMPANY, INC.	$399,730.00	127.14%	59.31%
3	JJID INC	$464,797.74	147.83%	68.97%
4	REYBOLD CONSTRUCTION GROUP, LLC.	$495,826.00	157.70%	73.57%
5	MUMFORD & MILLER CONCRETE, INC.	$566,407.25	180.15%	84.04%
0	Engineer's Estimate	$673,948.00	214.36%	100.00%

Contract Title: MAGNOLIA YARD SEWER IMPROVEMENTS

Call Order: 005

Contract ID: T201780106.02

Counties: KENT

Letting Date: July 21, 2020

District(s): M8

Project(s): T201780106

Federal Aid No: T201780106

Contract Time: 45 CALENDAR DAYS

Contract Description: THIS PROJECT INVOLVES THE CONSTRUCTION OF A NEW SANITARY SEWER GRINDER PUMP STATION AND ASSOCIATED FORCE MAIN TO HANDLE DOMESTIC SEWAGE FLOWS FOR THE MAGNOLIA MAINTENANCE YARD, AS WELL AS OTHER INCIDENTAL CONSTRUCTION IN ACCORDANCE WITH THE LOCATION, NOTES, AND DETAILS SHOWN ON THE PLANS AND AS DIRECTED BY THE ENGINEER. THE IMPROVEMENTS CONSIST OF FURNISHING ALL LABOR AND MATERIALS FOR THIS CONTRACT.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KENT CONSTRUCTION COMPANY, INC. Unit Price	 Ext Amount	(2) A-DEL CONSTRUCTION COMPANY, INC. Unit Price	 Ext Amount
SECTION: 0001 STANDARD SPECS		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0010 201000	(1)	15,500.00000	15,500.00	2,650.00000	2,650.00	5,500.00000	5,500.00
CLEARING AND GRUBBING	LS						
0020 301004	69.000	220.00000	15,180.00	92.00000	6,348.00	83.50000	5,761.50
GRADED AGGREGATE BASE COURSE, TYPE B, PATCHING EST QTY IS PROPORTIONED FROM 2848	TON						
0030 401026	50.000	350.00000	17,500.00	148.00000	7,400.00	145.00000	7,250.00
BITUMINOUS CONCRETE, SUPERPAVE TYPE C, 160 GYRATIONS PG 64-22 PATCHING	TON						

Contract Title: MAGNOLIA YARD SEWER IMPROVEMENTS

Call Order: 005

Contract ID: T201780106.02

Counties: KENT

Letting Date: July 21, 2020

District(s): M8

Project(s): T201780106

Federal Aid No: T201780106

Contract Time: 45 CALENDAR DAYS

Contract Description: THIS PROJECT INVOLVES THE CONSTRUCTION OF A NEW SANITARY SEWER GRINDER PUMP STATION AND ASSOCIATED FORCE MAIN TO HANDLE DOMESTIC SEWAGE FLOWS FOR THE MAGNOLIA MAINTENANCE YARD, AS WELL AS OTHER INCIDENTAL CONSTRUCTION IN ACCORDANCE WITH THE LOCATION, NOTES, AND DETAILS SHOWN ON THE PLANS AND AS DIRECTED BY THE ENGINEER. THE IMPROVEMENTS CONSIST OF FURNISHING ALL LABOR AND MATERIALS FOR THIS CONTRACT.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	Engineer's Estimate		(1) KENT CONSTRUCTION COMPANY, INC.		(2) A-DEL CONSTRUCTION COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 STANDARD SPECS		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0040 401030	75.000	350.00000	26,250.00	134.00000	10,050.00	122.00000	9,150.00
SUPERPAVE TYPE B, PG 64-22, PATCHING	TON						
0050 711501	(1)	440,530.00000	440,530.00	225,371.00000	225,371.00	290,000.00000	290,000.00
SANITARY SEWER SYSTEM	LS						
0060 727006	2,500.000	2.00000	5,000.00	11.00000	27,500.00	1.00000	2,500.00
TEMPORARY CONSTRUCTION FENCE	LF						

Contract Title: MAGNOLIA YARD SEWER IMPROVEMENTS

Call Order: 005

Contract ID: T201780106.02

Counties: KENT

Letting Date: July 21, 2020

District(s): M8

Project(s): T201780106

Federal Aid No: T201780106

Contract Time: 45 CALENDAR DAYS

Contract Description: THIS PROJECT INVOLVES THE CONSTRUCTION OF A NEW SANITARY SEWER GRINDER PUMP STATION AND ASSOCIATED FORCE MAIN TO HANDLE DOMESTIC SEWAGE FLOWS FOR THE MAGNOLIA MAINTENANCE YARD, AS WELL AS OTHER INCIDENTAL CONSTRUCTION IN ACCORDANCE WITH THE LOCATION, NOTES, AND DETAILS SHOWN ON THE PLANS AND AS DIRECTED BY THE ENGINEER. THE IMPROVEMENTS CONSIST OF FURNISHING ALL LABOR AND MATERIALS FOR THIS CONTRACT.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KENT CONSTRUCTION COMPANY, INC. Unit Price	 Ext Amount	(2) A-DEL CONSTRUCTION COMPANY, INC. Unit Price	 Ext Amount
SECTION: 0001 STANDARD SPECS		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0070 762000	1,370.000	4.00000	5,480.00	2.50000	3,425.00	1.50000	2,055.00
SAW CUTTING, BITUMINOUS CONCRETE	LF						
0080 763000	(1)	105,020.00000	105,020.00	14,936.00000	14,936.00	26,500.00000	26,500.00
INITIAL EXPENSE/DE-MOBILIZATION	LS						
0090 801000	(1)	18,500.00000	18,500.00	4,250.00000	4,250.00	9,000.00000	9,000.00
MAINTENANCE OF TRAFFIC	LS						

Contract Title: MAGNOLIA YARD SEWER IMPROVEMENTS

Call Order: 005

Contract ID: T201780106.02

Counties: KENT

Letting Date: July 21, 2020

District(s): M8

Project(s): T201780106

Federal Aid No: T201780106

Contract Time: 45 CALENDAR DAYS

Contract Description: THIS PROJECT INVOLVES THE CONSTRUCTION OF A NEW SANITARY SEWER GRINDER PUMP STATION AND ASSOCIATED FORCE MAIN TO HANDLE DOMESTIC SEWAGE FLOWS FOR THE MAGNOLIA MAINTENANCE YARD, AS WELL AS OTHER INCIDENTAL CONSTRUCTION IN ACCORDANCE WITH THE LOCATION, NOTES, AND DETAILS SHOWN ON THE PLANS AND AS DIRECTED BY THE ENGINEER. THE IMPROVEMENTS CONSIST OF FURNISHING ALL LABOR AND MATERIALS FOR THIS CONTRACT.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KENT CONSTRUCTION COMPANY, INC. Unit Price	 Ext Amount	(2) A-DEL CONSTRUCTION COMPANY, INC. Unit Price	 Ext Amount
SECTION: 0001 STANDARD SPECS		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0100 905001	379.000	3.00000	1,137.00	3.30000	1,250.70	3.50000	1,326.50
SILT FENCE	LF						
0110 908004	2,806.000	5.50000	15,433.00	2.00000	5,612.00	13.00000	36,478.00
TOPSOIL, 6" DEPTH	SY						
0120 908014	2,806.000	3.00000	8,418.00	2.00000	5,612.00	1.50000	4,209.00
PERMANENT GRASS SEEDING, DRY GROUND	SY						

Contract Title: MAGNOLIA YARD SEWER IMPROVEMENTS

Call Order: 005

Contract ID: T201780106.02

Counties: KENT

Letting Date: July 21, 2020

District(s): M8

Project(s): T201780106

Federal Aid No: T201780106

Contract Time: 45 CALENDAR DAYS

Contract Description: THIS PROJECT INVOLVES THE CONSTRUCTION OF A NEW SANITARY SEWER GRINDER PUMP STATION AND ASSOCIATED FORCE MAIN TO HANDLE DOMESTIC SEWAGE FLOWS FOR THE MAGNOLIA MAINTENANCE YARD, AS WELL AS OTHER INCIDENTAL CONSTRUCTION IN ACCORDANCE WITH THE LOCATION, NOTES, AND DETAILS SHOWN ON THE PLANS AND AS DIRECTED BY THE ENGINEER. THE IMPROVEMENTS CONSIST OF FURNISHING ALL LABOR AND MATERIALS FOR THIS CONTRACT.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KENT CONSTRUCTION COMPANY, INC. Unit Price	 Ext Amount	(2) A-DEL CONSTRUCTION COMPANY, INC. Unit Price	 Ext Amount
Section Totals:			$673,948.00		$314,404.70		$399,730.00
Life Cycle Costs:							
Section Total with LCC:			$673,948.00		$314,404.70		$399,730.00
Contract Item Totals			**$673,948.00**		**$314,404.70**		**$399,730.00**
Contract Time Totals			**$0.00**				
Contract Life Cycle Costs Totals			**$0.00**		**$0.00**		**$0.00**
Contract Grand Totals			**$673,948.00**		**$314,404.70**		**399,730.00**

( ) indicates item is bid as Lump Sum

Contract Title: MAGNOLIA YARD SEWER IMPROVEMENTS

Call Order: 005 **Contract ID:** T201780106.02 **Counties:** KENT

Letting Date: July 21, 2020 **District(s):** M8 **Project(s):** T201780106

Federal Aid No: T201780106 **Contract Time:** 45 CALENDAR DAYS

Contract Description: THIS PROJECT INVOLVES THE CONSTRUCTION OF A NEW SANITARY SEWER GRINDER PUMP STATION AND ASSOCIATED FORCE MAIN TO HANDLE DOMESTIC SEWAGE FLOWS FOR THE MAGNOLIA MAINTENANCE YARD, AS WELL AS OTHER INCIDENTAL CONSTRUCTION IN ACCORDANCE WITH THE LOCATION, NOTES, AND DETAILS SHOWN ON THE PLANS AND AS DIRECTED BY THE ENGINEER. THE IMPROVEMENTS CONSIST OF FURNISHING ALL LABOR AND MATERIALS FOR THIS CONTRACT.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) JJID INC Unit Price	 Ext Amount	(4) REYBOLD CONSTRUCTION GROUP, LLC. Unit Price	 Ext Amount	(5) MUMFORD & MILLER CONCRETE, INC. Unit Price	 Ext Amount
SECTION: 0001 STANDARD SPECS		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0010 201000	(1)	38,200.00000	38,200.00	18,500.00000	18,500.00	4,750.00000	4,750.00
CLEARING AND GRUBBING	LS						
0020 301004	69.000	66.30000	4,574.70	53.00000	3,657.00	65.50000	4,519.50
GRADED AGGREGATE BASE COURSE, TYPE B, PATCHING EST QTY IS PROPORTIONED FROM 2848	TON						
0030 401026	50.000	166.00000	8,300.00	225.00000	11,250.00	162.50000	8,125.00
BITUMINOUS CONCRETE, SUPERPAVE TYPE C, 160 GYRATIONS PG 64-22 PATCHING	TON						

Contract Title: MAGNOLIA YARD SEWER IMPROVEMENTS

Call Order: 005

Letting Date: July 21, 2020

Federal Aid No: T201780106

Contract ID: T201780106.02

District(s): M8

Contract Time: 45 CALENDAR DAYS

Counties: KENT

Project(s): T201780106

Contract Description: THIS PROJECT INVOLVES THE CONSTRUCTION OF A NEW SANITARY SEWER GRINDER PUMP STATION AND ASSOCIATED FORCE MAIN TO HANDLE DOMESTIC SEWAGE FLOWS FOR THE MAGNOLIA MAINTENANCE YARD, AS WELL AS OTHER INCIDENTAL CONSTRUCTION IN ACCORDANCE WITH THE LOCATION, NOTES, AND DETAILS SHOWN ON THE PLANS AND AS DIRECTED BY THE ENGINEER. THE IMPROVEMENTS CONSIST OF FURNISHING ALL LABOR AND MATERIALS FOR THIS CONTRACT.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) JJID INC Unit Price	 Ext Amount	(4) REYBOLD CONSTRUCTION GROUP, LLC. Unit Price	 Ext Amount	(5) MUMFORD & MILLER CONCRETE, INC. Unit Price	 Ext Amount
SECTION: 0001 STANDARD SPECS		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0040 401030	75.000	161.00000	12,075.00	120.00000	9,000.00	160.00000	12,000.00
SUPERPAVE TYPE B, PG 64-22, PATCHING	TON						
0050 711501	(1)	287,600.00000	287,600.00	367,000.00000	367,000.00	448,200.00000	448,200.00
SANITARY SEWER SYSTEM	LS						
0060 727006	2,500.000	2.45000	6,125.00	2.00000	5,000.00	2.25000	5,625.00
TEMPORARY CONSTRUCTION FENCE	LF						

Contract Title: MAGNOLIA YARD SEWER IMPROVEMENTS

Call Order: 005

Contract ID: T201780106.02

Counties: KENT

Letting Date: July 21, 2020

District(s): M8

Project(s): T201780106

Federal Aid No: T201780106

Contract Time: 45 CALENDAR DAYS

Contract Description: THIS PROJECT INVOLVES THE CONSTRUCTION OF A NEW SANITARY SEWER GRINDER PUMP STATION AND ASSOCIATED FORCE MAIN TO HANDLE DOMESTIC SEWAGE FLOWS FOR THE MAGNOLIA MAINTENANCE YARD, AS WELL AS OTHER INCIDENTAL CONSTRUCTION IN ACCORDANCE WITH THE LOCATION, NOTES, AND DETAILS SHOWN ON THE PLANS AND AS DIRECTED BY THE ENGINEER. THE IMPROVEMENTS CONSIST OF FURNISHING ALL LABOR AND MATERIALS FOR THIS CONTRACT.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) JJID INC Unit Price	 Ext Amount	(4) REYBOLD CONSTRUCTION GROUP, LLC. Unit Price	 Ext Amount	(5) MUMFORD & MILLER CONCRETE, INC. Unit Price	 Ext Amount
SECTION: 0001 STANDARD SPECS		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0070 762000	1,370.000	1.60000	2,192.00	3.00000	4,110.00	1.30000	1,781.00
SAW CUTTING, BITUMINOUS CONCRETE	LF						
0080 763000	(1)	23,000.00000	23,000.00	31,000.00000	31,000.00	27,500.00000	27,500.00
INITIAL EXPENSE/DE-MOBILIZATION	LS						
0090 801000	(1)	38,700.00000	38,700.00	11,500.00000	11,500.00	12,500.00000	12,500.00
MAINTENANCE OF TRAFFIC	LS						

Contract Title: MAGNOLIA YARD SEWER IMPROVEMENTS

Call Order: 005

Contract ID: T201780106.02

Counties: KENT

Letting Date: July 21, 2020

District(s): M8

Project(s): T201780106

Federal Aid No: T201780106

Contract Time: 45 CALENDAR DAYS

Contract Description: THIS PROJECT INVOLVES THE CONSTRUCTION OF A NEW SANITARY SEWER GRINDER PUMP STATION AND ASSOCIATED FORCE MAIN TO HANDLE DOMESTIC SEWAGE FLOWS FOR THE MAGNOLIA MAINTENANCE YARD, AS WELL AS OTHER INCIDENTAL CONSTRUCTION IN ACCORDANCE WITH THE LOCATION, NOTES, AND DETAILS SHOWN ON THE PLANS AND AS DIRECTED BY THE ENGINEER. THE IMPROVEMENTS CONSIST OF FURNISHING ALL LABOR AND MATERIALS FOR THIS CONTRACT.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(3) JJID INC		(4) REYBOLD CONSTRUCTION GROUP, LLC.		(5) MUMFORD & MILLER CONCRETE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 STANDARD SPECS		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0100 905001	379.000	2.16000	818.64	3.00000	1,137.00	3.75000	1,421.25
SILT FENCE	LF						
0110 908004	2,806.000	13.25000	37,179.50	11.00000	30,866.00	10.75000	30,164.50
TOPSOIL, 6" DEPTH	SY						
0120 908014	2,806.000	2.15000	6,032.90	1.00000	2,806.00	3.50000	9,821.00
PERMANENT GRASS SEEDING, DRY GROUND	SY						

Contract Title: MAGNOLIA YARD SEWER IMPROVEMENTS

Call Order: 005

Contract ID: T201780106.02

Counties: KENT

Letting Date: July 21, 2020

District(s): M8

Project(s): T201780106

Federal Aid No: T201780106

Contract Time: 45 CALENDAR DAYS

Contract Description: THIS PROJECT INVOLVES THE CONSTRUCTION OF A NEW SANITARY SEWER GRINDER PUMP STATION AND ASSOCIATED FORCE MAIN TO HANDLE DOMESTIC SEWAGE FLOWS FOR THE MAGNOLIA MAINTENANCE YARD, AS WELL AS OTHER INCIDENTAL CONSTRUCTION IN ACCORDANCE WITH THE LOCATION, NOTES, AND DETAILS SHOWN ON THE PLANS AND AS DIRECTED BY THE ENGINEER. THE IMPROVEMENTS CONSIST OF FURNISHING ALL LABOR AND MATERIALS FOR THIS CONTRACT.

Set-Aside:

Line No / Item ID Item Description		(3) JJID INC		(4) REYBOLD CONSTRUCTION GROUP, LLC.		(5) MUMFORD & MILLER CONCRETE, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$464,797.74		$495,826.00		$566,407.25
Life Cycle Costs:							
Section Total with LCC:			$464,797.74		$495,826.00		$566,407.25
Contract Item Totals			**$464,797.74**		**$495,826.00**		**$566,407.25**
Contract Time Totals							
Contract Life Cycle Costs Totals			**$0.00**		**$0.00**		**$0.00**
Contract Grand Totals			**$464,797.74**		**$495,826.00**		**566,407.25**

( ) indicates item is bid as Lump Sum