TABULATION OF BIDS
FINAL

CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH III, 2018 OPEN END
CALL ORDER : 004 CONTRACT ID : T201803103.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/31/18 DISTRICT : M7
STATE/FEDERAL AID NO: T201803103 CONTRACT TIME : 365 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT(S) : T201803103
COMMUNITY TRANSPORTATION FUND, NORTH III, 2018 OPEN END

SET-ASIDE :

VENDOR RANKING : Contract was awarded on 10/11/18 to ALL SEVEN VENDORS; T201803103 - T201803109

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID	% OVER EST
0	ENGINEER'S ESTIMATE	$ 3,030,047.50	107.5680%	100.0000%
1	CIRILLO BROS., INC., 761 GRANTHAM LANE, NEW CASTLE, DE, 19720	$ 2,816,867.50	100.0000%	92.9645%
2	HARMONY CONSTRUCTION, INC., 305 WEST NEWPORT PIKE, WILMINGTON, DE, 19804	$ 2,887,720.25	102.5153%	95.3028%
3	FONTANA CONCRETE CONTRACTORS, INC., 25 MAPLE AVE/B & O LN, WILMINGTON, DE, 19804	$ 2,938,135.15	104.3051%	96.9666%
4	CASTLE CONSTRUCTION OF DE, INC., 185A OLD CHURCHMANS RD, NEW CASTLE, DE, 19720	$ 3,025,740.00	107.4151%	99.8578%
5	A-DEL CONSTRUCTION COMPANY, INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331	$ 3,198,500.00	113.5481%	105.5594%
6	GREGGO & FERRARA, INCORPORATED, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720	$ 3,504,337.00	124.4055%	115.6529%
7	REYBOLD CONSTRUCTION GROUP, LLC., 116 EAST SCOTLAND DRIVE, BEAR, DE, 19701	$ 3,861,729.00	137.0930%	127.4478%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) CIRILLO BROS INC UNIT PRICE	 AMOUNT	(2) HARMONY CONSTRUCTION INC UNIT PRICE	 AMOUNT
SECTION 0001 Category 0001							
0010 202000 EXCAVATION AND EMBANKMENT	50.000 CY	34.00000	1700.00	33.00000	1650.00	50.00000	2500.00
0020 211001 REMOVAL OF PORTLAND CEMENT CONCRETE PAVEMENT, CURB AND SIDEWALK	3300.000 SY	19.00000	62700.00	19.00000	62700.00	23.00000	75900.00
0030 301001 GRADED AGGREGATE BASE COURSE, TYPE B	50.000 CY	36.00000	1800.00	33.00000	1650.00	22.00000	1100.00
0040 301002 GRADED AGGREGATE BASE COURSE, TYPE B, PATCHING	900.000 CY	36.00000	32400.00	33.00000	29700.00	25.00000	22500.00
0050 401005 SUPERPAVE TYPE C, PG 64-22 (CARBONATE STONE)	12000.000 TON	75.00000	900000.00	76.00000	912000.00	72.75000	873000.00
0060 401014 SUPERPAVE TYPE B, PG 64-22	250.000 TON	72.00000	18000.00	70.50000	17625.00	73.50000	18375.00
0070 401021 SUPERPAVE TYPE BCBC, PG 64-22	250.000 TON	75.00000	18750.00	70.50000	17625.00	73.50000	18375.00
0080 401029 SUPERPAVE TYPE C, PG 64-22, PATCHING	1300.000 TON	85.00000	110500.00	90.00000	117000.00	88.00000	114400.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH III, 2018 OPEN END
CALL ORDER : 004 CONTRACT ID : T201803103.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/31/18 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) CIRILLO BROS INC UNIT PRICE	 AMOUNT	(2) HARMONY CONSTRUCTION INC UNIT PRICE	 AMOUNT
0090 401030 SUPERPAVE TYPE B, PG 64-22, PATCHING	80.000	TON	85.00000	6800.00	100.00000	8000.00	90.00000	7200.00
0100 401506 SPEED HUMP	600.000	LF	100.00000	60000.00	90.00000	54000.00	92.50000	55500.00
0110 401520 PAVING SURCHARGE, ZONE 1	1280.000	TON	4.00000	5120.00	1.25000	1600.00	2.90000	3712.00
0120 401521 PAVING SURCHARGE, ZONE 2	1280.000	TON	4.00000	5120.00	1.25000	1600.00	1.75000	2240.00
0130 401522 PAVING SURCHARGE, ZONE 3	1280.000	TON	4.00000	5120.00	1.25000	1600.00	2.30000	2944.00
0140 401523 PAVING SURCHARGE, ZONE 4	1280.000	TON	4.00000	5120.00	1.25000	1600.00	1.95000	2496.00
0150 401524 PAVING SURCHARGE, ZONE 5	1280.000	TON	4.00000	5120.00	1.25000	1600.00	1.80000	2304.00
0160 401525 PAVING SURCHARGE, ZONE 6	1280.000	TON	4.00000	5120.00	1.25000	1600.00	0.75000	960.00
0170 401526 PAVING SURCHARGE, ZONE 7	1280.000	TON	4.00000	5120.00	1.25000	1600.00	1.35000	1728.00
0180 401527 PAVING SURCHARGE, ZONE 8	1280.000	TON	4.00000	5120.00	1.25000	1600.00	2.25000	2880.00
0190 401528 PAVING SURCHARGE, ZONE 9	1280.000	TON	4.00000	5120.00	1.25000	1600.00	4.25000	5440.00
0200 402000 BITUMINOUS CONCRETE PATCHING	20500.000	SYIN	1.75000	35875.00	1.95000	39975.00	2.00000	41000.00
0210 501001 PORTLAND CEMENT CONCRETE PAVEMENT, 8"	200.000	SY	87.00000	17400.00	84.00000	16800.00	85.00000	17000.00
0220 504001 CRACK AND JOINT SEALING LESS THAN 3/4 INCH WIDE	4500.000	LF	3.00000	13500.00	2.00000	9000.00	2.50000	11250.00
0230 601032 REINFORCED CONCRETE PIPE, 15", CLASS IV	40.000	LF	70.00000	2800.00	68.50000	2740.00	75.00000	3000.00
0240 601213 CORRUGATED POLYETHYLENE PIPE, TYPE C, 15"	100.000	LF	60.00000	6000.00	50.00000	5000.00	55.00000	5500.00
0250 602002 DRAINAGE INLET, 34" X 18"	5.000	EACH	1500.00000	7500.00	1300.00000	6500.00	1350.00000	6750.00
0260 602003 DRAINAGE INLET, 34" X 24"	3.000	EACH	1800.00000	5400.00	1500.00000	4500.00	1900.00000	5700.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH III, 2018 OPEN END
CALL ORDER : 004 CONTRACT ID : T201803103.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/31/18 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) CIRILLO BROS INC UNIT PRICE	 AMOUNT	(2) HARMONY CONSTRUCTION INC UNIT PRICE	 AMOUNT
0270 602100 REPLACE DRAINAGE INLET GRATE(S)	40.000	EACH	220.00000	8800.00	230.00000	9200.00	250.00000	10000.00
0280 602101 REPLACE DRAINAGE INLET FRAME(S)	10.000	EACH	300.00000	3000.00	250.00000	2500.00	250.00000	2500.00
0290 602130 ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET	60.000	EACH	900.00000	54000.00	900.00000	54000.00	1100.00000	66000.00
0300 602131 ADJUSTING AND REPAIRING EXISTING DOUBLE DRAINAGE INLET	10.000	EACH	1200.00000	12000.00	1300.00000	13000.00	1900.00000	19000.00
0310 602132 ADJUSTING AND REPAIRING EXISTING MANHOL	150.000	EACH	500.00000	75000.00	600.00000	90000.00	600.00000	90000.00
0320 701013 PORTLAND CEMENT CONCRETE CURB, TYPE 1-8	250.000	LF	30.00000	7500.00	28.00000	7000.00	31.00000	7750.00
0330 701018 INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 1-8	300.000	LF	32.00000	9600.00	30.00000	9000.00	35.00000	10500.00
0340 701019 INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 2	10500.000	LF	24.00000	252000.00	23.00000	241500.00	24.00000	252000.00
0350 701023 INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 3-8	200.000	LF	32.00000	6400.00	30.00000	6000.00	33.00000	6600.00
0360 705001 PORTLAND CEMENT CONCRETE SIDEWALK, 4"	3000.000	SF	5.50000	16500.00	6.50000	19500.00	7.00000	21000.00
0370 705002 PORTLAND CEMENT CONCRETE SIDEWALK, 6"	5500.000	SF	7.00000	38500.00	7.50000	41250.00	9.00000	49500.00
0380 705007 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM	1500.000	SF	30.00000	45000.00	28.00000	42000.00	31.00000	46500.00
0390 705008 CURB RAMP, TYPE 1	390.000	SF	12.00000	4680.00	13.00000	5070.00	13.00000	5070.00
0400 705009 CURB RAMP, TYPE 2, 3, AND/OR 4	30000.000	SF	12.00000	360000.00	13.00000	390000.00	13.00000	390000.00
0410 707001 RIPRAP, R-4	10.000	SY	50.00000	500.00	40.00000	400.00	50.00000	500.00
0420 709001 PERFORATED PIPE UNDERDRAINS, 6"	300.000	LF	22.00000	6600.00	18.00000	5400.00	20.00000	6000.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH III, 2018 OPEN END
CALL ORDER : 004 CONTRACT ID : T201803103.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/31/18 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) CIRILLO BROS INC UNIT PRICE	 AMOUNT	(2) HARMONY CONSTRUCTION INC UNIT PRICE	 AMOUNT
0430 710002 ADJUST WATER VALVE BOXES	40.000	EACH	350.00000	14000.00	450.00000	18000.00	400.00000	16000.00
0440 710370 STEEL CASING PIPE, 4"	100.000	LF	20.00000	2000.00	15.00000	1500.00	15.00000	1500.00
0450 760010 PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT	180000.000	SYIN	1.00000	180000.00	0.70000	126000.00	0.75000	135000.00
0460 760011 PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT, TAPER CUT	1600.000	SYIN	4.25000	6800.00	4.00000	6400.00	5.00000	8000.00
0470 762000 SAW CUTTING, BITUMINOUS CONCRETE	18000.000	LF	1.50000	27000.00	1.50000	27000.00	1.25000	22500.00
0480 762001 SAW CUTTING, CONCRETE, FULL DEPTH	1250.000	LF	5.00000	6250.00	3.75000	4687.50	5.00000	6250.00
0490 762004 BUTT JOINTS	500.000	SY	10.00000	5000.00	8.00000	4000.00	12.00000	6000.00
0500 763000 INITIAL EXPENSE/DE-MOBILIZATION		LUMP	25000.00000	25000.00	35000.00000	35000.00	56675.00000	56675.00
0510 763544 ROAD LOCATION MOBILIZATION, ZONE 1	5.000	EACH	350.00000	1750.00	500.00000	2500.00	160.00000	800.00
0520 763545 ROAD LOCATION MOBILIZATION, ZONE 2	5.000	EACH	350.00000	1750.00	400.00000	2000.00	96.50000	482.50
0530 763546 ROAD LOCATION MOBILIZATION, ZONE 3	5.000	EACH	350.00000	1750.00	400.00000	2000.00	75.00000	375.00
0540 763547 ROAD LOCATION MOBILIZATION, ZONE 4	5.000	EACH	350.00000	1750.00	400.00000	2000.00	110.00000	550.00
0550 763548 ROAD LOCATION MOBILIZATION, ZONE 5	5.000	EACH	350.00000	1750.00	400.00000	2000.00	75.00000	375.00
0560 763549 ROAD LOCATION MOBILIZATION, ZONE 6	5.000	EACH	350.00000	1750.00	300.00000	1500.00	43.00000	215.00
0570 763550 ROAD LOCATION MOBILIZATION, ZONE 7	5.000	EACH	350.00000	1750.00	400.00000	2000.00	75.25000	376.25
0580 763551 ROAD LOCATION MOBILIZATION, ZONE 8	5.000	EACH	350.00000	1750.00	500.00000	2500.00	130.00000	650.00
0590 763552 ROAD LOCATION MOBILIZATION, ZONE 9	5.000	EACH	500.00000	2500.00	700.00000	3500.00	235.00000	1175.00
0600 801500 MAINTENANCE OF TRAFFIC, ALL INCLUSIVE		LUMP	25000.00000	25000.00	20000.00000	20000.00	9500.00000	9500.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH III, 2018 OPEN END
CALL ORDER : 004 CONTRACT ID : T201803103.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/31/18 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) CIRILLO BROS INC UNIT PRICE	 AMOUNT	(2) HARMONY CONSTRUCTION INC UNIT PRICE	 AMOUNT
0610 802003 ARROW PANELS TYPE C	50.000	EADY	30.00000	1500.00	25.00000	1250.00	30.00000	1500.00
0620 808002 FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE II	50.000	EADY	130.00000	6500.00	100.00000	5000.00	100.00000	5000.00
0630 811001 FLAGGER, NEW CASTLE COUNTY STATE	6500.000	HOUR	51.00000	331500.00	30.00000	195000.00	35.00000	227500.00
0640 811013 FLAGGER, NEW CASTLE COUNTY, STATE, OVERTIME	700.000	HOUR	76.00000	53200.00	45.00000	31500.00	48.00000	33600.00
0650 817002 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND, ALKYD-THERMOPLASTIC	1550.000	SF	13.00000	20150.00	10.50000	16275.00	11.50000	17825.00
0660 817003 TEMPORARY MARKINGS, PAINT, 4"	1400.000	LF	1.50000	2100.00	1.10000	1540.00	1.15000	1610.00
0670 817013 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5"	1400.000	LF	3.00000	4200.00	2.20000	3080.00	2.25000	3150.00
0680 846001 FURNISH AND INSTALL LOOP WIRE 1-CONDUCTOR #14 AWG ENCASED IN 1/4" FLEXIBLE TUBING IN A LOOP SAWCUT	150.000	LF	20.00000	3000.00	20.00000	3000.00	17.25000	2587.50
0690 905004 INLET SEDIMENT CONTROL, DRAINAGE INLET	60.000	EACH	250.00000	15000.00	50.00000	3000.00	65.00000	3900.00
0700 908001 TOPSOIL	600.000	TON	35.00000	21000.00	37.00000	22200.00	37.00000	22200.00
0710 908016 PERMANENT GRASS SEEDING, SUBDIVISION	1750.000	SY	1.75000	3062.50	2.00000	3500.00	2.00000	3500.00
0720 908020 EROSION CONTROL BLANKET MULCH	3500.000	SY	4.00000	14000.00	3.50000	12250.00	3.50000	12250.00
SECTION TOTALS			$	3,030,047.50	$	2,816,867.50	$	2,887,720.25
CONTRACT TOTALS			$	3,030,047.50	$	2,816,867.50	$	2,887,720.25
DBE GOALS			0	%		%		%

TABULATION OF BIDS
FINAL

CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH III, 2018 OPEN END
CALL ORDER : 004 CONTRACT ID : T201803103.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/31/18 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) FONTANA CONCRETE CONTRACTORS UNIT PRICE	 AMOUNT	(4) CASTLE CONSTRUCTION OF DE IN UNIT PRICE	 AMOUNT	(5) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT
SECTION 0001 Category 0001								
0010 202000 EXCAVATION AND EMBANKMENT	50.000	CY	50.00000	2500.00	48.00000	2400.00	35.00000	1750.00
0020 211001 REMOVAL OF PORTLAND CEMENT CONCRETE PAVEMENT, CURB AND SIDEWALK	3300.000	SY	22.00000	72600.00	20.00000	66000.00	16.00000	52800.00
0030 301001 GRADED AGGREGATE BASE COURSE, TYPE B	50.000	CY	18.00000	900.00	35.00000	1750.00	38.00000	1900.00
0040 301002 GRADED AGGREGATE BASE COURSE, TYPE B, PATCHING	900.000	CY	25.00000	22500.00	30.00000	27000.00	45.00000	40500.00
0050 401005 SUPERPAVE TYPE C, PG 64-22 (CARBONATE STONE)	12000.000	TON	74.93000	899160.00	80.00000	960000.00	74.65000	895800.00
0060 401014 SUPERPAVE TYPE B, PG 64-22	250.000	TON	75.71000	18927.50	85.00000	21250.00	70.00000	17500.00
0070 401021 SUPERPAVE TYPE BCBC, PG 64-22	250.000	TON	75.71000	18927.50	85.00000	21250.00	70.00000	17500.00
0080 401029 SUPERPAVE TYPE C, PG 64-22, PATCHING	1300.000	TON	88.00000	114400.00	85.00000	110500.00	85.00000	110500.00
0090 401030 SUPERPAVE TYPE B, PG 64-22, PATCHING	80.000	TON	90.00000	7200.00	90.00000	7200.00	100.00000	8000.00
0100 401506 SPEED HUMP	600.000	LF	90.00000	54000.00	95.00000	57000.00	97.00000	58200.00
0110 401520 PAVING SURCHARGE, ZONE 1	1280.000	TON	2.99000	3827.20	1.00000	1280.00	2.00000	2560.00
0120 401521 PAVING SURCHARGE, ZONE 2	1280.000	TON	1.80000	2304.00	1.00000	1280.00	3.00000	3840.00
0130 401522 PAVING SURCHARGE, ZONE 3	1280.000	TON	2.37000	3033.60	1.00000	1280.00	2.00000	2560.00
0140 401523 PAVING SURCHARGE, ZONE 4	1280.000	TON	2.01000	2572.80	1.00000	1280.00	5.00000	6400.00
0150 401524 PAVING SURCHARGE, ZONE 5	1280.000	TON	1.85000	2368.00	1.00000	1280.00	2.00000	2560.00
0160 401525 PAVING SURCHARGE, ZONE 6	1280.000	TON	0.77000	985.60	1.00000	1280.00	2.00000	2560.00
0170 401526 PAVING SURCHARGE, ZONE 7	1280.000	TON	1.39000	1779.20	1.00000	1280.00	2.00000	2560.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH III, 2018 OPEN END
CALL ORDER : 004 CONTRACT ID : T201803103.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/31/18 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) FONTANA CONCRETE CONTRACTORS UNIT PRICE	 AMOUNT	(4) CASTLE CONSTRUCTION OF DE IN UNIT PRICE	 AMOUNT	(5) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT
0180 401527 PAVING SURCHARGE, ZONE 8	1280.000	TON	2.32000	2969.60	1.00000	1280.00	4.00000	5120.00
0190 401528 PAVING SURCHARGE, ZONE 9	1280.000	TON	4.38000	5606.40	1.00000	1280.00	4.00000	5120.00
0200 402000 BITUMINOUS CONCRETE PATCHING	20500.000	SYIN	2.00000	41000.00	2.00000	41000.00	1.50000	30750.00
0210 501001 PORTLAND CEMENT CONCRETE PAVEMENT, 8"	200.000	SY	84.00000	16800.00	90.00000	18000.00	175.00000	35000.00
0220 504001 CRACK AND JOINT SEALING LESS THAN 3/4 INCH WIDE	4500.000	LF	2.50000	11250.00	3.00000	13500.00	5.00000	22500.00
0230 601032 REINFORCED CONCRETE PIPE, 15", CLASS IV	40.000	LF	75.00000	3000.00	400.00000	16000.00	94.50000	3780.00
0240 601213 CORRUGATED POLYETHYLENE PIPE, TYPE C, 15"	100.000	LF	55.00000	5500.00	90.00000	9000.00	47.50000	4750.00
0250 602002 DRAINAGE INLET, 34" X 18"	5.000	EACH	1300.00000	6500.00	3000.00000	15000.00	2000.00000	10000.00
0260 602003 DRAINAGE INLET, 34" X 24"	3.000	EACH	1800.00000	5400.00	3300.00000	9900.00	2050.00000	6150.00
0270 602100 REPLACE DRAINAGE INLET GRATE(S)	40.000	EACH	250.00000	10000.00	300.00000	12000.00	200.00000	8000.00
0280 602101 REPLACE DRAINAGE INLET FRAME(S)	10.000	EACH	250.00000	2500.00	300.00000	3000.00	235.00000	2350.00
0290 602130 ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET	60.000	EACH	1100.00000	66000.00	850.00000	51000.00	900.00000	54000.00
0300 602131 ADJUSTING AND REPAIRING EXISTING DOUBLE DRAINAGE INLET	10.000	EACH	1900.00000	19000.00	1500.00000	15000.00	1050.00000	10500.00
0310 602132 ADJUSTING AND REPAIRING EXISTING MANHOL	150.000	EACH	600.00000	90000.00	575.00000	86250.00	685.00000	102750.00
0320 701013 PORTLAND CEMENT CONCRETE CURB, TYPE 1-8	250.000	LF	30.00000	7500.00	35.00000	8750.00	31.50000	7875.00
0330 701018 INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 1-8	300.000	LF	35.00000	10500.00	35.00000	10500.00	37.00000	11100.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH III, 2018 OPEN END
CALL ORDER : 004 CONTRACT ID : T201803103.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/31/18 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) FONTANA CONCRETE CONTRACTORS UNIT PRICE	 AMOUNT	(4) CASTLE CONSTRUCTION OF DE IN UNIT PRICE	 AMOUNT	(5) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT
0340 701019 INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 2	10500.000 LF	24.00000	252000.00	30.00000	315000.00	27.50000	288750.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH III, 2018 OPEN END
CALL ORDER : 004 CONTRACT ID : T201803103.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/31/18 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) FONTANA CONCRETE CONTRACTORS UNIT PRICE	 AMOUNT	(4) CASTLE CONSTRUCTION OF DE IN UNIT PRICE	 AMOUNT	(5) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT
0350 701023 INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 3-8	200.000	LF	33.00000	6600.00	35.00000	7000.00	37.75000	7550.00
0360 705001 PORTLAND CEMENT CONCRETE SIDEWALK, 4"	3000.000	SF	7.00000	21000.00	7.50000	22500.00	11.00000	33000.00
0370 705002 PORTLAND CEMENT CONCRETE SIDEWALK, 6"	5500.000	SF	9.00000	49500.00	9.10000	50050.00	12.00000	66000.00
0380 705007 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM	1500.000	SF	31.00000	46500.00	35.00000	52500.00	25.00000	37500.00
0390 705008 CURB RAMP, TYPE 1	390.000	SF	13.00000	5070.00	13.00000	5070.00	25.00000	9750.00
0400 705009 CURB RAMP, TYPE 2, 3, AND/OR 4	30000.000	SF	13.00000	390000.00	12.50000	375000.00	16.50000	495000.00
0410 707001 RIPRAP, R-4	10.000	SY	50.00000	500.00	200.00000	2000.00	60.00000	600.00
0420 709001 PERFORATED PIPE UNDERDRAINS, 6"	300.000	LF	20.00000	6000.00	20.00000	6000.00	17.00000	5100.00
0430 710002 ADJUST WATER VALVE BOXES	40.000	EACH	400.00000	16000.00	475.00000	19000.00	510.00000	20400.00
0440 710370 STEEL CASING PIPE, 4"	100.000	LF	15.00000	1500.00	20.00000	2000.00	20.00000	2000.00
0450 760010 PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT	180000.000	SYIN	0.77000	138600.00	0.80000	144000.00	0.85000	153000.00
0460 760011 PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT, TAPER CUT	1600.000	SYIN	5.15000	8240.00	6.00000	9600.00	5.00000	8000.00
0470 762000 SAW CUTTING, BITUMINOUS CONCRETE	18000.000	LF	1.00000	18000.00	1.50000	27000.00	1.40000	25200.00
0480 762001 SAW CUTTING, CONCRETE, FULL DEPTH	1250.000	LF	5.00000	6250.00	5.00000	6250.00	4.15000	5187.50
0490 762004 BUTT JOINTS	500.000	SY	12.36000	6180.00	12.00000	6000.00	11.00000	5500.00
0500 763000 INITIAL EXPENSE/DE-MOBILIZATION		LUMP	55000.00000	55000.00	39000.00000	39000.00	33332.50000	33332.50
0510 763544 ROAD LOCATION MOBILIZATION, ZONE 1	5.000	EACH	164.80000	824.00	100.00000	500.00	250.00000	1250.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH III, 2018 OPEN END
CALL ORDER : 004 CONTRACT ID : T201803103.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/31/18 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) FONTANA CONCRETE CONTRACTORS UNIT PRICE	 AMOUNT	(4) CASTLE CONSTRUCTION OF DE IN UNIT PRICE	 AMOUNT	(5) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT
0520 763545 ROAD LOCATION MOBILIZATION, ZONE 2	5.000	EACH	99.40000	497.00	100.00000	500.00	250.00000	1250.00
0530 763546 ROAD LOCATION MOBILIZATION, ZONE 3	5.000	EACH	77.25000	386.25	100.00000	500.00	250.00000	1250.00
0540 763547 ROAD LOCATION MOBILIZATION, ZONE 4	5.000	EACH	113.30000	566.50	100.00000	500.00	250.00000	1250.00
0550 763548 ROAD LOCATION MOBILIZATION, ZONE 5	5.000	EACH	77.25000	386.25	100.00000	500.00	250.00000	1250.00
0560 763549 ROAD LOCATION MOBILIZATION, ZONE 6	5.000	EACH	44.29000	221.45	100.00000	500.00	250.00000	1250.00
0570 763550 ROAD LOCATION MOBILIZATION, ZONE 7	5.000	EACH	77.51000	387.55	100.00000	500.00	250.00000	1250.00
0580 763551 ROAD LOCATION MOBILIZATION, ZONE 8	5.000	EACH	133.90000	669.50	100.00000	500.00	250.00000	1250.00
0590 763552 ROAD LOCATION MOBILIZATION, ZONE 9	5.000	EACH	242.05000	1210.25	100.00000	500.00	250.00000	1250.00
0600 801500 MAINTENANCE OF TRAFFIC, ALL INCLUSIVE		LUMP	35000.00000	35000.00	32000.00000	32000.00	50000.00000	50000.00
0610 802003 ARROW PANELS TYPE C	50.000	EADY	30.00000	1500.00	35.00000	1750.00	25.00000	1250.00
0620 808002 FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE II	50.000	EADY	150.00000	7500.00	175.00000	8750.00	125.00000	6250.00
0630 811001 FLAGGER, NEW CASTLE COUNTY STATE	6500.000	HOUR	35.00000	227500.00	30.00000	195000.00	45.00000	292500.00
0640 811013 FLAGGER, NEW CASTLE COUNTY, STATE, OVERTIME	700.000	HOUR	48.00000	33600.00	41.00000	28700.00	45.50000	31850.00
0650 817002 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND, ALKYD-THERMOPLASTIC	1550.000	SF	10.50000	16275.00	12.00000	18600.00	11.00000	17050.00
0660 817003 TEMPORARY MARKINGS, PAINT, 4"	1400.000	LF	1.05000	1470.00	2.00000	2800.00	1.10000	1540.00
0670 817013 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5"	1400.000	LF	2.10000	2940.00	3.00000	4200.00	2.20000	3080.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH III, 2018 OPEN END
CALL ORDER : 004 CONTRACT ID : T201803103.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/31/18 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) FONTANA CONCRETE CONTRACTORS UNIT PRICE	 AMOUNT	(4) CASTLE CONSTRUCTION OF DE IN UNIT PRICE	 AMOUNT	(5) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT
0680 846001 FURNISH AND INSTALL LOOP WIRE 1-CONDUCTOR #14 AWG ENCASED IN 1/4" FLEXIBLE TUBING IN A LOOP SAWCUT	150.000 LF	40.00000	6000.00	26.00000	3900.00	16.50000	2475.00
0690 905004 INLET SEDIMENT CONTROL, DRAINAGE INLET	60.000 EACH	80.00000	4800.00	100.00000	6000.00	72.50000	4350.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH III, 2018 OPEN END
CALL ORDER : 004 CONTRACT ID : T201803103.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/31/18 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) FONTANA CONCRETE CONTRACTORS UNIT PRICE	 AMOUNT	(4) CASTLE CONSTRUCTION OF DE IN UNIT PRICE	 AMOUNT	(5) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT
0700 908001 TOPSOIL	600.000	TON	37.00000	22200.00	38.00000	22800.00	33.00000	19800.00
0710 908016 PERMANENT GRASS SEEDING, SUBDIVISION	1750.000	SY	2.00000	3500.00	2.00000	3500.00	2.00000	3500.00
0720 908020 EROSION CONTROL BLANKET MULCH	3500.000	SY	3.50000	12250.00	3.00000	10500.00	3.00000	10500.00
SECTION TOTALS			$	2,938,135.15	$	3,025,740.00	$	3,198,500.00
CONTRACT TOTALS			$	2,938,135.15	$	3,025,740.00	$	3,198,500.00
DBE GOALS				%		%		%

TABULATION OF BIDS
FINAL

CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH III, 2018 OPEN END
CALL ORDER : 004 CONTRACT ID : T201803103.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/31/18 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(6) GREGGO & FERRARA, INC UNIT PRICE	 AMOUNT	(7) REYBOLD CONSTRUCTION GROUP L UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 Category 0001							
0010 202000 EXCAVATION AND EMBANKMENT	50.000 CY	39.00000	1950.00	28.00000	1400.00		
0020 211001 REMOVAL OF PORTLAND CEMENT CONCRETE PAVEMENT, CURB AND SIDEWALK	3300.000 SY	25.00000	82500.00	16.00000	52800.00		
0030 301001 GRADED AGGREGATE BASE COURSE, TYPE B	50.000 CY	39.00000	1950.00	53.00000	2650.00		
0040 301002 GRADED AGGREGATE BASE COURSE, TYPE B, PATCHING	900.000 CY	37.00000	33300.00	40.00000	36000.00		
0050 401005 SUPERPAVE TYPE C, PG 64-22 (CARBONATE STONE)	12000.000 TON	83.00000	996000.00	99.23000	1190760.00		
0060 401014 SUPERPAVE TYPE B, PG 64-22	250.000 TON	79.00000	19750.00	95.92000	23980.00		
0070 401021 SUPERPAVE TYPE BCBC, PG 64-22	250.000 TON	79.00000	19750.00	87.80000	21950.00		
0080 401029 SUPERPAVE TYPE C, PG 64-22, PATCHING	1300.000 TON	93.00000	120900.00	95.22000	123786.00		
0090 401030 SUPERPAVE TYPE B, PG 64-22, PATCHING	80.000 TON	95.00000	7600.00	97.00000	7760.00		
0100 401506 SPEED HUMP	600.000 LF	120.00000	72000.00	127.75000	76650.00		
0110 401520 PAVING SURCHARGE, ZONE 1	1280.000 TON	1.00000	1280.00	4.65000	5952.00		
0120 401521 PAVING SURCHARGE, ZONE 2	1280.000 TON	1.00000	1280.00	4.65000	5952.00		
0130 401522 PAVING SURCHARGE, ZONE 3	1280.000 TON	1.00000	1280.00	4.65000	5952.00		
0140 401523 PAVING SURCHARGE, ZONE 4	1280.000 TON	1.00000	1280.00	4.65000	5952.00		
0150 401524 PAVING SURCHARGE, ZONE 5	1280.000 TON	1.00000	1280.00	4.65000	5952.00		
0160 401525 PAVING SURCHARGE, ZONE 6	1280.000 TON	1.00000	1280.00	4.65000	5952.00		
0170 401526 PAVING SURCHARGE, ZONE 7	1280.000 TON	1.00000	1280.00	4.65000	5952.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH III, 2018 OPEN END
CALL ORDER : 004 CONTRACT ID : T201803103.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/31/18 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) GREGGO & FERRARA, INC UNIT PRICE	 AMOUNT	(7) REYBOLD CONSTRUCTION GROUP L UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0180 401527 PAVING SURCHARGE, ZONE 8	1280.000	TON	1.00000	1280.00	4.65000	5952.00		
0190 401528 PAVING SURCHARGE, ZONE 9	1280.000	TON	1.00000	1280.00	4.65000	5952.00		
0200 402000 BITUMINOUS CONCRETE PATCHING	20500.000	SYIN	2.60000	53300.00	6.03000	123615.00		
0210 501001 PORTLAND CEMENT CONCRETE PAVEMENT, 8"	200.000	SY	89.00000	17800.00	85.60000	17120.00		
0220 504001 CRACK AND JOINT SEALING LESS THAN 3/4 INCH WIDE	4500.000	LF	2.60000	11700.00	4.09000	18405.00		
0230 601032 REINFORCED CONCRETE PIPE, 15", CLASS IV	40.000	LF	78.00000	3120.00	68.00000	2720.00		
0240 601213 CORRUGATED POLYETHYLENE PIPE, TYPE C, 15"	100.000	LF	57.00000	5700.00	29.52000	2952.00		
0250 602002 DRAINAGE INLET, 34" X 18"	5.000	EACH	1400.00000	7000.00	2485.00000	12425.00		
0260 602003 DRAINAGE INLET, 34" X 24"	3.000	EACH	1900.00000	5700.00	2883.00000	8649.00		
0270 602100 REPLACE DRAINAGE INLET GRATE(S)	40.000	EACH	260.00000	10400.00	262.00000	10480.00		
0280 602101 REPLACE DRAINAGE INLET FRAME(S)	10.000	EACH	260.00000	2600.00	1344.00000	13440.00		
0290 602130 ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET	60.000	EACH	1300.00000	78000.00	670.00000	40200.00		
0300 602131 ADJUSTING AND REPAIRING EXISTING DOUBLE DRAINAGE INLET	10.000	EACH	2100.00000	21000.00	507.00000	5070.00		
0310 602132 ADJUSTING AND REPAIRING EXISTING MANHOL	150.000	EACH	730.00000	109500.00	1062.90000	159435.00		
0320 701013 PORTLAND CEMENT CONCRETE CURB, TYPE 1-8	250.000	LF	33.00000	8250.00	30.38000	7595.00		
0330 701018 INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 1-8	300.000	LF	37.00000	11100.00	31.55000	9465.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH III, 2018 OPEN END
CALL ORDER : 004 CONTRACT ID : T201803103.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/31/18 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(6) GREGGO & FERRARA, INC UNIT PRICE	AMOUNT	(7) REYBOLD CONSTRUCTION GROUP L UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0340 701019 INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 2	10500.000 LF	27.00000	283500.00	31.55000	331275.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH III, 2018 OPEN END
CALL ORDER : 004 CONTRACT ID : T201803103.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/31/18 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) GREGGO & FERRARA, INC UNIT PRICE	 AMOUNT	(7) REYBOLD CONSTRUCTION GROUP L UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0350 701023 INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 3-8	200.000	LF	37.00000	7400.00	31.55000	6310.00		
0360 705001 PORTLAND CEMENT CONCRETE SIDEWALK, 4"	3000.000	SF	7.80000	23400.00	7.01000	21030.00		
0370 705002 PORTLAND CEMENT CONCRETE SIDEWALK, 6"	5500.000	SF	9.80000	53900.00	8.76000	48180.00		
0380 705007 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM	1500.000	SF	33.00000	49500.00	40.90000	61350.00		
0390 705008 CURB RAMP, TYPE 1	390.000	SF	15.00000	5850.00	7.00000	2730.00		
0400 705009 CURB RAMP, TYPE 2, 3, AND/OR 4	30000.000	SF	15.00000	450000.00	8.76000	262800.00		
0410 707001 RIPRAP, R-4	10.000	SY	52.00000	520.00	133.00000	1330.00		
0420 709001 PERFORATED PIPE UNDERDRAINS, 6"	300.000	LF	23.00000	6900.00	8.18000	2454.00		
0430 710002 ADJUST WATER VALVE BOXES	40.000	EACH	470.00000	18800.00	332.00000	13280.00		
0440 710370 STEEL CASING PIPE, 4"	100.000	LF	18.00000	1800.00	38.37000	3837.00		
0450 760010 PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT	180000.000	SYIN	2.20000	396000.00	2.26000	406800.00		
0460 760011 PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT, TAPER CUT	1600.000	SYIN	5.70000	9120.00	4.24000	6784.00		
0470 762000 SAW CUTTING, BITUMINOUS CONCRETE	18000.000	LF	1.60000	28800.00	2.34000	42120.00		
0480 762001 SAW CUTTING, CONCRETE, FULL DEPTH	1250.000	LF	5.20000	6500.00	4.68000	5850.00		
0490 762004 BUTT JOINTS	500.000	SY	18.00000	9000.00	45.76000	22880.00		
0500 763000 INITIAL EXPENSE/DE-MOBILIZATION		LUMP	28000.00000	28000.00	131860.00000	131860.00		
0510 763544 ROAD LOCATION MOBILIZATION, ZONE 1	5.000	EACH	1500.00000	7500.00	584.00000	2920.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH III, 2018 OPEN END
CALL ORDER : 004 CONTRACT ID : T201803103.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/31/18 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) GREGGO & FERRARA, INC UNIT PRICE	AMOUNT	(7) REYBOLD CONSTRUCTION GROUP L UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0520 763545 ROAD LOCATION MOBILIZATION, ZONE 2	5.000	EACH	1500.00000	7500.00	584.00000	2920.00		
0530 763546 ROAD LOCATION MOBILIZATION, ZONE 3	5.000	EACH	1500.00000	7500.00	584.00000	2920.00		
0540 763547 ROAD LOCATION MOBILIZATION, ZONE 4	5.000	EACH	1500.00000	7500.00	584.00000	2920.00		
0550 763548 ROAD LOCATION MOBILIZATION, ZONE 5	5.000	EACH	1500.00000	7500.00	584.00000	2920.00		
0560 763549 ROAD LOCATION MOBILIZATION, ZONE 6	5.000	EACH	1500.00000	7500.00	584.00000	2920.00		
0570 763550 ROAD LOCATION MOBILIZATION, ZONE 7	5.000	EACH	1500.00000	7500.00	584.00000	2920.00		
0580 763551 ROAD LOCATION MOBILIZATION, ZONE 8	5.000	EACH	1500.00000	7500.00	584.00000	2920.00		
0590 763552 ROAD LOCATION MOBILIZATION, ZONE 9	5.000	EACH	1500.00000	7500.00	584.00000	2920.00		
0600 801500 MAINTENANCE OF TRAFFIC, ALL INCLUSIVE		LUMP	75000.00000	75000.00	116866.00000	116866.00		
0610 802003 ARROW PANELS TYPE C	50.000	EADY	120.00000	6000.00	11.70000	585.00		
0620 808002 FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE II	50.000	EADY	250.00000	12500.00	233.74000	11687.00		
0630 811001 FLAGGER, NEW CASTLE COUNTY STATE	6500.000	HOUR	26.00000	169000.00	29.21000	189865.00		
0640 811013 FLAGGER, NEW CASTLE COUNTY, STATE, OVERTIME	700.000	HOUR	38.00000	26600.00	43.82000	30674.00		
0650 817002 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND, ALKYD-THERMOPLASTIC	1550.000	SF	3.40000	5270.00	11.70000	18135.00		
0660 817003 TEMPORARY MARKINGS, PAINT, 4"	1400.000	LF	0.93000	1302.00	3.51000	4914.00		
0670 817013 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5"	1400.000	LF	1.70000	2380.00	3.51000	4914.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH III, 2018 OPEN END
CALL ORDER : 004 CONTRACT ID : T201803103.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/31/18 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(6) GREGGO & FERRARA, INC UNIT PRICE	AMOUNT	(7) REYBOLD CONSTRUCTION GROUP L UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0680 846001 FURNISH AND INSTALL LOOP WIRE 1-CONDUCTOR #14 AWG ENCASED IN 1/4" FLEXIBLE TUBING IN A LOOP SAWCUT	150.000 LF	16.00000	2400.00	26.88000	4032.00		
0690 905004 INLET SEDIMENT CONTROL, DRAINAGE INLET	60.000 EACH	83.00000	4980.00	186.00000	11160.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH III, 2018 OPEN END
CALL ORDER : 004 CONTRACT ID : T201803103.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/31/18 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) GREGGO & FERRARA, INC UNIT PRICE	 AMOUNT	(7) REYBOLD CONSTRUCTION GROUP L UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0700 908001 TOPSOIL	600.000	TON	39.00000	23400.00	67.92000	40752.00		
0710 908016 PERMANENT GRASS SEEDING, SUBDIVISION	1750.000	SY	2.10000	3675.00	0.70000	1225.00		
0720 908020 EROSION CONTROL BLANKET MULCH	3500.000	SY	3.70000	12950.00	1.97000	6895.00		
SECTION TOTALS			$	3,504,337.00	$	3,861,729.00	$	
CONTRACT TOTALS			$	3,504,337.00	$	3,861,729.00	$	
DBE GOALS			%		%		%	