TABULATION OF BIDS
FINAL

CONTRACT TITLE : EPOXY PAVEMENT MARKINGS (DISTRICT II) KC&SC, OPEN END, 18-21
CALL ORDER : 001 CONTRACT ID : T201808304.01 COUNTIES : KENT SUSSEX
LETTING DATE : 08/07/18 DISTRICT : M8
STATE/FEDERAL AID NO: ESTP - 2018(28) CONTRACT TIME : 1095 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT(S) : ESTP - 2018(28)
THIS CONTRACT PROVIDES FOR THE REPAINTING OF EXISTING EPOXY PAVEMENT MARKINGS AND A MINOR AMOUNT OF PLACEMENT WHERE THE LINE IS COMPLETELY WORN OUT OR HAS NOT PREVIOUSLY EXISTED.

THIS CONTRACT ALSO PROVIDES FOR THE COMPLETE REMOVAL OF THE EXISTING PAINTED, THERMOPLASTIC, TAPE, AND EPOXY LINES AND REPLACING THEM WITH EPOXY PAVEMENT MARKINGS. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE REMOVAL OF ALL DEBRIS AND HAZARDOUS WASTE.

SET-ASIDE :

VENDOR RANKING : Contract was awarded on 09/12/18 to vendor TRAFFIC LINES, INC.

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID	% OVER EST
0	ENGINEER'S ESTIMATE	$ 4,318,000.00	83.9925%	100.0000%
1	TRAFFIC LINES, INC., 5100 ASBURY ROAD, FARMINGDALE, NJ, 07727	$ 5,140,934.22	100.0000%	119.0582%
2	ACCENT STRIPE, INC., 3275 NORTH BENZING ROAD, ORCHARD PARK, NY, 14127	$ 5,229,919.10	101.7309%	121.1190%
3	ZONE STRIPING, INC., P O BOX 568, GLASSBORO, NJ, 08028	$ 5,301,333.77	103.1200%	122.7729%
4	DENVILLE LINE PAINTING INCORPORATED, 2 GREEN POND ROAD, ROCKAWAY, NJ, 07866	$ 7,220,211.30	140.4455%	167.2119%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	(0) ENGINEER'S ESTIMATE AMOUNT	(1) TRAFFIC LINES INC UNIT PRICE	(1) TRAFFIC LINES INC AMOUNT	(2) ACCENT STRIPE INC UNIT PRICE	(2) ACCENT STRIPE INC AMOUNT
SECTION 0001 PAVEMENT MARKINGS								
0010 763510 PERFORMANCE AND PAYMENT BOND		LUMP	17272.00000	17272.00	24000.00000	24000.00	40000.00000	40000.00
0020 817013 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5"	5751064.000	LF	0.34000	1955361.76	0.38000	2185404.32	0.34000	1955361.76
0030 817014 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 10"	19496.000	LF	0.86000	16766.56	0.70000	13647.20	0.60000	11697.60
0040 817018 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 3"`	190372.000	LF	0.45000	85667.40	0.38000	72341.36	0.40000	76148.80
0050 817019 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 5"	113290.000	LF	0.57000	64575.30	0.55000	62309.50	0.60000	67974.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : EPOXY PAVEMENT MARKINGS (DISTRICT II) KC&SC, OPEN END, 18-21
CALL ORDER : 001 CONTRACT ID : T201808304.01 COUNTIES : KENT SUSSEX
LETTING DATE : 08/07/18 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) TRAFFIC LINES INC UNIT PRICE	 AMOUNT	(2) ACCENT STRIPE INC UNIT PRICE	 AMOUNT
0060 817024 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 9"	30073.000	LF	0.89000	26764.97	0.90000	27065.70	0.90000	27065.70
0070 817025 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 14"	8327.000	LF	1.15000	9576.05	1.00000	8327.00	1.50000	12490.50
0080 817027 RAISED/RECESSED PAVEMENT MARKER	544.000	EACH	50.00000	27200.00	40.00000	21760.00	50.00000	27200.00
0090 817028 REPLACEMENT OF RAISED/RECESSED PAVEMENT MARKER LENS	278.000	EACH	14.00000	3892.00	15.00000	4170.00	24.00000	6672.00
0100 817029 REMOVAL OF RAISED/RECESSED PAVEMENT MARKER LENS	200.000	EACH	12.00000	2400.00	10.00000	2000.00	40.00000	8000.00
0110 817030 REMOVAL OF RAISED/RECESSED PAVEMENT MARKER HOUSING	400.000	EACH	25.00000	10000.00	20.00000	8000.00	45.00000	18000.00
0120 817031 REMOVAL OF PAVEMENT STRIPING	100000.000	SF	0.45000	45000.00	1.20000	120000.00	0.75000	75000.00
0130 817032 REMOVAL OF PAVEMENT MARKING TAPE	797128.000	SF	0.35000	278994.80	0.60000	478276.80	0.89000	709443.92
0140 817564 LAYOUT FOR ROADWAY NOT PREVIOUSLY MARKE	1000.000	LF	2.00000	2000.00	1.00000	1000.00	4.00000	4000.00
0150 817574 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE OR YELLOW, (TURNPIKE) 5"	1935508.000	LF	0.39000	754848.12	0.48000	929043.84	0.39000	754848.12
0160 817575 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE OR YELLOW, (TURNPIKE) 10"	160796.000	LF	0.92000	147932.32	0.70000	112557.20	0.70000	112557.20
0170 817576 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, (TURNPIKE) 3"	601485.000	LF	0.46000	276683.10	0.40000	240594.00	0.40000	240594.00
0180 817577 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, (TURNPIKE) 5"	112901.000	LF	0.60000	67740.60	0.50000	56450.50	0.68000	76772.68

TABULATION OF BIDS
FINAL

CONTRACT TITLE : EPOXY PAVEMENT MARKINGS (DISTRICT II) KC&SC, OPEN END, 18-21
CALL ORDER : 001 CONTRACT ID : T201808304.01 COUNTIES : KENT SUSSEX
LETTING DATE : 08/07/18 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) TRAFFIC LINES INC UNIT PRICE	 AMOUNT	(2) ACCENT STRIPE INC UNIT PRICE	 AMOUNT
0190 817578 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, (TURNPIKE) 9"	8007.000	LF	0.92000	7366.44	1.00000	8007.00	1.00000	8007.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : EPOXY PAVEMENT MARKINGS (DISTRICT II) KC&SC, OPEN END, 18-21
CALL ORDER : 001 CONTRACT ID : T201808304.01 COUNTIES : KENT SUSSEX
LETTING DATE : 08/07/18 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) TRAFFIC LINES INC UNIT PRICE	 AMOUNT	(2) ACCENT STRIPE INC UNIT PRICE	 AMOUNT
0200 817579 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, (TURNPIKE) 14"	75616.000	LF	1.18000	89226.88	1.00000	75616.00	1.40000	105862.40
0210 817580 RAISED/RECESSED PAVEMENT MARKER (TURNPIKE)	328.000	EACH	55.00000	18040.00	40.00000	13120.00	50.00000	16400.00
0220 817581 REPLACEMENT OF RAISED/RECEDDED PAVEMENT MARKER LENS (TURNPIKE)	367.000	EACH	17.50000	6422.50	15.00000	5505.00	40.00000	14680.00
0230 817582 REMOVAL OF RAISED/RECESSED PAVEMENT MARKER LENS (TURNPIKE)	200.000	EACH	15.50000	3100.00	15.00000	3000.00	50.00000	10000.00
0240 817583 REMOVAL OF RAISED/RECEDDED PAVEMENT MARKER HOUSING (TURNPIKE)	517.000	EACH	27.00000	13959.00	25.00000	12925.00	50.00000	25850.00
0250 817584 REMOVAL OF PAVEMENT STRIPING (TURNPIKE)	99998.000	SF	0.50000	49999.00	1.50000	149997.00	0.75000	74998.50
0260 817585 REMOVAL OF PAVEMENT MARKING TAPE (TURNPIKE)	843028.000	SF	0.40000	337211.20	0.60000	505816.80	0.89000	750294.92
SECTION TOTALS			$	4,318,000.00	$	5,140,934.22	$	5,229,919.10
CONTRACT TOTALS			$	4,318,000.00	$	5,140,934.22	$	5,229,919.10
DBE GOALS			0	%		%	0	%

TABULATION OF BIDS
FINAL

CONTRACT TITLE : EPOXY PAVEMENT MARKINGS (DISTRICT II) KC&SC, OPEN END, 18-21
CALL ORDER : 001 CONTRACT ID : T201808304.01 COUNTIES : KENT SUSSEX
LETTING DATE : 08/07/18 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) ZONE STRIPING INC UNIT PRICE	(3) ZONE STRIPING INC AMOUNT	(4) DENVILLE LINE PAINTING INC UNIT PRICE	(4) DENVILLE LINE PAINTING INC AMOUNT	( ) UNIT PRICE	( ) AMOUNT
SECTION 0001 PAVEMENT MARKINGS								
0010 763510 PERFORMANCE AND PAYMENT BOND	LUMP	LUMP	41181.36000	41181.36	40000.00000	40000.00		
0020 817013 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5"	5751064.000	LF	0.37000	2127893.68	0.38000	2185404.32		
0030 817014 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 10"	19496.000	LF	0.74000	14427.04	0.78000	15206.88		
0040 817018 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 3"`	190372.000	LF	0.35000	66630.20	0.51000	97089.72		
0050 817019 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 5"	113290.000	LF	0.35000	39651.50	0.78000	88366.20		
0060 817024 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 9"	30073.000	LF	0.65000	19547.45	1.04000	31275.92		
0070 817025 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 14"	8327.000	LF	0.95000	7910.65	1.30000	10825.10		
0080 817027 RAISED/RECESSED PAVEMENT MARKER	544.000	EACH	31.00000	16864.00	75.00000	40800.00		
0090 817028 REPLACEMENT OF RAISED/RECESSED PAVEMENT MARKER LENS	278.000	EACH	12.00000	3336.00	19.50000	5421.00		
0100 817029 REMOVAL OF RAISED/RECESSED PAVEMENT MARKER LENS	200.000	EACH	5.00000	1000.00	19.50000	3900.00		
0110 817030 REMOVAL OF RAISED/RECESSED PAVEMENT MARKER HOUSING	400.000	EACH	18.00000	7200.00	30.00000	12000.00		
0120 817031 REMOVAL OF PAVEMENT STRIPING	100000.000	SF	0.93000	93000.00	0.75000	75000.00		
0130 817032 REMOVAL OF PAVEMENT MARKING TAPE	797128.000	SF	0.76000	605817.28	1.50000	1195692.00		
0140 817564 LAYOUT FOR ROADWAY NOT PREVIOUSLY MARKE	1000.000	LF	1.00000	1000.00	3.00000	3000.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : EPOXY PAVEMENT MARKINGS (DISTRICT II) KC&SC, OPEN END, 18-21
CALL ORDER : 001 CONTRACT ID : T201808304.01 COUNTIES : KENT SUSSEX
LETTING DATE : 08/07/18 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) ZONE STRIPING INC UNIT PRICE	 AMOUNT	(4) DENVILLE LINE PAINTING INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0150 817574 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE OR YELLOW, (TURNPIKE) 5"	1935508.000	LF	0.44000	851623.52	0.44000	851623.52		
0160 817575 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE OR YELLOW, (TURNPIKE) 10"	160796.000	LF	0.88000	141500.48	0.91000	146324.36		
0170 817576 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, (TURNPIKE) 3"	601485.000	LF	0.38000	228564.30	0.60000	360891.00		
0180 817577 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, (TURNPIKE) 5"	112901.000	LF	0.40000	45160.40	0.78000	88062.78		
0190 817578 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, (TURNPIKE) 9"	8007.000	LF	0.73000	5845.11	1.10000	8807.70		
0200 817579 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, (TURNPIKE) 14"	75616.000	LF	1.00000	75616.00	1.30000	98300.80		
0210 817580 RAISED/RECESSED PAVEMENT MARKER (TURNPIKE)	328.000	EACH	35.00000	11480.00	75.00000	24600.00		
0220 817581 REPLACEMENT OF RAISED/RECEDDED PAVEMENT MARKER LENS (TURNPIKE)	367.000	EACH	15.00000	5505.00	19.50000	7156.50		
0230 817582 REMOVAL OF RAISED/RECESSED PAVEMENT MARKER LENS (TURNPIKE)	200.000	EACH	5.00000	1000.00	19.50000	3900.00		
0240 817583 REMOVAL OF RAISED/RECEDDED PAVEMENT MARKER HOUSING (TURNPIKE)	517.000	EACH	21.00000	10857.00	30.00000	15510.00		
0250 817584 REMOVAL OF PAVEMENT STRIPING (TURNPIKE)	99998.000	SF	1.20000	119997.60	1.25000	124997.50		
0260 817585 REMOVAL OF PAVEMENT MARKING TAPE (TURNPIKE)	843028.000	SF	0.90000	758725.20	2.00000	1686056.00		
SECTION TOTALS			$	5,301,333.77	$	7,220,211.30	$	

TABULATION OF BIDS
FINAL

CONTRACT TITLE : EPOXY PAVEMENT MARKINGS (DISTRICT II) KC&SC, OPEN END, 18-21
CALL ORDER : 001 CONTRACT ID : T201808304.01 COUNTIES : KENT SUSSEX
LETTING DATE : 08/07/18 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) ZONE STRIPING INC UNIT PRICE	(3) ZONE STRIPING INC AMOUNT	(4) DENVILLE LINE PAINTING INC UNIT PRICE	(4) DENVILLE LINE PAINTING INC AMOUNT	( ) UNIT PRICE	( ) AMOUNT
CONTRACT TOTALS		$	5,301,333.77	$	7,220,211.30	$	
DBE GOALS		0	%	0	%		%