TABULATION OF BIDS
FINAL

CONTRACT TITLE : NORTH DISTRICT CREW QUARTERS AND SITE WORK, PHASE 1A
CALL ORDER : 001 CONTRACT ID : T201880103.02 COUNTIES : NEW CASTLE
LETTING DATE : 08/27/19 DISTRICT : M6
STATE/FEDERAL AID NO: T201880103 CONTRACT TIME : 376 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT(S) : T201880103
NORTH DISTRICT IMPROVEMENTS, PHASE 1 CONSISITS OF SITE WORK,
CREW OPERATIONS BUILDING, MATERIAL STORAGE PAD, PAVING AND
ELECTRICAL UPGRADES.

SET-ASIDE :

VENDOR RANKING : Contract was awarded on 10/01/19 to vendor TRICON CONSTRUCTION MANAGEMENT, INC.

| RANK | VENDOR NAME | TOTAL BID | % OVER LOW BID | % OVER EST |
|---|---|---|---|---|
| 0 | ENGINEER'S ESTIMATE | $ 4,116,928.09 | 98.2700% | 100.0000% |
| 1 | TRICON CONSTRUCTION MANAGEMENT, INC. , 13 KING COURT, NEW CASTLE, DE, 19720 | $ 4,189,403.05 | 100.0000% | 101.7604% |
| 2 | COMMONWEALTH CONSTRUCTION COMPANY, P.O. BOX 918, WILMINGTON, DE, 19899 | $ 4,465,599.87 | 106.5927% | 108.4692% |
| 3 | JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 | $ 4,806,751.29 | 114.7359% | 116.7558% |
| 4 | REYBOLD CONSTRUCTION GROUP, LLC., 116 EAST SCOTLAND DRIVE, BEAR, DE, 19701 | $ 4,965,846.51 | 118.5335% | 120.6202% |
| 5 | NOWLAND ASSOCIATES INCORPORATED, 2009 OGLETOWN ROAD, NEWARK, DE, 19711 | $ 5,091,669.12 | 121.5369% | 123.6764% |
| 6 | AMAKOR, INC., P O BOX 636, DELAWARE CITY, DE, 19706 | $ 5,136,990.00 | 122.6187% | 124.7773% |

KENT CONSTRUCTION COMPANY, INC. IRREGULAR

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | (0) ENGINEER'S ESTIMATE<br>UNIT PRICE | <br>AMOUNT | (1) TRICON CONSTR. MGMT. INC.<br>UNIT PRICE | <br>AMOUNT | (2) COMMONWEALTH CONSTR. CO.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| SECTION 0001 NORTH DISTRICT IMPROVEMENTS PHASE 1A. SITE WORK AND CQ. | | | | | | | | |
| 0010 201000<br>CLEARING AND GRUBBING | LUMP | | 125000.00000 | 125000.00 | 100000.00000 | 100000.00 | 108675.00000 | 108675.00 |
| 0020 202000<br>EXCAVATION AND EMBANKMENT | 2250.000 | CY | 25.00000 | 56250.00 | 23.00000 | 51750.00 | 15.53000 | 34942.50 |
| 0030 204000<br>TEST HOLE | 12.000 | CY | 200.00000 | 2400.00 | 100.00000 | 1200.00 | 155.25000 | 1863.00 |
| 0040 207000<br>STRUCTURAL EXCAVATION | 719.000 | CY | 30.00000 | 21570.00 | 1.00000 | 719.00 | 31.05000 | 22324.95 |
| 0050 208000<br>FLOWABLE FILL | 8.000 | CY | 250.00000 | 2000.00 | 210.00000 | 1680.00 | 414.00000 | 3312.00 |
| 0060 209001<br>BORROW, TYPE A | 3357.000 | CY | 31.00000 | 104067.00 | 10.00000 | 33570.00 | 24.84000 | 83387.88 |
| 0070 209005<br>FURNISHING BORROW, TYPE C FOR PIPE AND UTILITY TRENCH BACKFILL | 688.000 | CY | 22.00000 | 15136.00 | 10.00000 | 6880.00 | 31.05000 | 21362.40 |
| 0080 209006<br>BORROW, TYPE F | 24243.000 | CY | 18.00000 | 436374.00 | 12.00000 | 290916.00 | 19.67000 | 476859.81 |

TABULATION OF BIDS
FINAL

CONTRACT TITLE : NORTH DISTRICT CREW QUARTERS AND SITE WORK, PHASE 1A
CALL ORDER : 001 CONTRACT ID : T201880103.02 COUNTIES : NEW CASTLE
LETTING DATE : 08/27/19 DISTRICT : M6

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 0 ) ENGINEER'S ESTIMATE<br>UNIT PRICE | <br>AMOUNT | ( 1 ) TRICON CONSTR. MGMT. INC.<br>UNIT PRICE | <br>AMOUNT | ( 2 ) COMMONWEALTH CONSTR. CO.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0090 211000<br>REMOVAL OF STRUCTURES AND OBSTRUCTIONS | LUMP | 50000.00000 | 50000.00 | 9000.00000 | 9000.00 | 35500.00000 | 35500.00 |
| 0100 301003<br>GRADED AGGREGATE BASE COURSE, TYPE B | 3248.000 TON | 22.00000 | 71456.00 | 16.00000 | 51968.00 | 27.95000 | 90781.60 |
| 0110 301004<br>GRADED AGGREGATE BASE COURSE, TYPE B, PATCHING | 58.000 TON | 45.00000 | 2610.00 | 117.00000 | 6786.00 | 36.23000 | 2101.34 |
| 0120 302002<br>DELAWARE NO. 3 STONE | 359.000 TON | 52.00000 | 18668.00 | 34.00000 | 12206.00 | 31.05000 | 11146.95 |
| 0130 401006<br>SUPERPAVE TYPE C, PG 70-22 (CARBONATE STONE) | 1143.000 TON | 95.00000 | 108585.00 | 88.00000 | 100584.00 | 102.05000 | 116643.15 |
| 0140 401015<br>SUPERPAVE TYPE B, PG 70-22 | 2393.000 TON | 95.00000 | 227335.00 | 79.00000 | 189047.00 | 99.88000 | 239012.84 |
| 0150 401029<br>SUPERPAVE TYPE C, PG 64-22, PATCHING | 17.000 TON | 125.00000 | 2125.00 | 252.00000 | 4284.00 | 253.58000 | 4310.86 |
| 0160 401030<br>SUPERPAVE TYPE B, PG 64-22, PATCHING | 65.000 TON | 125.00000 | 8125.00 | 127.00000 | 8255.00 | 250.47000 | 16280.55 |
| 0170 501006<br>PORTLAND CEMENT CONCRETE PAVEMENT, 12" | 80.000 SY | 160.00000 | 12800.00 | 95.00000 | 7600.00 | 124.20000 | 9936.00 |
| 0180 601010<br>REINFORCED CONCRETE PIPE, 12" CLASS III | 114.000 LF | 68.00000 | 7752.00 | 79.00000 | 9006.00 | 25.88000 | 2950.32 |
| 0190 601011<br>REINFORCED CONCRETE PIPE, 15", CLASS II | 727.000 LF | 75.00000 | 54525.00 | 88.00000 | 63976.00 | 28.98000 | 21068.46 |
| 0200 601031<br>REINFORCED CONCRETE PIPE, 12" CLASS IV | 299.000 LF | 74.00000 | 22126.00 | 53.00000 | 15847.00 | 27.95000 | 8357.05 |
| 0210 601053<br>REINFORCED CONCRETE PIPE, 15", CLASS V | 53.000 LF | 92.00000 | 4876.00 | 88.00000 | 4664.00 | 32.09000 | 1700.77 |
| 0220 601140<br>REINFORCED CONCRETE FLARED END SECTION, 12" | 2.000 EACH | 1450.00000 | 2900.00 | 2202.00000 | 4404.00 | 724.50000 | 1449.00 |
| 0230 601141<br>REINFORCED CONCRETE FLARED END SECTION, 15" | 6.000 EACH | 1650.00000 | 9900.00 | 2245.00000 | 13470.00 | 776.25000 | 4657.50 |
| 0240 601191<br>PVC PIPE, 6" | 248.000 LF | 26.00000 | 6448.00 | 49.00000 | 12152.00 | 25.88000 | 6418.24 |
| 0250 602003<br>DRAINAGE INLET, 34" X 24" | 8.000 EACH | 2900.00000 | 23200.00 | 4785.00000 | 38280.00 | 1863.00000 | 14904.00 |

TABULATION OF BIDS
FINAL

CONTRACT TITLE : NORTH DISTRICT CREW QUARTERS AND SITE WORK, PHASE 1A
CALL ORDER : 001 CONTRACT ID : T201880103.02 COUNTIES : NEW CASTLE
LETTING DATE : 08/27/19 DISTRICT : M6

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | (0) ENGINEER'S ESTIMATE<br>UNIT PRICE | <br>AMOUNT | (1) TRICON CONSTR. MGMT. INC.<br>UNIT PRICE | <br>AMOUNT | (2) COMMONWEALTH CONSTR. CO.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| 0260 602030<br>MANHOLE, 48" X 30" | 1.000 | EACH | 2901.00000 | 2901.00 | 4690.00000 | 4690.00 | 2898.00000 | 2898.00 |
| 0270 602130<br>ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET | 1.000 | EACH | 1350.00000 | 1350.00 | 1180.00000 | 1180.00 | 1242.00000 | 1242.00 |
| 0280 701013<br>PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 | 353.000 | LF | 42.50000 | 15002.50 | 36.00000 | 12708.00 | 49.68000 | 17537.04 |
| 0290 701505<br>PORTLAND CEMENT CONCRETE PARKING BUMPER | 30.000 | EACH | 75.00000 | 2250.00 | 257.00000 | 7710.00 | 72.45000 | 2173.50 |
| 0300 705001<br>PORTLAND CEMENT CONCRETE SIDEWALK, 4" | 1620.000 | SF | 9.00000 | 14580.00 | 6.00000 | 9720.00 | 10.35000 | 16767.00 |
| 0310 705002<br>PORTLAND CEMENT CONCRETE SIDEWALK, 6" | 277.000 | SF | 18.00000 | 4986.00 | 8.00000 | 2216.00 | 15.53000 | 4301.81 |
| 0320 705007<br>SIDEWALK SURFACE DETECTABLE WARNING SYSTEM | 20.000 | SF | 40.00000 | 800.00 | 31.00000 | 620.00 | 87.98000 | 1759.60 |
| 0330 707001<br>RIPRAP, R-4 | 51.000 | SY | 46.00000 | 2346.00 | 65.00000 | 3315.00 | 82.80000 | 4222.80 |
| 0340 707010<br>RIPRAP, R-4 | 12.000 | CY | 153.00000 | 1836.00 | 159.00000 | 1908.00 | 207.00000 | 2484.00 |
| 0350 708002<br>GEOTEXTILES, SEPARATION | 1576.000 | SY | 5.50000 | 8668.00 | 1.30000 | 2048.80 | 2.07000 | 3262.32 |
| 0360 708003<br>GEOTEXTILES, RIPRAP | 51.000 | SY | 3.00000 | 153.00 | 3.25000 | 165.75 | 4.14000 | 211.14 |
| 0370 710500<br>INSTALLATION OF WATERMAIN AND ACCESSORIES | | LUMP | 134130.00000 | 134130.00 | 69000.00000 | 69000.00 | 58995.00000 | 58995.00 |
| 0380 711501<br>SANITARY SEWER SYSTEM | | LUMP | 37350.00000 | 37350.00 | 15000.00000 | 15000.00 | 20700.00000 | 20700.00 |
| 0390 720557<br>BOLLARD, STEEL | 2.000 | EACH | 750.00000 | 1500.00 | 830.00000 | 1660.00 | 1242.00000 | 2484.00 |
| 0400 727000<br>CHAIN LINK FENCE | 2150.000 | LF | 26.00000 | 55900.00 | 46.00000 | 98900.00 | 39.47000 | 84860.50 |
| 0410 727004<br>WOOD VERTICAL SLAT FENCE | 20.000 | LF | 48.00000 | 960.00 | 76.00000 | 1520.00 | 191.50000 | 3830.00 |
| 0420 727010<br>CHAIN LINK FENCE GATE | 3.000 | EACH | 450.00000 | 1350.00 | 1001.00000 | 3003.00 | 1615.00000 | 4845.00 |
| 0430 762000<br>SAW CUTTING, BITUMINOUS CONCRETE | 960.000 | LF | 2.00000 | 1920.00 | 1.00000 | 960.00 | 1.76000 | 1689.60 |

TABULATION OF BIDS
FINAL

CONTRACT TITLE : NORTH DISTRICT CREW QUARTERS AND SITE WORK, PHASE 1A
CALL ORDER : 001 CONTRACT ID : T201880103.02 COUNTIES : NEW CASTLE
LETTING DATE : 08/27/19 DISTRICT : M6

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | (0) ENGINEER'S ESTIMATE<br>UNIT PRICE | <br>AMOUNT | (1) TRICON CONSTR. MGMT. INC.<br>UNIT PRICE | <br>AMOUNT | (2) COMMONWEALTH CONSTR. CO.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| 0440 763000<br>INITIAL EXPENSE/DE-MOBILIZATION | | LUMP | 175000.00000 | 175000.00 | 418000.00000 | 418000.00 | 172223.48000 | 172223.48 |
| 0450 763501<br>CONSTRUCTION ENGINEERING | | LUMP | 87500.00000 | 87500.00 | 15000.00000 | 15000.00 | 56200.00000 | 56200.00 |
| 0460 763504<br>SITE WORK | | LUMP | 600047.68000 | 600047.68 | 940000.00000 | 940000.00 | 974614.00000 | 974614.00 |
| 0470 763509<br>CPM SCHEDULE UPDATES AND/OR REVISED UPDATES | 18.000 | EAMO | 600.00000 | 10800.00 | 1200.00000 | 21600.00 | 414.00000 | 7452.00 |
| 0480 763511<br>MAINTENANCE BUILDING | | LUMP | 1068271.06000 | 1068271.06 | 1050000.00000 | 1050000.00 | 1283690.00000 | 1283690.00 |
| 0490 763598<br>FIELD OFFICE, SPECIAL I | 18.000 | EAMO | 3500.00000 | 63000.00 | 1300.00000 | 23400.00 | 414.00000 | 7452.00 |
| 0500 817013<br>PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5" | 1997.000 | LF | 12.00000 | 23964.00 | 1.00000 | 1997.00 | 8.28000 | 16535.16 |
| 0510 817017<br>PREFORMED RETROREFLECTIVE THERMOPLASTIC MARKINGS, HANDICAP SYMBOL | 3.000 | EACH | 400.00000 | 1200.00 | 350.00000 | 1050.00 | 1138.50000 | 3415.50 |
| 0520 819018<br>INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST | 6.000 | EACH | 55.00000 | 330.00 | 76.00000 | 456.00 | 134.55000 | 807.30 |
| 0530 905001<br>SILT FENCE | 1020.000 | LF | 4.00000 | 4080.00 | 3.50000 | 3570.00 | 2.59000 | 2641.80 |
| 0540 905002<br>REINFORCED SILT FENCE | 1160.000 | LF | 5.50000 | 6380.00 | 6.00000 | 6960.00 | 4.14000 | 4802.40 |
| 0550 905004<br>INLET SEDIMENT CONTROL, DRAINAGE INLET | 8.000 | EACH | 150.00000 | 1200.00 | 641.00000 | 5128.00 | 207.00000 | 1656.00 |
| 0560 905005<br>INLET SEDIMENT CONTROL, CURB INLET | 8.000 | EACH | 150.00000 | 1200.00 | 251.00000 | 2008.00 | 185.41000 | 1483.28 |
| 0570 905006<br>INLET SEDIMENT CONTROL, CULVERT INLET | 1.000 | EACH | 325.00000 | 325.00 | 409.00000 | 409.00 | 1553.00000 | 1553.00 |
| 0580 906004<br>SKIMMER DEWATERING DEVICE | 1.000 | EACH | 1000.00000 | 1000.00 | 2500.00000 | 2500.00 | 1553.00000 | 1553.00 |
| 0590 907017<br>COMPOST FILTER LOGS | 68.000 | LF | 25.00000 | 1700.00 | 29.00000 | 1972.00 | 82.80000 | 5630.40 |
| 0600 908004<br>TOPSOIL, 6" DEPTH | 15172.000 | SY | 6.50000 | 98618.00 | 15.00000 | 227580.00 | 6.21000 | 94218.12 |

TABULATION OF BIDS
FINAL

CONTRACT TITLE : NORTH DISTRICT CREW QUARTERS AND SITE WORK, PHASE 1A
CALL ORDER : 001 CONTRACT ID : T201880103.02 COUNTIES : NEW CASTLE
LETTING DATE : 08/27/19 DISTRICT : M6

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | (0) ENGINEER'S ESTIMATE<br>UNIT PRICE | <br>AMOUNT | (1) TRICON CONSTR. MGMT. INC.<br>UNIT PRICE | <br>AMOUNT | (2) COMMONWEALTH CONSTR. CO.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| 0610 908014<br>PERMANENT GRASS SEEDING, DRY GROUND | 13604.000 | SY | 1.00000 | 13604.00 | 2.00000 | 27208.00 | 1.55000 | 21086.20 |
| 0620 908015<br>PERMANENT GRASS SEEDING, STORMWATER | 2277.000 | SY | 1.85000 | 4212.45 | 1.50000 | 3415.50 | 1.55000 | 3529.35 |
| 0630 908017<br>TEMPORARY GRASS SEEDING | 30344.000 | SY | 0.35000 | 10620.40 | 0.50000 | 15172.00 | 1.29000 | 39143.76 |
| 0640 908020<br>EROSION CONTROL BLANKET MULCH | 4020.000 | SY | 4.50000 | 18090.00 | 2.00000 | 8040.00 | 1.55000 | 6231.00 |
| 0650 908023<br>STABILIZED CONSTRUCTION ENTRANCE | 42.000 | SY | 25.00000 | 1050.00 | 23.00000 | 966.00 | 62.10000 | 2608.20 |
| 0660 910002<br>INFILTRATION STONE, NO. 8 | 410.000 | CY | 60.00000 | 24600.00 | 30.00000 | 12300.00 | 51.75000 | 21217.50 |
| 0670 910005<br>CLAY BORROW POND LINER | 648.000 | CY | 70.00000 | 45360.00 | 18.00000 | 11664.00 | 48.65000 | 31525.20 |
| 0680 910006<br>OUTLET STRUCTURE | 2.000 | EACH | 5400.00000 | 10800.00 | 12000.00000 | 24000.00 | 5693.00000 | 11386.00 |
| 0690 910008<br>STORMWATER MANAGEMENT POND | 4840.000 | CY | 23.00000 | 111320.00 | 11.00000 | 53240.00 | 16.56000 | 80150.40 |
| 0700 910010<br>BIORETENTION AREA | 757.000 | CY | 25.00000 | 18925.00 | 11.00000 | 8327.00 | 22.77000 | 17236.89 |
| 0710 910011<br>BIOSOIL MIX | 186.000 | CY | 100.00000 | 18600.00 | 107.00000 | 19902.00 | 56.93000 | 10588.98 |
| 0720 911000<br>PLANTINGS | | LUMP | 5250.00000 | 5250.00 | 3300.00000 | 3300.00 | 3912.00000 | 3912.00 |
| 0730 911502<br>DECORATIVE STONE MULCH | 189.000 | SY | 30.00000 | 5670.00 | 30.00000 | 5670.00 | 36.23000 | 6847.47 |
| SECTION TOTALS | | | $ | 4,116,928.09 | $ | 4,189,403.05 | $ | 4,465,599.87 |
| CONTRACT TOTALS | | | $ | 4,116,928.09 | $ | 4,189,403.05 | $ | 4,465,599.87 |
| DBE GOALS | | | 0 | % | | % | | % |

TABULATION OF BIDS
FINAL

CONTRACT TITLE : NORTH DISTRICT CREW QUARTERS AND SITE WORK, PHASE 1A
CALL ORDER : 001 CONTRACT ID : T201880103.02 COUNTIES : NEW CASTLE
LETTING DATE : 08/27/19 DISTRICT : M6

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | ( 3 )<br>JJID INC<br>UNIT PRICE | <br><br>AMOUNT | ( 4 )<br>REYBOLD CONSTRUCTION GROUP L<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>NOWLAND ASSOCIATES, INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| SECTION 0001 NORTH DISTRICT IMPROVEMENTS PHASE 1A. SITE WORK AND CQ. | | | | | | | | |
| 0010 201000<br>CLEARING AND GRUBBING | | LUMP | 94000.00000 | 94000.00 | 182787.45000 | 182787.45 | 214618.52000 | 214618.52 |
| 0020 202000<br>EXCAVATION AND EMBANKMENT | 2250.000 | CY | 27.35000 | 61537.50 | 16.57000 | 37282.50 | 19.45000 | 43762.50 |
| 0030 204000<br>TEST HOLE | 12.000 | CY | 260.00000 | 3120.00 | 172.39000 | 2068.68 | 202.41000 | 2428.92 |
| 0040 207000<br>STRUCTURAL EXCAVATION | 719.000 | CY | 14.00000 | 10066.00 | 38.63000 | 27774.97 | 45.36000 | 32613.84 |
| 0050 208000<br>FLOWABLE FILL | 8.000 | CY | 245.00000 | 1960.00 | 288.69000 | 2309.52 | 338.96000 | 2711.68 |
| 0060 209001<br>BORROW, TYPE A | 3357.000 | CY | 29.00000 | 97353.00 | 34.99000 | 117461.43 | 41.09000 | 137939.13 |
| 0070 209005<br>FURNISHING BORROW, TYPE C FOR PIPE AND UTILITY TRENCH BACKFILL | 688.000 | CY | 40.00000 | 27520.00 | 47.49000 | 32673.12 | 55.76000 | 38362.88 |
| 0080 209006<br>BORROW, TYPE F | 24243.000 | CY | 19.90000 | 482435.70 | 16.38000 | 397100.34 | 19.23000 | 466192.89 |
| 0090 211000<br>REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | LUMP | 41000.00000 | 41000.00 | 48659.55000 | 48659.55 | 57132.79000 | 57132.79 |
| 0100 301003<br>GRADED AGGREGATE BASE COURSE, TYPE B | 3248.000 | TON | 39.50000 | 128296.00 | 23.99000 | 77919.52 | 28.17000 | 91496.16 |
| 0110 301004<br>GRADED AGGREGATE BASE COURSE, TYPE B, PATCHING | 58.000 | TON | 108.00000 | 6264.00 | 67.68000 | 3925.44 | 79.47000 | 4609.26 |
| 0120 302002<br>DELAWARE NO. 3 STONE | 359.000 | TON | 49.70000 | 17842.30 | 49.63000 | 17817.17 | 58.27000 | 20918.93 |
| 0130 401006<br>SUPERPAVE TYPE C, PG 70-22 (CARBONATE STONE) | 1143.000 | TON | 110.00000 | 125730.00 | 110.91000 | 126770.13 | 130.23000 | 148852.89 |
| 0140 401015<br>SUPERPAVE TYPE B, PG 70-22 | 2393.000 | TON | 108.00000 | 258444.00 | 90.89000 | 217499.77 | 106.70000 | 255333.10 |
| 0150 401029<br>SUPERPAVE TYPE C, PG 64-22, PATCHING | 17.000 | TON | 248.00000 | 4216.00 | 182.21000 | 3097.57 | 213.95000 | 3637.15 |
| 0160 401030<br>SUPERPAVE TYPE B, PG 64-22, PATCHING | 65.000 | TON | 235.00000 | 15275.00 | 122.22000 | 7944.30 | 143.51000 | 9328.15 |
| 0170 501006<br>PORTLAND CEMENT CONCRETE PAVEMENT, 12" | 80.000 | SY | 290.00000 | 23200.00 | 89.64000 | 7171.20 | 105.25000 | 8420.00 |

TABULATION OF BIDS
FINAL

CONTRACT TITLE : NORTH DISTRICT CREW QUARTERS AND SITE WORK, PHASE 1A
CALL ORDER : 001 CONTRACT ID : T201880103.02 COUNTIES : NEW CASTLE
LETTING DATE : 08/27/19 DISTRICT : M6

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 3 )<br>JJID INC<br>UNIT PRICE | <br><br>AMOUNT | ( 4 )<br>REYBOLD CONSTRUCTION GROUP L<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>NOWLAND ASSOCIATES, INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0180 601010<br>REINFORCED CONCRETE PIPE, 12" CLASS III | 114.000 LF | 92.00000 | 10488.00 | 50.06000 | 5706.84 | 58.78000 | 6700.92 |
| 0190 601011<br>REINFORCED CONCRETE PIPE, 15", CLASS II | 727.000 LF | 64.00000 | 46528.00 | 49.78000 | 36190.06 | 58.45000 | 42493.15 |
| 0200 601031<br>REINFORCED CONCRETE PIPE, 12" CLASS IV | 299.000 LF | 66.00000 | 19734.00 | 55.22000 | 16510.78 | 64.83000 | 19384.17 |
| 0210 601053<br>REINFORCED CONCRETE PIPE, 15", CLASS V | 53.000 LF | 140.00000 | 7420.00 | 57.74000 | 3060.22 | 67.79000 | 3592.87 |
| 0220 601140<br>REINFORCED CONCRETE FLARED END SECTION, 12" | 2.000 EACH | 922.00000 | 1844.00 | 1316.40000 | 2632.80 | 1545.61000 | 3091.22 |
| 0230 601141<br>REINFORCED CONCRETE FLARED END SECTION, 15" | 6.000 EACH | 970.00000 | 5820.00 | 1379.82000 | 8278.92 | 1620.08000 | 9720.48 |
| 0240 601191<br>PVC PIPE, 6" | 248.000 LF | 39.00000 | 9672.00 | 41.99000 | 10413.52 | 49.31000 | 12228.88 |
| 0250 602003<br>DRAINAGE INLET, 34" X 24" | 8.000 EACH | 3620.00000 | 28960.00 | 3967.81000 | 31742.48 | 4658.72000 | 37269.76 |
| 0260 602030<br>MANHOLE, 48" X 30" | 1.000 EACH | 3800.00000 | 3800.00 | 7832.84000 | 7832.84 | 9196.76000 | 9196.76 |
| 0270 602130<br>ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET | 1.000 EACH | 950.00000 | 950.00 | 2133.49000 | 2133.49 | 2505.00000 | 2505.00 |
| 0280 701013<br>PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 | 353.000 LF | 53.85000 | 19009.05 | 45.39000 | 16022.67 | 53.29000 | 18811.37 |
| 0290 701505<br>PORTLAND CEMENT CONCRETE PARKING BUMPER | 30.000 EACH | 125.00000 | 3750.00 | 116.98000 | 3509.40 | 137.36000 | 4120.80 |
| 0300 705001<br>PORTLAND CEMENT CONCRETE SIDEWALK, 4" | 1620.000 SF | 10.90000 | 17658.00 | 8.72000 | 14126.40 | 10.24000 | 16588.80 |
| 0310 705002<br>PORTLAND CEMENT CONCRETE SIDEWALK, 6" | 277.000 SF | 14.60000 | 4044.20 | 10.45000 | 2894.65 | 12.28000 | 3401.56 |
| 0320 705007<br>SIDEWALK SURFACE DETECTABLE WARNING SYSTEM | 20.000 SF | 80.00000 | 1600.00 | 41.83000 | 836.60 | 49.12000 | 982.40 |
| 0330 707001<br>RIPRAP, R-4 | 51.000 SY | 70.00000 | 3570.00 | 105.95000 | 5403.45 | 124.41000 | 6344.91 |
| 0340 707010<br>RIPRAP, R-4 | 12.000 CY | 125.00000 | 1500.00 | 326.17000 | 3914.04 | 382.98000 | 4595.76 |

TABULATION OF BIDS
FINAL

CONTRACT TITLE : NORTH DISTRICT CREW QUARTERS AND SITE WORK, PHASE 1A
CALL ORDER : 001 CONTRACT ID : T201880103.02 COUNTIES : NEW CASTLE
LETTING DATE : 08/27/19 DISTRICT : M6

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | ( 3 )<br>JJID INC<br>UNIT PRICE | <br><br>AMOUNT | ( 4 )<br>REYBOLD CONSTRUCTION GROUP L<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>NOWLAND ASSOCIATES, INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| 0350 708002<br>GEOTEXTILES, SEPARATION | 1576.000 | SY | 8.75000 | 13790.00 | 2.38000 | 3750.88 | 2.80000 | 4412.80 |
| 0360 708003<br>GEOTEXTILES, RIPRAP | 51.000 | SY | 10.25000 | 522.75 | 16.02000 | 817.02 | 18.81000 | 959.31 |
| 0370 710500<br>INSTALLATION OF WATERMAIN AND ACCESSORIES | | LUMP | 103000.00000 | 103000.00 | 65249.88000 | 65249.88 | 76611.81000 | 76611.81 |
| 0380 711501<br>SANITARY SEWER SYSTEM | | LUMP | 43000.00000 | 43000.00 | 24698.25000 | 24698.25 | 28999.01000 | 28999.01 |
| 0390 720557<br>BOLLARD, STEEL | 2.000 | EACH | 950.00000 | 1900.00 | 1724.10000 | 3448.20 | 2024.31000 | 4048.62 |
| 0400 727000<br>CHAIN LINK FENCE | 2150.000 | LF | 42.00000 | 90300.00 | 45.59000 | 98018.50 | 53.52000 | 115068.00 |
| 0410 727004<br>WOOD VERTICAL SLAT FENCE | 20.000 | LF | 205.00000 | 4100.00 | 221.10000 | 4422.00 | 259.61000 | 5192.20 |
| 0420 727010<br>CHAIN LINK FENCE GATE | 3.000 | EACH | 1800.00000 | 5400.00 | 1861.03000 | 5583.09 | 2185.14000 | 6555.42 |
| 0430 762000<br>SAW CUTTING, BITUMINOUS CONCRETE | 960.000 | LF | 1.50000 | 1440.00 | 2.99000 | 2870.40 | 3.51000 | 3369.60 |
| 0440 763000<br>INITIAL EXPENSE/DE-MOBILIZATION | | LUMP | 100000.00000 | 100000.00 | 57547.46000 | 57547.46 | 67568.52000 | 67568.52 |
| 0450 763501<br>CONSTRUCTION ENGINEERING | | LUMP | 28000.00000 | 28000.00 | 18227.24000 | 18227.24 | 21401.29000 | 21401.29 |
| 0460 763504<br>SITE WORK | | LUMP | 1050000.00000 | 1050000.00 | 1136087.96000 | 1136087.96 | 1150484.74000 | 1150484.74 |
| 0470 763509<br>CPM SCHEDULE UPDATES AND/OR REVISED UPDATES | 18.000 | EAMO | 180.00000 | 3240.00 | 269.53000 | 4851.54 | 316.47000 | 5696.46 |
| 0480 763511<br>MAINTENANCE BUILDING | | LUMP | 1350000.00000 | 1350000.00 | 1564794.00000 | 1564794.00 | 1281908.77000 | 1281908.77 |
| 0490 763598<br>FIELD OFFICE, SPECIAL I | 18.000 | EAMO | 1950.00000 | 35100.00 | 2390.32000 | 43025.76 | 2806.61000 | 50518.98 |
| 0500 817013<br>PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5" | 1997.000 | LF | 3.30000 | 6590.10 | 2.89000 | 5771.33 | 3.40000 | 6789.80 |
| 0510 817017<br>PREFORMED RETROREFLECTIVE THERMOPLASTIC MARKINGS, HANDICAP SYMBOL | 3.000 | EACH | 390.00000 | 1170.00 | 328.67000 | 986.01 | 385.91000 | 1157.73 |

TABULATION OF BIDS
FINAL

CONTRACT TITLE : NORTH DISTRICT CREW QUARTERS AND SITE WORK, PHASE 1A
CALL ORDER : 001 CONTRACT ID : T201880103.02 COUNTIES : NEW CASTLE
LETTING DATE : 08/27/19 DISTRICT : M6

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | ( 3 )<br>JJID INC<br>UNIT PRICE | <br><br>AMOUNT | ( 4 )<br>REYBOLD CONSTRUCTION GROUP L<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>NOWLAND ASSOCIATES, INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| 0520 819018<br>INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST | 6.000 | EACH | 175.00000 | 1050.00 | 707.43000 | 4244.58 | 830.61000 | 4983.66 |
| 0530 905001<br>SILT FENCE | 1020.000 | LF | 3.00000 | 3060.00 | 2.58000 | 2631.60 | 3.03000 | 3090.60 |
| 0540 905002<br>REINFORCED SILT FENCE | 1160.000 | LF | 4.40000 | 5104.00 | 6.05000 | 7018.00 | 7.11000 | 8247.60 |
| 0550 905004<br>INLET SEDIMENT CONTROL, DRAINAGE INLET | 8.000 | EACH | 330.00000 | 2640.00 | 283.63000 | 2269.04 | 333.01000 | 2664.08 |
| 0560 905005<br>INLET SEDIMENT CONTROL, CURB INLET | 8.000 | EACH | 290.00000 | 2320.00 | 283.63000 | 2269.04 | 333.01000 | 2664.08 |
| 0570 905006<br>INLET SEDIMENT CONTROL, CULVERT INLET | 1.000 | EACH | 4400.00000 | 4400.00 | 548.53000 | 548.53 | 644.05000 | 644.05 |
| 0580 906004<br>SKIMMER DEWATERING DEVICE | 1.000 | EACH | 2500.00000 | 2500.00 | 1021.11000 | 1021.11 | 1198.91000 | 1198.91 |
| 0590 907017<br>COMPOST FILTER LOGS | 68.000 | LF | 16.50000 | 1122.00 | 33.01000 | 2244.68 | 38.77000 | 2636.36 |
| 0600 908004<br>TOPSOIL, 6" DEPTH | 15172.000 | SY | 6.00000 | 91032.00 | 10.67000 | 161885.24 | 12.52000 | 189953.44 |
| 0610 908014<br>PERMANENT GRASS SEEDING, DRY GROUND | 13604.000 | SY | 0.90000 | 12243.60 | 0.74000 | 10066.96 | 0.87000 | 11835.48 |
| 0620 908015<br>PERMANENT GRASS SEEDING, STORMWATER | 2277.000 | SY | 1.65000 | 3757.05 | 2.24000 | 5100.48 | 2.63000 | 5988.51 |
| 0630 908017<br>TEMPORARY GRASS SEEDING | 30344.000 | SY | 0.66000 | 20027.04 | 0.68000 | 20633.92 | 0.80000 | 24275.20 |
| 0640 908020<br>EROSION CONTROL BLANKET MULCH | 4020.000 | SY | 3.90000 | 15678.00 | 2.28000 | 9165.60 | 2.69000 | 10813.80 |
| 0650 908023<br>STABILIZED CONSTRUCTION ENTRANCE | 42.000 | SY | 44.00000 | 1848.00 | 87.65000 | 3681.30 | 102.91000 | 4322.22 |
| 0660 910002<br>INFILTRATION STONE, NO. 8 | 410.000 | CY | 65.00000 | 26650.00 | 38.05000 | 15600.50 | 44.68000 | 18318.80 |
| 0670 910005<br>CLAY BORROW POND LINER | 648.000 | CY | 82.00000 | 53136.00 | 85.81000 | 55604.88 | 100.75000 | 65286.00 |
| 0680 910006<br>OUTLET STRUCTURE | 2.000 | EACH | 8400.00000 | 16800.00 | 6573.24000 | 13146.48 | 7717.83000 | 15435.66 |
| 0690 910008<br>STORMWATER MANAGEMENT POND | 4840.000 | CY | 13.50000 | 65340.00 | 14.12000 | 68340.80 | 16.57000 | 80198.80 |
| 0700 910010<br>BIORETENTION AREA | 757.000 | CY | 30.00000 | 22710.00 | 26.95000 | 20401.15 | 31.64000 | 23951.48 |

TABULATION OF BIDS
FINAL

CONTRACT TITLE : NORTH DISTRICT CREW QUARTERS AND SITE WORK, PHASE 1A
CALL ORDER : 001 CONTRACT ID : T201880103.02 COUNTIES : NEW CASTLE
LETTING DATE : 08/27/19 DISTRICT : M6

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | ( 3 )<br>JJID INC<br>UNIT PRICE | <br><br>AMOUNT | ( 4 )<br>REYBOLD CONSTRUCTION GROUP L<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>NOWLAND ASSOCIATES, INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| 0710 910011<br>BIOSOIL MIX | 186.000 | CY | 144.00000 | 26784.00 | 117.57000 | 21868.02 | 138.05000 | 25677.30 |
| 0720 911000<br>PLANTINGS | | LUMP | 4500.00000 | 4500.00 | 5916.27000 | 5916.27 | 6946.47000 | 6946.47 |
| 0730 911502<br>DECORATIVE STONE MULCH | 189.000 | SY | 10.00000 | 1890.00 | 55.91000 | 10566.99 | 65.64000 | 12405.96 |
| SECTION TOTALS | | | $ | 4,806,751.29 | $ | 4,965,846.51 | $ | 5,091,669.12 |
| CONTRACT TOTALS | | | $ | 4,806,751.29 | $ | 4,965,846.51 | $ | 5,091,669.12 |
| DBE GOALS | | | | % | | % | | % |

TABULATION OF BIDS
FINAL

CONTRACT TITLE : NORTH DISTRICT CREW QUARTERS AND SITE WORK, PHASE 1A
CALL ORDER : 001 CONTRACT ID : T201880103.02 COUNTIES : NEW CASTLE
LETTING DATE : 08/27/19 DISTRICT : M6

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | ( 6 )<br>AMAKOR INC<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|---|
| SECTION 0001 NORTH DISTRICT IMPROVEMENTS PHASE 1A. SITE WORK AND CQ. | | | | | | | | |
| 0010 201000<br>CLEARING AND GRUBBING | | LUMP | 315000.00000 | 315000.00 | | | | |
| 0020 202000<br>EXCAVATION AND EMBANKMENT | 2250.000 | CY | 21.00000 | 47250.00 | | | | |
| 0030 204000<br>TEST HOLE | 12.000 | CY | 52.50000 | 630.00 | | | | |
| 0040 207000<br>STRUCTURAL EXCAVATION | 719.000 | CY | 42.00000 | 30198.00 | | | | |
| 0050 208000<br>FLOWABLE FILL | 8.000 | CY | 262.00000 | 2096.00 | | | | |
| 0060 209001<br>BORROW, TYPE A | 3357.000 | CY | 33.00000 | 110781.00 | | | | |
| 0070 209005<br>FURNISHING BORROW, TYPE C FOR PIPE AND UTILITY TRENCH BACKFILL | 688.000 | CY | 37.00000 | 25456.00 | | | | |
| 0080 209006<br>BORROW, TYPE F | 24243.000 | CY | 25.20000 | 610923.60 | | | | |
| 0090 211000<br>REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | LUMP | 36750.00000 | 36750.00 | | | | |
| 0100 301003<br>GRADED AGGREGATE BASE COURSE, TYPE B | 3248.000 | TON | 25.00000 | 81200.00 | | | | |
| 0110 301004<br>GRADED AGGREGATE BASE COURSE, TYPE B, PATCHING | 58.000 | TON | 26.50000 | 1537.00 | | | | |
| 0120 302002<br>DELAWARE NO. 3 STONE | 359.000 | TON | 44.00000 | 15796.00 | | | | |
| 0130 401006<br>SUPERPAVE TYPE C, PG 70-22 (CARBONATE STONE) | 1143.000 | TON | 100.00000 | 114300.00 | | | | |
| 0140 401015<br>SUPERPAVE TYPE B, PG 70-22 | 2393.000 | TON | 84.00000 | 201012.00 | | | | |
| 0150 401029<br>SUPERPAVE TYPE C, PG 64-22, PATCHING | 17.000 | TON | 131.00000 | 2227.00 | | | | |
| 0160 401030<br>SUPERPAVE TYPE B, PG 64-22, PATCHING | 65.000 | TON | 120.00000 | 7800.00 | | | | |
| 0170 501006<br>PORTLAND CEMENT CONCRETE PAVEMENT, 12" | 80.000 | SY | 160.00000 | 12800.00 | | | | |

TABULATION OF BIDS
FINAL

CONTRACT TITLE : NORTH DISTRICT CREW QUARTERS AND SITE WORK, PHASE 1A
CALL ORDER : 001 CONTRACT ID : T201880103.02 COUNTIES : NEW CASTLE
LETTING DATE : 08/27/19 DISTRICT : M6

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 6 )<br>AMAKOR INC<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|
| 0180 601010<br>REINFORCED CONCRETE PIPE, 12" CLASS III | 114.000 LF | 66.00000 | 7524.00 | | | | |
| 0190 601011<br>REINFORCED CONCRETE PIPE, 15", CLASS II | 727.000 LF | 68.00000 | 49436.00 | | | | |
| 0200 601031<br>REINFORCED CONCRETE PIPE, 12" CLASS IV | 299.000 LF | 68.00000 | 20332.00 | | | | |
| 0210 601053<br>REINFORCED CONCRETE PIPE, 15", CLASS V | 53.000 LF | 72.00000 | 3816.00 | | | | |
| 0220 601140<br>REINFORCED CONCRETE FLARED END SECTION, 12" | 2.000 EACH | 1312.00000 | 2624.00 | | | | |
| 0230 601141<br>REINFORCED CONCRETE FLARED END SECTION, 15" | 6.000 EACH | 1315.00000 | 7890.00 | | | | |
| 0240 601191<br>PVC PIPE, 6" | 248.000 LF | 28.50000 | 7068.00 | | | | |
| 0250 602003<br>DRAINAGE INLET, 34" X 24" | 8.000 EACH | 2720.00000 | 21760.00 | | | | |
| 0260 602030<br>MANHOLE, 48" X 30" | 1.000 EACH | 3360.00000 | 3360.00 | | | | |
| 0270 602130<br>ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET | 1.000 EACH | 1300.00000 | 1300.00 | | | | |
| 0280 701013<br>PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 | 353.000 LF | 42.00000 | 14826.00 | | | | |
| 0290 701505<br>PORTLAND CEMENT CONCRETE PARKING BUMPER | 30.000 EACH | 79.00000 | 2370.00 | | | | |
| 0300 705001<br>PORTLAND CEMENT CONCRETE SIDEWALK, 4" | 1620.000 SF | 10.00000 | 16200.00 | | | | |
| 0310 705002<br>PORTLAND CEMENT CONCRETE SIDEWALK, 6" | 277.000 SF | 13.00000 | 3601.00 | | | | |
| 0320 705007<br>SIDEWALK SURFACE DETECTABLE WARNING SYSTEM | 20.000 SF | 47.00000 | 940.00 | | | | |
| 0330 707001<br>RIPRAP, R-4 | 51.000 SY | 42.00000 | 2142.00 | | | | |
| 0340 707010<br>RIPRAP, R-4 | 12.000 CY | 53.00000 | 636.00 | | | | |

TABULATION OF BIDS
FINAL

CONTRACT TITLE : NORTH DISTRICT CREW QUARTERS AND SITE WORK, PHASE 1A
CALL ORDER : 001 CONTRACT ID : T201880103.02 COUNTIES : NEW CASTLE
LETTING DATE : 08/27/19 DISTRICT : M6

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | ( 6 )<br>AMAKOR INC<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|---|
| 0350 708002<br>GEOTEXTILES, SEPARATION | 1576.000 | SY | 4.75000 | 7486.00 | | | | |
| 0360 708003<br>GEOTEXTILES, RIPRAP | 51.000 | SY | 6.00000 | 306.00 | | | | |
| 0370 710500<br>INSTALLATION OF WATERMAIN AND ACCESSORIES | | LUMP | 78700.00000 | 78700.00 | | | | |
| 0380 711501<br>SANITARY SEWER SYSTEM | | LUMP | 12600.00000 | 12600.00 | | | | |
| 0390 720557<br>BOLLARD, STEEL | 2.000 | EACH | 730.00000 | 1460.00 | | | | |
| 0400 727000<br>CHAIN LINK FENCE | 2150.000 | LF | 41.00000 | 88150.00 | | | | |
| 0410 727004<br>WOOD VERTICAL SLAT FENCE | 20.000 | LF | 1700.00000 | 34000.00 | | | | |
| 0420 727010<br>CHAIN LINK FENCE GATE | 3.000 | EACH | 5350.00000 | 16050.00 | | | | |
| 0430 762000<br>SAW CUTTING, BITUMINOUS CONCRETE | 960.000 | LF | 1.58000 | 1516.80 | | | | |
| 0440 763000<br>INITIAL EXPENSE/DE-MOBILIZATION | | LUMP | 75000.00000 | 75000.00 | | | | |
| 0450 763501<br>CONSTRUCTION ENGINEERING | | LUMP | 30000.00000 | 30000.00 | | | | |
| 0460 763504<br>SITE WORK | | LUMP | 1150000.00000 | 1150000.00 | | | | |
| 0470 763509<br>CPM SCHEDULE UPDATES AND/OR REVISED UPDATES | 18.000 | EAMO | 500.00000 | 9000.00 | | | | |
| 0480 763511<br>MAINTENANCE BUILDING | | LUMP | 1409739.41000 | 1409739.41 | | | | |
| 0490 763598<br>FIELD OFFICE, SPECIAL I | 18.000 | EAMO | 500.00000 | 9000.00 | | | | |
| 0500 817013<br>PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5" | 1997.000 | LF | 5.25000 | 10484.25 | | | | |
| 0510 817017<br>PREFORMED RETROREFLECTIVE THERMOPLASTIC MARKINGS, HANDICAP SYMBOL | 3.000 | EACH | 473.00000 | 1419.00 | | | | |

TABULATION OF BIDS
FINAL

CONTRACT TITLE : NORTH DISTRICT CREW QUARTERS AND SITE WORK, PHASE 1A
CALL ORDER : 001 CONTRACT ID : T201880103.02 COUNTIES : NEW CASTLE
LETTING DATE : 08/27/19 DISTRICT : M6

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | ( 6 )<br>AMAKOR INC<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|---|
| 0520 819018<br>INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST | 6.000 | EACH | 315.00000 | 1890.00 | | | | |
| 0530 905001<br>SILT FENCE | 1020.000 | LF | 4.20000 | 4284.00 | | | | |
| 0540 905002<br>REINFORCED SILT FENCE | 1160.000 | LF | 12.60000 | 14616.00 | | | | |
| 0550 905004<br>INLET SEDIMENT CONTROL, DRAINAGE INLET | 8.000 | EACH | 158.00000 | 1264.00 | | | | |
| 0560 905005<br>INLET SEDIMENT CONTROL, CURB INLET | 8.000 | EACH | 210.00000 | 1680.00 | | | | |
| 0570 905006<br>INLET SEDIMENT CONTROL, CULVERT INLET | 1.000 | EACH | 735.00000 | 735.00 | | | | |
| 0580 906004<br>SKIMMER DEWATERING DEVICE | 1.000 | EACH | 2310.00000 | 2310.00 | | | | |
| 0590 907017<br>COMPOST FILTER LOGS | 68.000 | LF | 26.25000 | 1785.00 | | | | |
| 0600 908004<br>TOPSOIL, 6" DEPTH | 15172.000 | SY | 5.78000 | 87694.16 | | | | |
| 0610 908014<br>PERMANENT GRASS SEEDING, DRY GROUND | 13604.000 | SY | 1.58000 | 21494.32 | | | | |
| 0620 908015<br>PERMANENT GRASS SEEDING, STORMWATER | 2277.000 | SY | 2.36000 | 5373.72 | | | | |
| 0630 908017<br>TEMPORARY GRASS SEEDING | 30344.000 | SY | 1.31000 | 39750.64 | | | | |
| 0640 908020<br>EROSION CONTROL BLANKET MULCH | 4020.000 | SY | 3.67000 | 14753.40 | | | | |
| 0650 908023<br>STABILIZED CONSTRUCTION ENTRANCE | 42.000 | SY | 33.60000 | 1411.20 | | | | |
| 0660 910002<br>INFILTRATION STONE, NO. 8 | 410.000 | CY | 42.00000 | 17220.00 | | | | |
| 0670 910005<br>CLAY BORROW POND LINER | 648.000 | CY | 52.50000 | 34020.00 | | | | |
| 0680 910006<br>OUTLET STRUCTURE | 2.000 | EACH | 5250.00000 | 10500.00 | | | | |
| 0690 910008<br>STORMWATER MANAGEMENT POND | 4840.000 | CY | 23.10000 | 111804.00 | | | | |
| 0700 910010<br>BIORETENTION AREA | 757.000 | CY | 31.50000 | 23845.50 | | | | |

TABULATION OF BIDS
FINAL

CONTRACT TITLE : NORTH DISTRICT CREW QUARTERS AND SITE WORK, PHASE 1A
CALL ORDER : 001 CONTRACT ID : T201880103.02 COUNTIES : NEW CASTLE
LETTING DATE : 08/27/19 DISTRICT : M6

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | ( 6 )<br>AMAKOR INC<br>UNIT PRICE | <br><br>AMOUNT | ( )<br><br>UNIT PRICE | <br><br>AMOUNT | ( )<br><br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| 0710 910011<br>BIOSOIL MIX | 186.000 | CY | 73.50000 | 13671.00 | | | | |
| 0720 911000<br>PLANTINGS | | LUMP | 3969.00000 | 3969.00 | | | | |
| 0730 911502<br>DECORATIVE STONE MULCH | 189.000 | SY | 34.00000 | 6426.00 | | | | |
| SECTION TOTALS | | | $ | 5,136,990.00 | $ | | $ | |
| CONTRACT TOTALS | | | $ | 5,136,990.00 | $ | 0.00 | $ | |
| DBE GOALS | | | | % | | % | | % |