Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005

Contract ID: T202007801

Counties: KENT

Letting Date: September 01, 2020

District(s): 0008

Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)

Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Vendor Ranking: Contract was awarded on 10/12/20 to vendor REGLAS PAINTING COMPANY, INC.

Rank	Vendor ID/Name	Total Bid	Percent Of Low Bid	Percent Of Estimate
1	REGLAS PAINTING COMPANY, INC.	$3,321,119.60	100.00%	48.63%
2	MARINIS BROTHERS, INC.	$3,426,229.39	103.16%	50.17%
3	MANOLIS PAINTING, INCORPORATED	$4,799,668.00	144.52%	70.28%
4	TITAN INDUSTRIAL SERVICES, INC.	$5,018,140.00	151.10%	73.48%
5	P. S. BRUCKEL, INC.	$5,188,422.00	156.23%	75.97%
6	ALLIED PAINTING INC	$5,446,970.90	164.01%	79.76%
7	BLASTECH ENTERPRISES, INC.	$6,572,488.00	197.90%	96.24%
0	Engineer's Estimate	$6,829,476.00	205.64%	100.00%
8	ATSALIS BROTHERS PAINTING COMPANY	$6,994,434.00	210.60%	102.42%
9	ABHE & SVOBODA, INC.	$10,871,438.00	327.34%	159.18%

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005

Contract ID: T202007801

Counties: KENT

Letting Date: September 01, 2020

District(s): 0008

Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)

Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	Engineer's Estimate		(1) REGLAS PAINTING COMPANY, INC.		(2) MARINIS BROTHERS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 BR 2-008J		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0010 613000	570.000	4.00000	2,280.00	0.50000	285.00	6.53000	3,722.10
EPOXY CONCRETE SEALER	SF						
0020 613001	13,850.000	3.00000	41,550.00	0.50000	6,925.00	2.41000	33,378.50
SILICONE-BASED ACRYLIC CONCRETE SEALER	SF						
0030 616000	(1)	440,000.00000	440,000.00	199,204.32000	199,204.32	203,235.78000	203,235.78
CLEANING AND PAINTING EXISTING STEEL	LS						
0040 616003	(1)	10,000.00000	10,000.00	2,500.00000	2,500.00	6,436.65000	6,436.65
TESTING AND DISPOSAL OF EXISTING HAZARDOUS STEEL COATING	LS						

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005 **Contract ID:** T202007801 **Counties:** KENT

Letting Date: September 01, 2020 **District(s):** 0008 **Project(s):** NH-2020(15)

Federal Aid No: NH-2020(15) **Contract Time:** 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	Engineer's Estimate Ext Amount	(1) REGLAS PAINTING COMPANY, INC. Unit Price	(1) REGLAS PAINTING COMPANY, INC. Ext Amount	(2) MARINIS BROTHERS, INC. Unit Price	(2) MARINIS BROTHERS, INC. Ext Amount
SECTION: 0001 BR 2-008J		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0050 763623	(1)	2,000.00000	2,000.00	100.00000	100.00	1,774.81000	1,774.81
NETTING MIGRATORY BIRD EXCLUSION	LS						
Section Totals:			$495,830.00		$209,014.32		$248,547.84
Life Cycle Costs:							
Section Total with LCC:			$495,830.00		$209,014.32		$248,547.84

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005 **Contract ID:** T202007801 **Counties:** KENT

Letting Date: September 01, 2020 **District(s):** 0008 **Project(s):** NH-2020(15)

Federal Aid No: NH-2020(15) **Contract Time:** 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	Engineer's Estimate		(1) REGLAS PAINTING COMPANY, INC.		(2) MARINIS BROTHERS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 BR 2-0009D		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0060 613000	375.000	4.00000	1,500.00	0.50000	187.50	9.92000	3,720.00
EPOXY CONCRETE SEALER	SF						
0070 613001	6,540.000	3.00000	19,620.00	0.50000	3,270.00	2.11000	13,799.40
SILICONE-BASED ACRYLIC CONCRETE SEALER	SF						
0080 616000	(1)	470,000.00000	470,000.00	238,594.32000	238,594.32	207,206.80000	207,206.80
CLEANING AND PAINTING EXISTING STEEL	LS						
0090 763623	(1)	2,000.00000	2,000.00	100.00000	100.00	1,774.81000	1,774.81
NETTING MIGRATORY BIRD EXCLUSION	LS						

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005

Contract ID: T202007801

Counties: KENT

Letting Date: September 01, 2020

District(s): 0008

Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)

Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) REGLAS PAINTING COMPANY, INC. Unit Price	 Ext Amount	(2) MARINIS BROTHERS, INC. Unit Price	 Ext Amount
Section Totals:			$493,120.00		$242,151.82		$226,501.01
Life Cycle Costs:							
Section Total with LCC:			$493,120.00		$242,151.82		$226,501.01

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005 **Contract ID:** T202007801 **Counties:** KENT

Letting Date: September 01, 2020 **District(s):** 0008 **Project(s):** NH-2020(15)

Federal Aid No: NH-2020(15) **Contract Time:** 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	Engineer's Estimate		(1) REGLAS PAINTING COMPANY, INC.		(2) MARINIS BROTHERS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 BR 2-012C		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0100 613000	350.000	4.00000	1,400.00	0.50000	175.00	10.63000	3,720.50
EPOXY CONCRETE SEALER	SF						
0110 613001	5,794.000	3.00000	17,382.00	0.50000	2,897.00	2.31000	13,384.14
SILICONE-BASED ACRYLIC CONCRETE SEALER	SF						
0120 616000	(1)	500,000.00000	500,000.00	253,720.08000	253,720.08	207,206.80000	207,206.80
CLEANING AND PAINTING EXISTING STEEL	LS						
0130 763623	(1)	2,000.00000	2,000.00	100.00000	100.00	1,774.81000	1,774.81
NETTING MIGRATORY BIRD EXCLUSION	LS						

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005

Contract ID: T202007801

Counties: KENT

Letting Date: September 01, 2020

District(s): 0008

Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)

Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) REGLAS PAINTING COMPANY, INC. Unit Price	 Ext Amount	(2) MARINIS BROTHERS, INC. Unit Price	 Ext Amount
Section Totals:			$520,782.00		$256,892.08		$226,086.25
Life Cycle Costs:							
Section Total with LCC:			$520,782.00		$256,892.08		$226,086.25

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005 **Contract ID:** T202007801 **Counties:** KENT

Letting Date: September 01, 2020 **District(s):** 0008 **Project(s):** NH-2020(15)

Federal Aid No: NH-2020(15) **Contract Time:** 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	Engineer's Estimate Ext Amount	(1) REGLAS PAINTING COMPANY, INC. Unit Price	(1) REGLAS PAINTING COMPANY, INC. Ext Amount	(2) MARINIS BROTHERS, INC. Unit Price	(2) MARINIS BROTHERS, INC. Ext Amount
SECTION: 0004 BR 2-014C		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0140 613000 EPOXY CONCRETE SEALER	565.000 SF	4.00000	2,260.00	0.50000	282.50	6.59000	3,723.35
0150 613001 SILICONE-BASED ACRYLIC CONCRETE SEALER	8,525.000 SF	3.00000	25,575.00	0.50000	4,262.50	3.10000	26,427.50
0160 616000 CLEANING AND PAINTING EXISTING STEEL	(1) LS	440,000.00000	440,000.00	221,311.20000	221,311.20	197,275.69000	197,275.69
0170 763623 NETTING MIGRATORY BIRD EXCLUSION	(1) LS	2,000.00000	2,000.00	100.00000	100.00	1,774.81000	1,774.81

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005 **Contract ID:** T202007801 **Counties:** KENT

Letting Date: September 01, 2020 **District(s):** 0008 **Project(s):** NH-2020(15)

Federal Aid No: NH-2020(15) **Contract Time:** 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) REGLAS PAINTING COMPANY, INC. Unit Price	 Ext Amount	(2) MARINIS BROTHERS, INC. Unit Price	 Ext Amount
Section Totals:			$469,835.00		$225,956.20		$229,201.35
Life Cycle Costs:							
Section Total with LCC:			$469,835.00		$225,956.20		$229,201.35

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005

Contract ID: T202007801

Counties: KENT

Letting Date: September 01, 2020

District(s): 0008

Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)

Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) REGLAS PAINTING COMPANY, INC. Unit Price	 Ext Amount	(2) MARINIS BROTHERS, INC. Unit Price	 Ext Amount
SECTION: 0005 BR 2-066B		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0180 613000 EPOXY CONCRETE SEALER	625.000 SF	4.00000	2,500.00	0.50000	312.50	5.95000	3,718.75
0190 613001 SILICONE-BASED ACRYLIC CONCRETE SEALER	9,767.000 SF	3.00000	29,301.00	0.50000	4,883.50	3.39000	33,110.13
0200 616000 CLEANING AND PAINTING EXISTING STEEL	(1) LS	490,000.00000	490,000.00	248,496.36000	248,496.36	226,688.41000	226,688.41
0210 763623 NETTING MIGRATORY BIRD EXCLUSION	(1) LS	2,000.00000	2,000.00	100.00000	100.00	1,774.81000	1,774.81

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005 **Contract ID:** T202007801 **Counties:** KENT

Letting Date: September 01, 2020 **District(s):** 0008 **Project(s):** NH-2020(15)

Federal Aid No: NH-2020(15) **Contract Time:** 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) REGLAS PAINTING COMPANY, INC. Unit Price	 Ext Amount	(2) MARINIS BROTHERS, INC. Unit Price	 Ext Amount
Section Totals:			$523,801.00		$253,792.36		$265,292.10
Life Cycle Costs:							
Section Total with LCC:			$523,801.00		$253,792.36		$265,292.10

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005

Contract ID: T202007801

Counties: KENT

Letting Date: September 01, 2020

District(s): 0008

Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)

Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) REGLAS PAINTING COMPANY, INC. Unit Price	 Ext Amount	(2) MARINIS BROTHERS, INC. Unit Price	 Ext Amount
SECTION: 0006 BR 2-084C		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0220 613000	505.000	4.00000	2,020.00	0.50000	252.50	7.37000	3,721.85
EPOXY CONCRETE SEALER	SF						
0230 613001	6,716.000	3.00000	20,148.00	0.50000	3,358.00	2.20000	14,775.20
SILICONE-BASED ACRYLIC CONCRETE SEALER	SF						
0240 616000	(1)	420,000.00000	420,000.00	211,506.12000	211,506.12	198,381.99000	198,381.99
CLEANING AND PAINTING EXISTING STEEL	LS						
0250 763623	(1)	2,000.00000	2,000.00	100.00000	100.00	1,774.81000	1,774.81
NETTING MIGRATORY BIRD EXCLUSION	LS						

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005

Contract ID: T202007801

Counties: KENT

Letting Date: September 01, 2020

District(s): 0008

Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)

Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description		Engineer's Estimate		(1) REGLAS PAINTING COMPANY, INC.		(2) MARINIS BROTHERS, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$444,168.00		$215,216.62		$218,653.85
Life Cycle Costs:							
Section Total with LCC:			$444,168.00		$215,216.62		$218,653.85

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005

Contract ID: T202007801

Counties: KENT

Letting Date: September 01, 2020

District(s): 0008

Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)

Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) REGLAS PAINTING COMPANY, INC. Unit Price	 Ext Amount	(2) MARINIS BROTHERS, INC. Unit Price	 Ext Amount
SECTION: 0007 BR 2-088B		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0260 613000 EPOXY CONCRETE SEALER	683.000 SF	4.00000	2,732.00	0.50000	341.50	5.45000	3,722.35
0270 613001 SILICONE-BASED ACRYLIC CONCRETE SEALER	9,597.000 SF	3.00000	28,791.00	0.50000	4,798.50	3.45000	33,109.65
0280 616000 CLEANING AND PAINTING EXISTING STEEL	(1) LS	470,000.00000	470,000.00	236,061.24000	236,061.24	226,688.41000	226,688.41
0290 763623 NETTING MIGRATORY BIRD EXCLUSION	(1) LS	2,000.00000	2,000.00	100.00000	100.00	1,774.81000	1,774.81

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005

Contract ID: T202007801

Counties: KENT

Letting Date: September 01, 2020

District(s): 0008

Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)

Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) REGLAS PAINTING COMPANY, INC. Unit Price	 Ext Amount	(2) MARINIS BROTHERS, INC. Unit Price	 Ext Amount
Section Totals:			$503,523.00		$241,301.24		$265,295.22
Life Cycle Costs:							
Section Total with LCC:			$503,523.00		$241,301.24		$265,295.22

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005

Contract ID: T202007801

Counties: KENT

Letting Date: September 01, 2020

District(s): 0008

Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)

Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) REGLAS PAINTING COMPANY, INC. Unit Price	 Ext Amount	(2) MARINIS BROTHERS, INC. Unit Price	 Ext Amount
SECTION: 0008 BR 2-345		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0300 613000	656.000	4.00000	2,624.00	0.50000	328.00	5.67000	3,719.52
EPOXY CONCRETE SEALER	SF						
0310 613001	9,758.000	3.00000	29,274.00	0.50000	4,879.00	2.71000	26,444.18
SILICONE-BASED ACRYLIC CONCRETE SEALER	SF						
0320 616000	(1)	490,000.00000	490,000.00	246,690.48000	246,690.48	200,777.98000	200,777.98
CLEANING AND PAINTING EXISTING STEEL	LS						
0330 763623	(1)	2,000.00000	2,000.00	100.00000	100.00	1,774.81000	1,774.81
NETTING MIGRATORY BIRD EXCLUSION	LS						

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005 **Contract ID:** T202007801 **Counties:** KENT

Letting Date: September 01, 2020 **District(s):** 0008 **Project(s):** NH-2020(15)

Federal Aid No: NH-2020(15) **Contract Time:** 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) REGLAS PAINTING COMPANY, INC. Unit Price	 Ext Amount	(2) MARINIS BROTHERS, INC. Unit Price	 Ext Amount
Section Totals:			$523,898.00		$251,997.48		$232,716.49
Life Cycle Costs:							
Section Total with LCC:			$523,898.00		$251,997.48		$232,716.49

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005

Contract ID: T202007801

Counties: KENT

Letting Date: September 01, 2020

District(s): 0008

Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)

Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	Engineer's Estimate		(1) REGLAS PAINTING COMPANY, INC.		(2) MARINIS BROTHERS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0009 BR 2-357B		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0340 613000	1,517.000	4.00000	6,068.00	0.50000	758.50	4.91000	7,448.47
EPOXY CONCRETE SEALER	SF						
0350 613001	11,023.000	3.00000	33,069.00	0.50000	5,511.50	2.94000	32,407.62
SILICONE-BASED ACRYLIC CONCRETE SEALER	SF						
0360 616000	(1)	680,000.00000	680,000.00	344,414.04000	344,414.04	258,885.47000	258,885.47
CLEANING AND PAINTING EXISTING STEEL	LS						
0370 763623	(1)	2,000.00000	2,000.00	100.00000	100.00	1,774.81000	1,774.81
NETTING MIGRATORY BIRD EXCLUSION	LS						

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005

Contract ID: T202007801

Counties: KENT

Letting Date: September 01, 2020

District(s): 0008

Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)

Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description		Engineer's Estimate		(1) REGLAS PAINTING COMPANY, INC.		(2) MARINIS BROTHERS, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$721,137.00		$350,784.04		$300,516.37
Life Cycle Costs:							
Section Total with LCC:			$721,137.00		$350,784.04		$300,516.37

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005

Contract ID: T202007801

Counties: KENT

Letting Date: September 01, 2020

District(s): 0008

Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)

Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	Engineer's Estimate		(1) REGLAS PAINTING COMPANY, INC.		(2) MARINIS BROTHERS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0010 BR 2-921E		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0380 613000	663.000	4.00000	2,652.00	0.50000	331.50	5.61000	3,719.43
EPOXY CONCRETE SEALER	SF						
0390 613001	10,308.000	3.00000	30,924.00	0.50000	5,154.00	2.56000	26,388.48
SILICONE-BASED ACRYLIC CONCRETE SEALER	SF						
0400 616000	(1)	430,000.00000	430,000.00	219,614.00000	219,614.00	202,638.77000	202,638.77
CLEANING AND PAINTING EXISTING STEEL	LS						
0410 763623	(1)	2,000.00000	2,000.00	100.00000	100.00	1,774.81000	1,774.81
NETTING MIGRATORY BIRD EXCLUSION	LS						

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005 **Contract ID:** T202007801 **Counties:** KENT

Letting Date: September 01, 2020 **District(s):** 0008 **Project(s):** NH-2020(15)

Federal Aid No: NH-2020(15) **Contract Time:** 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) REGLAS PAINTING COMPANY, INC. Unit Price	 Ext Amount	(2) MARINIS BROTHERS, INC. Unit Price	 Ext Amount
Section Totals:			$465,576.00		$225,199.50		$234,521.49
Life Cycle Costs:							
Section Total with LCC:			$465,576.00		$225,199.50		$234,521.49

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005

Contract ID: T202007801

Counties: KENT

Letting Date: September 01, 2020

District(s): 0008

Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)

Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) REGLAS PAINTING COMPANY, INC. Unit Price	 Ext Amount	(2) MARINIS BROTHERS, INC. Unit Price	 Ext Amount
SECTION: 0011 BR 2-921W		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0420 613000 EPOXY CONCRETE SEALER	663.000 SF	4.00000	2,652.00	0.50000	331.50	5.61000	3,719.43
0430 613001 SILICONE-BASED ACRYLIC CONCRETE SEALER	10,308.000 SF	3.00000	30,924.00	0.50000	5,154.00	2.56000	26,388.48
0440 616000 CLEANING AND PAINTING EXISTING STEEL	(1) LS	430,000.00000	430,000.00	219,614.40000	219,614.40	210,082.00000	210,082.00
0450 763623 NETTING MIGRATORY BIRD EXCLUSION	(1) LS	2,000.00000	2,000.00	100.00000	100.00	1,774.81000	1,774.81

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005 **Contract ID:** T202007801 **Counties:** KENT

Letting Date: September 01, 2020 **District(s):** 0008 **Project(s):** NH-2020(15)

Federal Aid No: NH-2020(15) **Contract Time:** 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) REGLAS PAINTING COMPANY, INC. Unit Price	 Ext Amount	(2) MARINIS BROTHERS, INC. Unit Price	 Ext Amount
Section Totals:			$465,576.00		$225,199.90		$241,964.72
Life Cycle Costs:							
Section Total with LCC:			$465,576.00		$225,199.90		$241,964.72

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005 **Contract ID:** T202007801 **Counties:** KENT

Letting Date: September 01, 2020 **District(s):** 0008 **Project(s):** NH-2020(15)

Federal Aid No: NH-2020(15) **Contract Time:** 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	Engineer's Estimate Ext Amount	(1) REGLAS PAINTING COMPANY, INC. Unit Price	(1) REGLAS PAINTING COMPANY, INC. Ext Amount	(2) MARINIS BROTHERS, INC. Unit Price	(2) MARINIS BROTHERS, INC. Ext Amount
SECTION: 0012 BR 2-926		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0460 616000	(1)	549,630.00000	549,630.00	444,101.04000	444,101.04	116,226.44000	116,226.44
CLEANING AND PAINTING EXISTING STEEL	LS						
0470 763623	(1)	2,000.00000	2,000.00	100.00000	100.00	1,774.81000	1,774.81
NETTING MIGRATORY BIRD EXCLUSION	LS						
Section Totals:			$551,630.00		$444,201.04		$118,001.25
Life Cycle Costs:							
Section Total with LCC:			$551,630.00		$444,201.04		$118,001.25

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005 **Contract ID:** T202007801 **Counties:** KENT

Letting Date: September 01, 2020 **District(s):** 0008 **Project(s):** NH-2020(15)

Federal Aid No: NH-2020(15) **Contract Time:** 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	Engineer's Estimate Ext Amount	(1) REGLAS PAINTING COMPANY, INC. Unit Price	(1) REGLAS PAINTING COMPANY, INC. Ext Amount	(2) MARINIS BROTHERS, INC. Unit Price	(2) MARINIS BROTHERS, INC. Ext Amount
SECTION: 0013 All Bridge Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0480 763000	(1)	100,000.00000	100,000.00	30,000.00000	30,000.00	233,762.00000	233,762.00
INITIAL EXPENSE/DE-MOBILIZATION	LS						
0490 763508	(1)	10,000.00000	10,000.00	7,000.00000	7,000.00	5,916.04000	5,916.04
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN	LS						
0500 763509	8.000	1,000.00000	8,000.00	1,000.00000	8,000.00	745.42000	5,963.36
CPM SCHEDULE UPDATES AND/OR REVISED UPDATES	EAMO						
0510 801000	(1)	100,000.00000	100,000.00	30,000.00000	30,000.00	141,985.01000	141,985.01
MAINTENANCE OF TRAFFIC	LS						

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005 **Contract ID:** T202007801 **Counties:** KENT

Letting Date: September 01, 2020 **District(s):** 0008 **Project(s):** NH-2020(15)

Federal Aid No: NH-2020(15) **Contract Time:** 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) REGLAS PAINTING COMPANY, INC. Unit Price	 Ext Amount	(2) MARINIS BROTHERS, INC. Unit Price	 Ext Amount
SECTION: 0013 All Bridge Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0520 802003	180.000	300.00000	54,000.00	1.00000	180.00	23.66000	4,258.80
ARROW PANELS TYPE C	EADY						
0530 804001	629.000	100.00000	62,900.00	1.00000	629.00	53.24000	33,487.96
FURNISH AND MAINTAIN PORTABLE LIGHT ASSEMBLY (FLOOD LIGHTS)	EADY						
0540 805001	12,000.000	0.75000	9,000.00	0.50000	6,000.00	0.59000	7,080.00
PLASTIC DRUMS	EADY						
0550 806001	1,000.000	75.00000	75,000.00	75.00000	75,000.00	75.00000	75,000.00
TRAFFIC OFFICERS	HOUR						

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005

Contract ID: T202007801

Counties: KENT

Letting Date: September 01, 2020

District(s): 0008

Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)

Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	Engineer's Estimate		(1) REGLAS PAINTING COMPANY, INC.		(2) MARINIS BROTHERS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0013 All Bridge Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0560 808002	629.000	300.00000	188,700.00	1.00000	629.00	118.32000	74,423.28
FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE II	EADY						
0570 810001	1,500.000	5.00000	7,500.00	0.50000	750.00	2.37000	3,555.00
TEMPORARY WARNING SIGNS AND PLAQUES	EADY						
0580 811008	500.000	71.00000	35,500.00	42.45000	21,225.00	67.00000	33,500.00
FLAGGER, KENT COUNTY, FEDERAL	HOUR						

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005 **Contract ID:** T202007801 **Counties:** KENT

Letting Date: September 01, 2020 **District(s):** 0008 **Project(s):** NH-2020(15)

Federal Aid No: NH-2020(15) **Contract Time:** 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	Engineer's Estimate Ext Amount	(1) REGLAS PAINTING COMPANY, INC. Unit Price	(1) REGLAS PAINTING COMPANY, INC. Ext Amount	(2) MARINIS BROTHERS, INC. Unit Price	(2) MARINIS BROTHERS, INC. Ext Amount
Section Totals:			$650,600.00		$179,413.00		$618,931.45
Life Cycle Costs:							
Section Total with LCC:			$650,600.00		$179,413.00		$618,931.45
Contract Item Totals			**$6,829,476.00**		**$3,321,119.60**		**$3,426,229.39**
Contract Time Totals			**$0.00**				
Contract Life Cycle Costs Totals			**$0.00**		**$0.00**		**$0.00**
Contract Grand Totals			**$6,829,476.00**		**$3,321,119.60**		**3,426,229.39**

( ) indicates item is bid as Lump Sum

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005

Contract ID: T202007801

Counties: KENT

Letting Date: September 01, 2020

District(s): 0008

Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)

Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) MANOLIS PAINTING, INCORPORATED Unit Price	 Ext Amount	(4) TITAN INDUSTRIAL SERVICES, INC. Unit Price	 Ext Amount	(5) P. S. BRUCKEL, INC. Unit Price	 Ext Amount
SECTION: 0001 BR 2-008J		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0010 613000	570.000	3.00000	1,710.00	6.00000	3,420.00	4.00000	2,280.00
EPOXY CONCRETE SEALER	SF						
0020 613001	13,850.000	3.00000	41,550.00	3.00000	41,550.00	3.00000	41,550.00
SILICONE-BASED ACRYLIC CONCRETE SEALER	SF						
0030 616000	(1)	341,724.00000	341,724.00	300,000.00000	300,000.00	262,976.00000	262,976.00
CLEANING AND PAINTING EXISTING STEEL	LS						
0040 616003	(1)	20,000.00000	20,000.00	2,000.00000	2,000.00	100,000.00000	100,000.00
TESTING AND DISPOSAL OF EXISTING HAZARDOUS STEEL COATING	LS						

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005

Contract ID: T202007801

Counties: KENT

Letting Date: September 01, 2020

District(s): 0008

Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)

Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(3) MANOLIS PAINTING, INCORPORATED		(4) TITAN INDUSTRIAL SERVICES, INC.		(5) P. S. BRUCKEL, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 BR 2-008J		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0050 763623	(1)	100.00000	100.00	10,000.00000	10,000.00	1,000.00000	1,000.00
NETTING MIGRATORY BIRD EXCLUSION	LS						
Section Totals:			$405,084.00		$356,970.00		$407,806.00
Life Cycle Costs:							
Section Total with LCC:			$405,084.00		$356,970.00		$407,806.00

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005 **Contract ID:** T202007801 **Counties:** KENT

Letting Date: September 01, 2020 **District(s):** 0008 **Project(s):** NH-2020(15)

Federal Aid No: NH-2020(15) **Contract Time:** 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(3) MANOLIS PAINTING, INCORPORATED		(4) TITAN INDUSTRIAL SERVICES, INC.		(5) P. S. BRUCKEL, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 BR 2-0009D		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0060 613000	375.000	3.00000	1,125.00	6.00000	2,250.00	4.00000	1,500.00
EPOXY CONCRETE SEALER	SF						
0070 613001	6,540.000	3.00000	19,620.00	3.00000	19,620.00	3.00000	19,620.00
SILICONE-BASED ACRYLIC CONCRETE SEALER	SF						
0080 616000	(1)	341,724.00000	341,724.00	340,000.00000	340,000.00	334,944.00000	334,944.00
CLEANING AND PAINTING EXISTING STEEL	LS						
0090 763623	(1)	100.00000	100.00	10,000.00000	10,000.00	1,000.00000	1,000.00
NETTING MIGRATORY BIRD EXCLUSION	LS						

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005
Contract ID: T202007801
Counties: KENT

Letting Date: September 01, 2020
District(s): 0008
Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)
Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description		(3) MANOLIS PAINTING, INCORPORATED		(4) TITAN INDUSTRIAL SERVICES, INC.		(5) P. S. BRUCKEL, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$362,569.00		$371,870.00		$357,064.00
Life Cycle Costs:							
Section Total with LCC:			$362,569.00		$371,870.00		$357,064.00

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005 **Contract ID:** T202007801 **Counties:** KENT

Letting Date: September 01, 2020 **District(s):** 0008 **Project(s):** NH-2020(15)

Federal Aid No: NH-2020(15) **Contract Time:** 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(3) MANOLIS PAINTING, INCORPORATED		(4) TITAN INDUSTRIAL SERVICES, INC.		(5) P. S. BRUCKEL, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 BR 2-012C		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0100 613000	350.000	3.00000	1,050.00	6.00000	2,100.00	4.00000	1,400.00
EPOXY CONCRETE SEALER	SF						
0110 613001	5,794.000	3.00000	17,382.00	3.00000	17,382.00	3.00000	17,382.00
SILICONE-BASED ACRYLIC CONCRETE SEALER	SF						
0120 616000	(1)	341,724.00000	341,724.00	340,000.00000	340,000.00	292,160.00000	292,160.00
CLEANING AND PAINTING EXISTING STEEL	LS						
0130 763623	(1)	100.00000	100.00	10,000.00000	10,000.00	1,000.00000	1,000.00
NETTING MIGRATORY BIRD EXCLUSION	LS						

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005 **Contract ID:** T202007801 **Counties:** KENT

Letting Date: September 01, 2020 **District(s):** 0008 **Project(s):** NH-2020(15)

Federal Aid No: NH-2020(15) **Contract Time:** 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description		(3) MANOLIS PAINTING, INCORPORATED		(4) TITAN INDUSTRIAL SERVICES, INC.		(5) P. S. BRUCKEL, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$360,256.00		$369,482.00		$311,942.00
Life Cycle Costs:							
Section Total with LCC:			$360,256.00		$369,482.00		$311,942.00

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005 **Contract ID:** T202007801 **Counties:** KENT

Letting Date: September 01, 2020 **District(s):** 0008 **Project(s):** NH-2020(15)

Federal Aid No: NH-2020(15) **Contract Time:** 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(3) MANOLIS PAINTING, INCORPORATED		(4) TITAN INDUSTRIAL SERVICES, INC.		(5) P. S. BRUCKEL, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 BR 2-014C		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0140 613000	565.000	3.00000	1,695.00	6.00000	3,390.00	4.00000	2,260.00
EPOXY CONCRETE SEALER	SF						
0150 613001	8,525.000	3.00000	25,575.00	3.00000	25,575.00	3.00000	25,575.00
SILICONE-BASED ACRYLIC CONCRETE SEALER	SF						
0160 616000	(1)	341,724.00000	341,724.00	340,000.00000	340,000.00	586,272.00000	586,272.00
CLEANING AND PAINTING EXISTING STEEL	LS						
0170 763623	(1)	100.00000	100.00	10,000.00000	10,000.00	1,000.00000	1,000.00
NETTING MIGRATORY BIRD EXCLUSION	LS						

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005 **Contract ID:** T202007801 **Counties:** KENT

Letting Date: September 01, 2020 **District(s):** 0008 **Project(s):** NH-2020(15)

Federal Aid No: NH-2020(15) **Contract Time:** 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description		(3) MANOLIS PAINTING, INCORPORATED		(4) TITAN INDUSTRIAL SERVICES, INC.		(5) P. S. BRUCKEL, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$369,094.00		$378,965.00		$615,107.00
Life Cycle Costs:							
Section Total with LCC:			$369,094.00		$378,965.00		$615,107.00

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005 **Contract ID:** T202007801 **Counties:** KENT

Letting Date: September 01, 2020 **District(s):** 0008 **Project(s):** NH-2020(15)

Federal Aid No: NH-2020(15) **Contract Time:** 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(3) MANOLIS PAINTING, INCORPORATED		(4) TITAN INDUSTRIAL SERVICES, INC.		(5) P. S. BRUCKEL, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 BR 2-066B		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0180 613000	625.000	3.00000	1,875.00	6.00000	3,750.00	4.00000	2,500.00
EPOXY CONCRETE SEALER	SF						
0190 613001	9,767.000	3.00000	29,301.00	3.00000	29,301.00	3.00000	29,301.00
SILICONE-BASED ACRYLIC CONCRETE SEALER	SF						
0200 616000	(1)	341,724.00000	341,724.00	340,000.00000	340,000.00	328,048.00000	328,048.00
CLEANING AND PAINTING EXISTING STEEL	LS						
0210 763623	(1)	100.00000	100.00	10,000.00000	10,000.00	1,000.00000	1,000.00
NETTING MIGRATORY BIRD EXCLUSION	LS						

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005
Contract ID: T202007801
Counties: KENT

Letting Date: September 01, 2020
District(s): 0008
Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)
Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description		(3) MANOLIS PAINTING, INCORPORATED		(4) TITAN INDUSTRIAL SERVICES, INC.		(5) P. S. BRUCKEL, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$373,000.00		$383,051.00		$360,849.00
Life Cycle Costs:							
Section Total with LCC:			$373,000.00		$383,051.00		$360,849.00

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005 **Contract ID:** T202007801 **Counties:** KENT

Letting Date: September 01, 2020 **District(s):** 0008 **Project(s):** NH-2020(15)

Federal Aid No: NH-2020(15) **Contract Time:** 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(3) MANOLIS PAINTING, INCORPORATED Unit Price	(3) Ext Amount	(4) TITAN INDUSTRIAL SERVICES, INC. Unit Price	(4) Ext Amount	(5) P. S. BRUCKEL, INC. Unit Price	(5) Ext Amount
SECTION: 0006 BR 2-084C		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0220 613000	505.000	3.00000	1,515.00	6.00000	3,030.00	4.00000	2,020.00
EPOXY CONCRETE SEALER	SF						
0230 613001	6,716.000	3.00000	20,148.00	3.00000	20,148.00	3.00000	20,148.00
SILICONE-BASED ACRYLIC CONCRETE SEALER	SF						
0240 616000	(1)	341,724.00000	341,724.00	340,000.00000	340,000.00	279,216.00000	279,216.00
CLEANING AND PAINTING EXISTING STEEL	LS						
0250 763623	(1)	100.00000	100.00	10,000.00000	10,000.00	1,000.00000	1,000.00
NETTING MIGRATORY BIRD EXCLUSION	LS						

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005
Contract ID: T202007801
Counties: KENT

Letting Date: September 01, 2020
District(s): 0008
Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)
Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description		(3) MANOLIS PAINTING, INCORPORATED		(4) TITAN INDUSTRIAL SERVICES, INC.		(5) P. S. BRUCKEL, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$363,487.00		$373,178.00		$302,384.00
Life Cycle Costs:							
Section Total with LCC:			$363,487.00		$373,178.00		$302,384.00

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005

Contract ID: T202007801

Counties: KENT

Letting Date: September 01, 2020

District(s): 0008

Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)

Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) MANOLIS PAINTING, INCORPORATED Unit Price	 Ext Amount	(4) TITAN INDUSTRIAL SERVICES, INC. Unit Price	 Ext Amount	(5) P. S. BRUCKEL, INC. Unit Price	 Ext Amount
SECTION: 0007 BR 2-088B		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0260 613000	683.000 SF	3.00000	2,049.00	6.00000	4,098.00	4.00000	2,732.00
EPOXY CONCRETE SEALER							
0270 613001	9,597.000 SF	3.00000	28,791.00	3.00000	28,791.00	3.00000	28,791.00
SILICONE-BASED ACRYLIC CONCRETE SEALER							
0280 616000	(1) LS	341,724.00000	341,724.00	340,000.00000	340,000.00	311,632.00000	311,632.00
CLEANING AND PAINTING EXISTING STEEL							
0290 763623	(1) LS	100.00000	100.00	10,000.00000	10,000.00	1,000.00000	1,000.00
NETTING MIGRATORY BIRD EXCLUSION							

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005
Contract ID: T202007801
Counties: KENT

Letting Date: September 01, 2020
District(s): 0008
Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)
Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description		(3) MANOLIS PAINTING, INCORPORATED		(4) TITAN INDUSTRIAL SERVICES, INC.		(5) P. S. BRUCKEL, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$372,664.00		$382,889.00		$344,155.00
Life Cycle Costs:							
Section Total with LCC:			$372,664.00		$382,889.00		$344,155.00

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005

Contract ID: T202007801

Counties: KENT

Letting Date: September 01, 2020

District(s): 0008

Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)

Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) MANOLIS PAINTING, INCORPORATED Unit Price	 Ext Amount	(4) TITAN INDUSTRIAL SERVICES, INC. Unit Price	 Ext Amount	(5) P. S. BRUCKEL, INC. Unit Price	 Ext Amount
SECTION: 0008 BR 2-345		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0300 613000	656.000	3.00000	1,968.00	6.00000	3,936.00	4.00000	2,624.00
EPOXY CONCRETE SEALER	SF						
0310 613001	9,758.000	3.00000	29,274.00	3.00000	29,274.00	3.00000	29,274.00
SILICONE-BASED ACRYLIC CONCRETE SEALER	SF						
0320 616000	(1)	341,724.00000	341,724.00	340,000.00000	340,000.00	325,664.00000	325,664.00
CLEANING AND PAINTING EXISTING STEEL	LS						
0330 763623	(1)	100.00000	100.00	10,000.00000	10,000.00	1,000.00000	1,000.00
NETTING MIGRATORY BIRD EXCLUSION	LS						

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005
Contract ID: T202007801
Counties: KENT

Letting Date: September 01, 2020
District(s): 0008
Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)
Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description		(3) MANOLIS PAINTING, INCORPORATED		(4) TITAN INDUSTRIAL SERVICES, INC.		(5) P. S. BRUCKEL, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$373,066.00		$383,210.00		$358,562.00
Life Cycle Costs:							
Section Total with LCC:			$373,066.00		$383,210.00		$358,562.00

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005

Contract ID: T202007801

Counties: KENT

Letting Date: September 01, 2020

District(s): 0008

Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)

Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) MANOLIS PAINTING, INCORPORATED Unit Price	 Ext Amount	(4) TITAN INDUSTRIAL SERVICES, INC. Unit Price	 Ext Amount	(5) P. S. BRUCKEL, INC. Unit Price	 Ext Amount
SECTION: 0009 BR 2-357B		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0340 613000	1,517.000	3.00000	4,551.00	6.00000	9,102.00	4.00000	6,068.00
EPOXY CONCRETE SEALER	SF						
0350 613001	11,023.000	3.00000	33,069.00	3.00000	33,069.00	3.00000	33,069.00
SILICONE-BASED ACRYLIC CONCRETE SEALER	SF						
0360 616000	(1)	341,724.00000	341,724.00	358,000.00000	358,000.00	454,672.00000	454,672.00
CLEANING AND PAINTING EXISTING STEEL	LS						
0370 763623	(1)	100.00000	100.00	10,000.00000	10,000.00	1,000.00000	1,000.00
NETTING MIGRATORY BIRD EXCLUSION	LS						

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005
Contract ID: T202007801
Counties: KENT

Letting Date: September 01, 2020
District(s): 0008
Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)
Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description		(3) MANOLIS PAINTING, INCORPORATED		(4) TITAN INDUSTRIAL SERVICES, INC.		(5) P. S. BRUCKEL, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$379,444.00		$410,171.00		$494,809.00
Life Cycle Costs:							
Section Total with LCC:			$379,444.00		$410,171.00		$494,809.00

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005 **Contract ID:** T202007801 **Counties:** KENT

Letting Date: September 01, 2020 **District(s):** 0008 **Project(s):** NH-2020(15)

Federal Aid No: NH-2020(15) **Contract Time:** 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(3) MANOLIS PAINTING, INCORPORATED		(4) TITAN INDUSTRIAL SERVICES, INC.		(5) P. S. BRUCKEL, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0010 BR 2-921E		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0380 613000	663.000	3.00000	1,989.00	6.00000	3,978.00	4.00000	2,652.00
EPOXY CONCRETE SEALER	SF						
0390 613001	10,308.000	3.00000	30,924.00	3.00000	30,924.00	3.00000	30,924.00
SILICONE-BASED ACRYLIC CONCRETE SEALER	SF						
0400 616000	(1)	341,724.00000	341,724.00	300,000.00000	300,000.00	289,920.00000	289,920.00
CLEANING AND PAINTING EXISTING STEEL	LS						
0410 763623	(1)	100.00000	100.00	10,000.00000	10,000.00	1,000.00000	1,000.00
NETTING MIGRATORY BIRD EXCLUSION	LS						

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005

Contract ID: T202007801

Counties: KENT

Letting Date: September 01, 2020

District(s): 0008

Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)

Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description		(3) MANOLIS PAINTING, INCORPORATED		(4) TITAN INDUSTRIAL SERVICES, INC.		(5) P. S. BRUCKEL, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$374,737.00		$344,902.00		$324,496.00
Life Cycle Costs:							
Section Total with LCC:			$374,737.00		$344,902.00		$324,496.00

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005 **Contract ID:** T202007801 **Counties:** KENT

Letting Date: September 01, 2020 **District(s):** 0008 **Project(s):** NH-2020(15)

Federal Aid No: NH-2020(15) **Contract Time:** 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(3) MANOLIS PAINTING, INCORPORATED		(4) TITAN INDUSTRIAL SERVICES, INC.		(5) P. S. BRUCKEL, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0011 BR 2-921W		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0420 613000	663.000	3.00000	1,989.00	6.00000	3,978.00	4.00000	2,652.00
EPOXY CONCRETE SEALER	SF						
0430 613001	10,308.000	3.00000	30,924.00	3.00000	30,924.00	3.00000	30,924.00
SILICONE-BASED ACRYLIC CONCRETE SEALER	SF						
0440 616000	(1)	341,724.00000	341,724.00	300,000.00000	300,000.00	289,920.00000	289,920.00
CLEANING AND PAINTING EXISTING STEEL	LS						
0450 763623	(1)	100.00000	100.00	10,000.00000	10,000.00	1,000.00000	1,000.00
NETTING MIGRATORY BIRD EXCLUSION	LS						

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005
Contract ID: T202007801
Counties: KENT

Letting Date: September 01, 2020
District(s): 0008
Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)
Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description		(3) MANOLIS PAINTING, INCORPORATED		(4) TITAN INDUSTRIAL SERVICES, INC.		(5) P. S. BRUCKEL, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$374,737.00		$344,902.00		$324,496.00
Life Cycle Costs:							
Section Total with LCC:			$374,737.00		$344,902.00		$324,496.00

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005

Contract ID: T202007801

Counties: KENT

Letting Date: September 01, 2020

District(s): 0008

Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)

Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(3) MANOLIS PAINTING, INCORPORATED		(4) TITAN INDUSTRIAL SERVICES, INC.		(5) P. S. BRUCKEL, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0012 BR 2-926		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0460 616000	(1)	247,000.00000	247,000.00	420,000.00000	420,000.00	262,976.00000	262,976.00
CLEANING AND PAINTING EXISTING STEEL	LS						
0470 763623	(1)	100.00000	100.00	10,000.00000	10,000.00	1,000.00000	1,000.00
NETTING MIGRATORY BIRD EXCLUSION	LS						
Section Totals:			$247,100.00		$430,000.00		$263,976.00
Life Cycle Costs:							
Section Total with LCC:			$247,100.00		$430,000.00		$263,976.00

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005 **Contract ID:** T202007801 **Counties:** KENT

Letting Date: September 01, 2020 **District(s):** 0008 **Project(s):** NH-2020(15)

Federal Aid No: NH-2020(15) **Contract Time:** 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(3) MANOLIS PAINTING, INCORPORATED		(4) TITAN INDUSTRIAL SERVICES, INC.		(5) P. S. BRUCKEL, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0013 All Bridge Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0480 763000	(1)	200,000.00000	200,000.00	200,000.00000	200,000.00	200,000.00000	200,000.00
INITIAL EXPENSE/DE-MOBILIZATION	LS						
0490 763508	(1)	10,000.00000	10,000.00	10,000.00000	10,000.00	15,000.00000	15,000.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN	LS						
0500 763509	8.000	4,000.00000	32,000.00	500.00000	4,000.00	1,100.00000	8,800.00
CPM SCHEDULE UPDATES AND/OR REVISED UPDATES	EAMO						
0510 801000	(1)	100,000.00000	100,000.00	110,000.00000	110,000.00	330,000.00000	330,000.00
MAINTENANCE OF TRAFFIC	LS						

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005

Contract ID: T202007801

Counties: KENT

Letting Date: September 01, 2020

District(s): 0008

Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)

Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) MANOLIS PAINTING, INCORPORATED Unit Price	 Ext Amount	(4) TITAN INDUSTRIAL SERVICES, INC. Unit Price	 Ext Amount	(5) P. S. BRUCKEL, INC. Unit Price	 Ext Amount
SECTION: 0013	All Bridge Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0520 802003	180.000	2.00000	360.00	20.00000	3,600.00	10.00000	1,800.00
ARROW PANELS TYPE C	EADY						
0530 804001	629.000	2.00000	1,258.00	20.00000	12,580.00	4.00000	2,516.00
FURNISH AND MAINTAIN PORTABLE LIGHT ASSEMBLY (FLOOD LIGHTS)	EADY						
0540 805001	12,000.000	0.10000	1,200.00	1.00000	12,000.00	1.00000	12,000.00
PLASTIC DRUMS	EADY						
0550 806001	1,000.000	75.00000	75,000.00	75.00000	75,000.00	75.00000	75,000.00
TRAFFIC OFFICERS	HOUR						

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005

Contract ID: T202007801

Counties: KENT

Letting Date: September 01, 2020

District(s): 0008

Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)

Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(3) MANOLIS PAINTING, INCORPORATED		(4) TITAN INDUSTRIAL SERVICES, INC.		(5) P. S. BRUCKEL, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0013 All Bridge Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0560 808002	629.000	3.00000	1,887.00	30.00000	18,870.00	40.00000	25,160.00
FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE II	EADY						
0570 810001	1,500.000	1.00000	1,500.00	5.00000	7,500.00	10.00000	15,000.00
TEMPORARY WARNING SIGNS AND PLAQUES	EADY						
0580 811008	500.000	42.45000	21,225.00	70.00000	35,000.00	75.00000	37,500.00
FLAGGER, KENT COUNTY, FEDERAL	HOUR						

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005 **Contract ID:** T202007801 **Counties:** KENT

Letting Date: September 01, 2020 **District(s):** 0008 **Project(s):** NH-2020(15)

Federal Aid No: NH-2020(15) **Contract Time:** 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description		(3) MANOLIS PAINTING, INCORPORATED		(4) TITAN INDUSTRIAL SERVICES, INC.		(5) P. S. BRUCKEL, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$444,430.00		$488,550.00		$722,776.00
Life Cycle Costs:							
Section Total with LCC:			$444,430.00		$488,550.00		$722,776.00
Contract Item Totals			**$4,799,668.00**		**$5,018,140.00**		**$5,188,422.00**
Contract Time Totals							
Contract Life Cycle Costs Totals			**$0.00**		**$0.00**		**$0.00**
Contract Grand Totals			**$4,799,668.00**		**$5,018,140.00**		**5,188,422.00**

( ) indicates item is bid as Lump Sum

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005

Contract ID: T202007801

Counties: KENT

Letting Date: September 01, 2020

District(s): 0008

Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)

Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(6) ALLIED PAINTING INC Unit Price	 Ext Amount	(7) BLASTECH ENTERPRISES, INC. Unit Price	 Ext Amount	(8) ATSALIS BROTHERS PAINTING COMPANY Unit Price	 Ext Amount
SECTION: 0001 BR 2-008J		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0010 613000 EPOXY CONCRETE SEALER	570.000 SF	8.25000	4,702.50	5.00000	2,850.00	6.00000	3,420.00
0020 613001 SILICONE-BASED ACRYLIC CONCRETE SEALER	13,850.000 SF	3.10000	42,935.00	3.00000	41,550.00	4.50000	62,325.00
0030 616000 CLEANING AND PAINTING EXISTING STEEL	(1) LS	315,000.00000	315,000.00	360,000.00000	360,000.00	341,000.00000	341,000.00
0040 616003 TESTING AND DISPOSAL OF EXISTING HAZARDOUS STEEL COATING	(1) LS	60,000.00000	60,000.00	5,000.00000	5,000.00	8,000.00000	8,000.00

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005 **Contract ID:** T202007801 **Counties:** KENT

Letting Date: September 01, 2020 **District(s):** 0008 **Project(s):** NH-2020(15)

Federal Aid No: NH-2020(15) **Contract Time:** 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(6) ALLIED PAINTING INC Unit Price	 Ext Amount	(7) BLASTECH ENTERPRISES, INC. Unit Price	 Ext Amount	(8) ATSALIS BROTHERS PAINTING COMPANY Unit Price	 Ext Amount
SECTION: 0001 BR 2-008J		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0050 763623	(1)	2,400.00000	2,400.00	10,000.00000	10,000.00	4,000.00000	4,000.00
NETTING MIGRATORY BIRD EXCLUSION	LS						
Section Totals:			$425,037.50		$419,400.00		$418,745.00
Life Cycle Costs:							
Section Total with LCC:			$425,037.50		$419,400.00		$418,745.00

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005 **Contract ID:** T202007801 **Counties:** KENT

Letting Date: September 01, 2020 **District(s):** 0008 **Project(s):** NH-2020(15)

Federal Aid No: NH-2020(15) **Contract Time:** 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(6) ALLIED PAINTING INC Unit Price	 Ext Amount	(7) BLASTECH ENTERPRISES, INC. Unit Price	 Ext Amount	(8) ATSALIS BROTHERS PAINTING COMPANY Unit Price	 Ext Amount
SECTION: 0002 BR 2-0009D		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0060 613000	375.000	12.45000	4,668.75	5.00000	1,875.00	6.00000	2,250.00
EPOXY CONCRETE SEALER	SF						
0070 613001	6,540.000	2.65000	17,331.00	3.00000	19,620.00	4.50000	29,430.00
SILICONE-BASED ACRYLIC CONCRETE SEALER	SF						
0080 616000	(1)	375,000.00000	375,000.00	450,000.00000	450,000.00	492,150.00000	492,150.00
CLEANING AND PAINTING EXISTING STEEL	LS						
0090 763623	(1)	2,400.00000	2,400.00	10,000.00000	10,000.00	4,000.00000	4,000.00
NETTING MIGRATORY BIRD EXCLUSION	LS						

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005
Contract ID: T202007801
Counties: KENT

Letting Date: September 01, 2020
District(s): 0008
Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)
Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(6) ALLIED PAINTING INC Unit Price	 Ext Amount	(7) BLASTECH ENTERPRISES, INC. Unit Price	 Ext Amount	(8) ATSALIS BROTHERS PAINTING COMPANY Unit Price	 Ext Amount
Section Totals:			$399,399.75		$481,495.00		$527,830.00
Life Cycle Costs:							
Section Total with LCC:			$399,399.75		$481,495.00		$527,830.00

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005

Contract ID: T202007801

Counties: KENT

Letting Date: September 01, 2020

District(s): 0008

Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)

Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(6) ALLIED PAINTING INC Unit Price	 Ext Amount	(7) BLASTECH ENTERPRISES, INC. Unit Price	 Ext Amount	(8) ATSALIS BROTHERS PAINTING COMPANY Unit Price	 Ext Amount
SECTION: 0003 BR 2-012C		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0100 613000	350.000	13.30000	4,655.00	5.00000	1,750.00	6.00000	2,100.00
EPOXY CONCRETE SEALER	SF						
0110 613001	5,794.000	2.90000	16,802.60	3.00000	17,382.00	4.50000	26,073.00
SILICONE-BASED ACRYLIC CONCRETE SEALER	SF						
0120 616000	(1)	375,000.00000	375,000.00	460,000.00000	460,000.00	532,000.00000	532,000.00
CLEANING AND PAINTING EXISTING STEEL	LS						
0130 763623	(1)	2,400.00000	2,400.00	10,000.00000	10,000.00	4,000.00000	4,000.00
NETTING MIGRATORY BIRD EXCLUSION	LS						

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005 **Contract ID:** T202007801 **Counties:** KENT

Letting Date: September 01, 2020 **District(s):** 0008 **Project(s):** NH-2020(15)

Federal Aid No: NH-2020(15) **Contract Time:** 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description		(6) ALLIED PAINTING INC		(7) BLASTECH ENTERPRISES, INC.		(8) ATSALIS BROTHERS PAINTING COMPANY	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$398,857.60		$489,132.00		$564,173.00
Life Cycle Costs:							
Section Total with LCC:			$398,857.60		$489,132.00		$564,173.00

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005

Contract ID: T202007801

Counties: KENT

Letting Date: September 01, 2020

District(s): 0008

Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)

Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(6) ALLIED PAINTING INC Unit Price	 Ext Amount	(7) BLASTECH ENTERPRISES, INC. Unit Price	 Ext Amount	(8) ATSALIS BROTHERS PAINTING COMPANY Unit Price	 Ext Amount
SECTION: 0004 BR 2-014C		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0140 613000	565.000	8.25000	4,661.25	5.00000	2,825.00	6.00000	3,390.00
EPOXY CONCRETE SEALER	SF						
0150 613001	8,525.000	3.90000	33,247.50	3.00000	25,575.00	4.50000	38,362.50
SILICONE-BASED ACRYLIC CONCRETE SEALER	SF						
0160 616000	(1)	350,000.00000	350,000.00	400,000.00000	400,000.00	374,000.00000	374,000.00
CLEANING AND PAINTING EXISTING STEEL	LS						
0170 763623	(1)	2,400.00000	2,400.00	10,000.00000	10,000.00	4,000.00000	4,000.00
NETTING MIGRATORY BIRD EXCLUSION	LS						

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005 **Contract ID:** T202007801 **Counties:** KENT

Letting Date: September 01, 2020 **District(s):** 0008 **Project(s):** NH-2020(15)

Federal Aid No: NH-2020(15) **Contract Time:** 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(6) ALLIED PAINTING INC Unit Price	 Ext Amount	(7) BLASTECH ENTERPRISES, INC. Unit Price	 Ext Amount	(8) ATSALIS BROTHERS PAINTING COMPANY Unit Price	 Ext Amount
Section Totals:			$390,308.75		$438,400.00		$419,752.50
Life Cycle Costs:							
Section Total with LCC:			$390,308.75		$438,400.00		$419,752.50

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005

Contract ID: T202007801

Counties: KENT

Letting Date: September 01, 2020

District(s): 0008

Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)

Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(6) ALLIED PAINTING INC Unit Price	 Ext Amount	(7) BLASTECH ENTERPRISES, INC. Unit Price	 Ext Amount	(8) ATSALIS BROTHERS PAINTING COMPANY Unit Price	 Ext Amount
SECTION: 0005 BR 2-066B		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0180 613000	625.000	7.45000	4,656.25	5.00000	3,125.00	6.00000	3,750.00
EPOXY CONCRETE SEALER	SF						
0190 613001	9,767.000	4.25000	41,509.75	3.00000	29,301.00	4.50000	43,951.50
SILICONE-BASED ACRYLIC CONCRETE SEALER	SF						
0200 616000	(1)	390,000.00000	390,000.00	420,000.00000	420,000.00	379,830.00000	379,830.00
CLEANING AND PAINTING EXISTING STEEL	LS						
0210 763623	(1)	2,400.00000	2,400.00	10,000.00000	10,000.00	4,000.00000	4,000.00
NETTING MIGRATORY BIRD EXCLUSION	LS						

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005
Contract ID: T202007801
Counties: KENT

Letting Date: September 01, 2020
District(s): 0008
Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)
Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description		(6) ALLIED PAINTING INC		(7) BLASTECH ENTERPRISES, INC.		(8) ATSALIS BROTHERS PAINTING COMPANY	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$438,566.00		$462,426.00		$431,531.50
Life Cycle Costs:							
Section Total with LCC:			$438,566.00		$462,426.00		$431,531.50

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005

Contract ID: T202007801

Counties: KENT

Letting Date: September 01, 2020

District(s): 0008

Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)

Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(6) ALLIED PAINTING INC Unit Price	 Ext Amount	(7) BLASTECH ENTERPRISES, INC. Unit Price	 Ext Amount	(8) ATSALIS BROTHERS PAINTING COMPANY Unit Price	 Ext Amount
SECTION: 0006 BR 2-084C		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0220 613000 EPOXY CONCRETE SEALER	505.000 SF	9.25000	4,671.25	5.00000	2,525.00	6.00000	3,030.00
0230 613001 SILICONE-BASED ACRYLIC CONCRETE SEALER	6,716.000 SF	2.80000	18,804.80	3.00000	20,148.00	4.50000	30,222.00
0240 616000 CLEANING AND PAINTING EXISTING STEEL	(1) LS	335,000.00000	335,000.00	380,000.00000	380,000.00	336,600.00000	336,600.00
0250 763623 NETTING MIGRATORY BIRD EXCLUSION	(1) LS	2,400.00000	2,400.00	10,000.00000	10,000.00	4,000.00000	4,000.00

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005
Contract ID: T202007801
Counties: KENT

Letting Date: September 01, 2020
District(s): 0008
Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)
Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description		(6) ALLIED PAINTING INC		(7) BLASTECH ENTERPRISES, INC.		(8) ATSALIS BROTHERS PAINTING COMPANY	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$360,876.05		$412,673.00		$373,852.00
Life Cycle Costs:							
Section Total with LCC:			$360,876.05		$412,673.00		$373,852.00

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005 **Contract ID:** T202007801 **Counties:** KENT

Letting Date: September 01, 2020 **District(s):** 0008 **Project(s):** NH-2020(15)

Federal Aid No: NH-2020(15) **Contract Time:** 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(6) ALLIED PAINTING INC Unit Price	(6) ALLIED PAINTING INC Ext Amount	(7) BLASTECH ENTERPRISES, INC. Unit Price	(7) BLASTECH ENTERPRISES, INC. Ext Amount	(8) ATSALIS BROTHERS PAINTING COMPANY Unit Price	(8) ATSALIS BROTHERS PAINTING COMPANY Ext Amount
SECTION: 0007 BR 2-088B		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0260 613000 EPOXY CONCRETE SEALER	683.000 SF	6.85000	4,678.55	5.00000	3,415.00	6.00000	4,098.00
0270 613001 SILICONE-BASED ACRYLIC CONCRETE SEALER	9,597.000 SF	4.35000	41,746.95	3.00000	28,791.00	4.50000	43,186.50
0280 616000 CLEANING AND PAINTING EXISTING STEEL	(1) LS	370,000.00000	370,000.00	420,000.00000	420,000.00	418,000.00000	418,000.00
0290 763623 NETTING MIGRATORY BIRD EXCLUSION	(1) LS	2,400.00000	2,400.00	10,000.00000	10,000.00	4,000.00000	4,000.00

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005
Contract ID: T202007801
Counties: KENT

Letting Date: September 01, 2020
District(s): 0008
Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)
Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description		(6) ALLIED PAINTING INC		(7) BLASTECH ENTERPRISES, INC.		(8) ATSALIS BROTHERS PAINTING COMPANY	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$418,825.50		$462,206.00		$469,284.50
Life Cycle Costs:							
Section Total with LCC:			$418,825.50		$462,206.00		$469,284.50

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005

Contract ID: T202007801

Counties: KENT

Letting Date: September 01, 2020

District(s): 0008

Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)

Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(6) ALLIED PAINTING INC Unit Price	 Ext Amount	(7) BLASTECH ENTERPRISES, INC. Unit Price	 Ext Amount	(8) ATSALIS BROTHERS PAINTING COMPANY Unit Price	 Ext Amount
SECTION: 0008 BR 2-345		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0300 613000 EPOXY CONCRETE SEALER	656.000 SF	7.10000	4,657.60	5.00000	3,280.00	6.00000	3,936.00
0310 613001 SILICONE-BASED ACRYLIC CONCRETE SEALER	9,758.000 SF	3.40000	33,177.20	3.00000	29,274.00	4.50000	43,911.00
0320 616000 CLEANING AND PAINTING EXISTING STEEL	(1) LS	390,000.00000	390,000.00	440,000.00000	440,000.00	407,000.00000	407,000.00
0330 763623 NETTING MIGRATORY BIRD EXCLUSION	(1) LS	2,400.00000	2,400.00	10,000.00000	10,000.00	4,000.00000	4,000.00

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005 **Contract ID:** T202007801 **Counties:** KENT

Letting Date: September 01, 2020 **District(s):** 0008 **Project(s):** NH-2020(15)

Federal Aid No: NH-2020(15) **Contract Time:** 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(6) ALLIED PAINTING INC Unit Price	 Ext Amount	(7) BLASTECH ENTERPRISES, INC. Unit Price	 Ext Amount	(8) ATSALIS BROTHERS PAINTING COMPANY Unit Price	 Ext Amount
Section Totals:			$430,234.80		$482,554.00		$458,847.00
Life Cycle Costs:							
Section Total with LCC:			$430,234.80		$482,554.00		$458,847.00

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005 **Contract ID:** T202007801 **Counties:** KENT

Letting Date: September 01, 2020 **District(s):** 0008 **Project(s):** NH-2020(15)

Federal Aid No: NH-2020(15) **Contract Time:** 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(6) ALLIED PAINTING INC		(7) BLASTECH ENTERPRISES, INC.		(8) ATSALIS BROTHERS PAINTING COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0009 BR 2-357B		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0340 613000	1,517.000	6.15000	9,329.55	5.00000	7,585.00	6.00000	9,102.00
EPOXY CONCRETE SEALER	SF						
0350 613001	11,023.000	3.70000	40,785.10	3.00000	33,069.00	4.50000	49,603.50
SILICONE-BASED ACRYLIC CONCRETE SEALER	SF						
0360 616000	(1)	535,000.00000	535,000.00	620,000.00000	620,000.00	616,000.00000	616,000.00
CLEANING AND PAINTING EXISTING STEEL	LS						
0370 763623	(1)	4,800.00000	4,800.00	10,000.00000	10,000.00	4,000.00000	4,000.00
NETTING MIGRATORY BIRD EXCLUSION	LS						

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005 **Contract ID:** T202007801 **Counties:** KENT

Letting Date: September 01, 2020 **District(s):** 0008 **Project(s):** NH-2020(15)

Federal Aid No: NH-2020(15) **Contract Time:** 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(6) ALLIED PAINTING INC Unit Price	 Ext Amount	(7) BLASTECH ENTERPRISES, INC. Unit Price	 Ext Amount	(8) ATSALIS BROTHERS PAINTING COMPANY Unit Price	 Ext Amount
Section Totals:			$589,914.65		$670,654.00		$678,705.50
Life Cycle Costs:							
Section Total with LCC:			$589,914.65		$670,654.00		$678,705.50

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005
Contract ID: T202007801
Counties: KENT

Letting Date: September 01, 2020
District(s): 0008
Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)
Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(6) ALLIED PAINTING INC		(7) BLASTECH ENTERPRISES, INC.		(8) ATSALIS BROTHERS PAINTING COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0010 BR 2-921E		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0380 613000	663.000	7.05000	4,674.15	5.00000	3,315.00	6.00000	3,978.00
EPOXY CONCRETE SEALER	SF						
0390 613001	10,308.000	3.25000	33,501.00	3.00000	30,924.00	4.50000	46,386.00
SILICONE-BASED ACRYLIC CONCRETE SEALER	SF						
0400 616000	(1)	345,000.00000	345,000.00	390,000.00000	390,000.00	396,000.00000	396,000.00
CLEANING AND PAINTING EXISTING STEEL	LS						
0410 763623	(1)	2,400.00000	2,400.00	10,000.00000	10,000.00	4,000.00000	4,000.00
NETTING MIGRATORY BIRD EXCLUSION	LS						

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005 **Contract ID:** T202007801 **Counties:** KENT

Letting Date: September 01, 2020 **District(s):** 0008 **Project(s):** NH-2020(15)

Federal Aid No: NH-2020(15) **Contract Time:** 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description		(6) ALLIED PAINTING INC		(7) BLASTECH ENTERPRISES, INC.		(8) ATSALIS BROTHERS PAINTING COMPANY	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$385,575.15		$434,239.00		$450,364.00
Life Cycle Costs:							
Section Total with LCC:			$385,575.15		$434,239.00		$450,364.00

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005 **Contract ID:** T202007801 **Counties:** KENT

Letting Date: September 01, 2020 **District(s):** 0008 **Project(s):** NH-2020(15)

Federal Aid No: NH-2020(15) **Contract Time:** 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(6) ALLIED PAINTING INC		(7) BLASTECH ENTERPRISES, INC.		(8) ATSALIS BROTHERS PAINTING COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0011 BR 2-921W		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0420 613000	663.000	7.05000	4,674.15	5.00000	3,315.00	6.00000	3,978.00
EPOXY CONCRETE SEALER	SF						
0430 613001	10,308.000	3.25000	33,501.00	3.00000	30,924.00	4.50000	46,386.00
SILICONE-BASED ACRYLIC CONCRETE SEALER	SF						
0440 616000	(1)	345,000.00000	345,000.00	600,000.00000	600,000.00	396,000.00000	396,000.00
CLEANING AND PAINTING EXISTING STEEL	LS						
0450 763623	(1)	2,400.00000	2,400.00	10,000.00000	10,000.00	4,000.00000	4,000.00
NETTING MIGRATORY BIRD EXCLUSION	LS						

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005 **Contract ID:** T202007801 **Counties:** KENT

Letting Date: September 01, 2020 **District(s):** 0008 **Project(s):** NH-2020(15)

Federal Aid No: NH-2020(15) **Contract Time:** 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description		(6) ALLIED PAINTING INC		(7) BLASTECH ENTERPRISES, INC.		(8) ATSALIS BROTHERS PAINTING COMPANY	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$385,575.15		$644,239.00		$450,364.00
Life Cycle Costs:							
Section Total with LCC:			$385,575.15		$644,239.00		$450,364.00

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005

Contract ID: T202007801

Counties: KENT

Letting Date: September 01, 2020

District(s): 0008

Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)

Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(6) ALLIED PAINTING INC		(7) BLASTECH ENTERPRISES, INC.		(8) ATSALIS BROTHERS PAINTING COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0012 BR 2-926		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0460 616000	(1)	157,000.00000	157,000.00	400,000.00000	400,000.00	750,640.00000	750,640.00
CLEANING AND PAINTING EXISTING STEEL	LS						
0470 763623	(1)	2,400.00000	2,400.00	10,000.00000	10,000.00	4,000.00000	4,000.00
NETTING MIGRATORY BIRD EXCLUSION	LS						
Section Totals:			$159,400.00		$410,000.00		$754,640.00
Life Cycle Costs:							
Section Total with LCC:			$159,400.00		$410,000.00		$754,640.00

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005 **Contract ID:** T202007801 **Counties:** KENT

Letting Date: September 01, 2020 **District(s):** 0008 **Project(s):** NH-2020(15)

Federal Aid No: NH-2020(15) **Contract Time:** 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(6) ALLIED PAINTING INC		(7) BLASTECH ENTERPRISES, INC.		(8) ATSALIS BROTHERS PAINTING COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0013 All Bridge Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0480 763000	(1)	272,000.00000	272,000.00	300,000.00000	300,000.00	222,000.00000	222,000.00
INITIAL EXPENSE/DE-MOBILIZATION	LS						
0490 763508	(1)	5,000.00000	5,000.00	15,000.00000	15,000.00	23,000.00000	23,000.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN	LS						
0500 763509	8.000	1,500.00000	12,000.00	2,000.00000	16,000.00	38,000.00000	304,000.00
CPM SCHEDULE UPDATES AND/OR REVISED UPDATES	EAMO						
0510 801000	(1)	240,000.00000	240,000.00	300,000.00000	300,000.00	230,400.00000	230,400.00
MAINTENANCE OF TRAFFIC	LS						

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005 **Contract ID:** T202007801 **Counties:** KENT

Letting Date: September 01, 2020 **District(s):** 0008 **Project(s):** NH-2020(15)

Federal Aid No: NH-2020(15) **Contract Time:** 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(6) ALLIED PAINTING INC Unit Price	 Ext Amount	(7) BLASTECH ENTERPRISES, INC. Unit Price	 Ext Amount	(8) ATSALIS BROTHERS PAINTING COMPANY Unit Price	 Ext Amount
SECTION: 0013 All Bridge Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0520 802003	180.000	24.00000	4,320.00	10.00000	1,800.00	50.00000	9,000.00
ARROW PANELS TYPE C	EADY						
0530 804001	629.000	10.00000	6,290.00	5.00000	3,145.00	30.00000	18,870.00
FURNISH AND MAINTAIN PORTABLE LIGHT ASSEMBLY (FLOOD LIGHTS)	EADY						
0540 805001	12,000.000	0.25000	3,000.00	0.20000	2,400.00	0.10000	1,200.00
PLASTIC DRUMS	EADY						
0550 806001	1,000.000	75.00000	75,000.00	75.00000	75,000.00	75.00000	75,000.00
TRAFFIC OFFICERS	HOUR						

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005

Contract ID: T202007801

Counties: KENT

Letting Date: September 01, 2020

District(s): 0008

Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)

Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(6) ALLIED PAINTING INC		(7) BLASTECH ENTERPRISES, INC.		(8) ATSALIS BROTHERS PAINTING COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0013 All Bridge Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0560 808002	629.000	10.00000	6,290.00	25.00000	15,725.00	125.00000	78,625.00
FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE II	EADY						
0570 810001	1,500.000	2.00000	3,000.00	4.00000	6,000.00	2.50000	3,750.00
TEMPORARY WARNING SIGNS AND PLAQUES	EADY						
0580 811008	500.000	75.00000	37,500.00	60.00000	30,000.00	61.00000	30,500.00
FLAGGER, KENT COUNTY, FEDERAL	HOUR						

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005 **Contract ID:** T202007801 **Counties:** KENT

Letting Date: September 01, 2020 **District(s):** 0008 **Project(s):** NH-2020(15)

Federal Aid No: NH-2020(15) **Contract Time:** 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(6) ALLIED PAINTING INC Unit Price	 Ext Amount	(7) BLASTECH ENTERPRISES, INC. Unit Price	 Ext Amount	(8) ATSALIS BROTHERS PAINTING COMPANY Unit Price	 Ext Amount
Section Totals:			$664,400.00		$765,070.00		$996,345.00
Life Cycle Costs:							
Section Total with LCC:			$664,400.00		$765,070.00		$996,345.00
Contract Item Totals			**$5,446,970.90**		**$6,572,488.00**		**$6,994,434.00**
Contract Time Totals							
Contract Life Cycle Costs Totals			**$0.00**		**$0.00**		**$0.00**
Contract Grand Totals			**$5,446,970.90**		**$6,572,488.00**		**6,994,434.00**

( ) indicates item is bid as Lump Sum

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005 **Contract ID:** T202007801 **Counties:** KENT

Letting Date: September 01, 2020 **District(s):** 0008 **Project(s):** NH-2020(15)

Federal Aid No: NH-2020(15) **Contract Time:** 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(9) ABHE & SVOBODA, INC. Unit Price	(9) ABHE & SVOBODA, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 BR 2-008J		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0010 613000	570.000	20.00000	11,400.00				
EPOXY CONCRETE SEALER	SF						
0020 613001	13,850.000	8.00000	110,800.00				
SILICONE-BASED ACRYLIC CONCRETE SEALER	SF						
0030 616000	(1)	480,000.00000	480,000.00				
CLEANING AND PAINTING EXISTING STEEL	LS						
0040 616003	(1)	850.00000	850.00				
TESTING AND DISPOSAL OF EXISTING HAZARDOUS STEEL COATING	LS						

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005

Contract ID: T202007801

Counties: KENT

Letting Date: September 01, 2020

District(s): 0008

Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)

Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(9) ABHE & SVOBODA, INC. Unit Price	(9) ABHE & SVOBODA, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 BR 2-008J		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0050 763623	(1)	71,000.00000	71,000.00				
NETTING MIGRATORY BIRD EXCLUSION	LS						
Section Totals:			$674,050.00				
Life Cycle Costs:							
Section Total with LCC:			$674,050.00				

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005

Contract ID: T202007801

Counties: KENT

Letting Date: September 01, 2020

District(s): 0008

Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)

Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(9) ABHE & SVOBODA, INC. Unit Price	(9) ABHE & SVOBODA, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 BR 2-0009D		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0060 613000	375.000	20.00000	7,500.00				
EPOXY CONCRETE SEALER	SF						
0070 613001	6,540.000	8.00000	52,320.00				
SILICONE-BASED ACRYLIC CONCRETE SEALER	SF						
0080 616000	(1)	680,000.00000	680,000.00				
CLEANING AND PAINTING EXISTING STEEL	LS						
0090 763623	(1)	71,000.00000	71,000.00				
NETTING MIGRATORY BIRD EXCLUSION	LS						

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005
Contract ID: T202007801
Counties: KENT

Letting Date: September 01, 2020
District(s): 0008
Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)
Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(9) ABHE & SVOBODA, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$810,820.00				
Life Cycle Costs:							
Section Total with LCC:			$810,820.00				

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005

Contract ID: T202007801

Counties: KENT

Letting Date: September 01, 2020

District(s): 0008

Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)

Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(9) ABHE & SVOBODA, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 BR 2-012C		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0100 613000	350.000	20.00000	7,000.00				
EPOXY CONCRETE SEALER	SF						
0110 613001	5,794.000	8.00000	46,352.00				
SILICONE-BASED ACRYLIC CONCRETE SEALER	SF						
0120 616000	(1)	730,000.00000	730,000.00				
CLEANING AND PAINTING EXISTING STEEL	LS						
0130 763623	(1)	71,000.00000	71,000.00				
NETTING MIGRATORY BIRD EXCLUSION	LS						

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005
Contract ID: T202007801
Counties: KENT

Letting Date: September 01, 2020
District(s): 0008
Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)
Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(9) ABHE & SVOBODA, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$854,352.00				
Life Cycle Costs:							
Section Total with LCC:			$854,352.00				

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005

Contract ID: T202007801

Counties: KENT

Letting Date: September 01, 2020

District(s): 0008

Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)

Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(9) ABHE & SVOBODA, INC. Unit Price	(9) ABHE & SVOBODA, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 BR 2-014C		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0140 613000	565.000	20.00000	11,300.00				
EPOXY CONCRETE SEALER	SF						
0150 613001	8,525.000	8.00000	68,200.00				
SILICONE-BASED ACRYLIC CONCRETE SEALER	SF						
0160 616000	(1)	665,000.00000	665,000.00				
CLEANING AND PAINTING EXISTING STEEL	LS						
0170 763623	(1)	72,000.00000	72,000.00				
NETTING MIGRATORY BIRD EXCLUSION	LS						

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005
Contract ID: T202007801
Counties: KENT

Letting Date: September 01, 2020
District(s): 0008
Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)
Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(9) ABHE & SVOBODA, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$816,500.00				
Life Cycle Costs:							
Section Total with LCC:			$816,500.00				

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005

Contract ID: T202007801

Counties: KENT

Letting Date: September 01, 2020

District(s): 0008

Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)

Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(9) ABHE & SVOBODA, INC. Unit Price	(9) ABHE & SVOBODA, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 BR 2-066B		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0180 613000	625.000	20.00000	12,500.00				
EPOXY CONCRETE SEALER	SF						
0190 613001	9,767.000	8.00000	78,136.00				
SILICONE-BASED ACRYLIC CONCRETE SEALER	SF						
0200 616000	(1)	660,000.00000	660,000.00				
CLEANING AND PAINTING EXISTING STEEL	LS						
0210 763623	(1)	71,000.00000	71,000.00				
NETTING MIGRATORY BIRD EXCLUSION	LS						

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005
Contract ID: T202007801
Counties: KENT

Letting Date: September 01, 2020
District(s): 0008
Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)
Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(9) ABHE & SVOBODA, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$821,636.00				
Life Cycle Costs:							
Section Total with LCC:			$821,636.00				

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005

Contract ID: T202007801

Counties: KENT

Letting Date: September 01, 2020

District(s): 0008

Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)

Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(9) ABHE & SVOBODA, INC. Unit Price	(9) ABHE & SVOBODA, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 BR 2-084C		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0220 613000	505.000	20.00000	10,100.00				
EPOXY CONCRETE SEALER	SF						
0230 613001	6,716.000	8.00000	53,728.00				
SILICONE-BASED ACRYLIC CONCRETE SEALER	SF						
0240 616000	(1)	650,000.00000	650,000.00				
CLEANING AND PAINTING EXISTING STEEL	LS						
0250 763623	(1)	71,000.00000	71,000.00				
NETTING MIGRATORY BIRD EXCLUSION	LS						

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005
Contract ID: T202007801
Counties: KENT

Letting Date: September 01, 2020
District(s): 0008
Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)
Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(9) ABHE & SVOBODA, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$784,828.00				
Life Cycle Costs:							
Section Total with LCC:			$784,828.00				

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005

Contract ID: T202007801

Counties: KENT

Letting Date: September 01, 2020

District(s): 0008

Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)

Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(9) ABHE & SVOBODA, INC. Unit Price	(9) ABHE & SVOBODA, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 BR 2-088B		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0260 613000	683.000	20.00000	13,660.00				
EPOXY CONCRETE SEALER	SF						
0270 613001	9,597.000	8.00000	76,776.00				
SILICONE-BASED ACRYLIC CONCRETE SEALER	SF						
0280 616000	(1)	650,000.00000	650,000.00				
CLEANING AND PAINTING EXISTING STEEL	LS						
0290 763623	(1)	73,000.00000	73,000.00				
NETTING MIGRATORY BIRD EXCLUSION	LS						

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005
Contract ID: T202007801
Counties: KENT

Letting Date: September 01, 2020
District(s): 0008
Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)
Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(9) ABHE & SVOBODA, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$813,436.00				
Life Cycle Costs:							
Section Total with LCC:			$813,436.00				

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005

Contract ID: T202007801

Counties: KENT

Letting Date: September 01, 2020

District(s): 0008

Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)

Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(9) ABHE & SVOBODA, INC. Unit Price	(9) ABHE & SVOBODA, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 BR 2-345		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0300 613000	656.000	20.00000	13,120.00				
EPOXY CONCRETE SEALER	SF						
0310 613001	9,758.000	8.00000	78,064.00				
SILICONE-BASED ACRYLIC CONCRETE SEALER	SF						
0320 616000	(1)	710,000.00000	710,000.00				
CLEANING AND PAINTING EXISTING STEEL	LS						
0330 763623	(1)	70,000.00000	70,000.00				
NETTING MIGRATORY BIRD EXCLUSION	LS						

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005
Contract ID: T202007801
Counties: KENT

Letting Date: September 01, 2020
District(s): 0008
Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)
Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(9) ABHE & SVOBODA, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$871,184.00				
Life Cycle Costs:							
Section Total with LCC:			$871,184.00				

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005

Contract ID: T202007801

Counties: KENT

Letting Date: September 01, 2020

District(s): 0008

Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)

Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(9) ABHE & SVOBODA, INC. Unit Price	(9) ABHE & SVOBODA, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0009 BR 2-357B		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0340 613000	1,517.000	20.00000	30,340.00				
EPOXY CONCRETE SEALER	SF						
0350 613001	11,023.000	8.00000	88,184.00				
SILICONE-BASED ACRYLIC CONCRETE SEALER	SF						
0360 616000	(1)	863,000.00000	863,000.00				
CLEANING AND PAINTING EXISTING STEEL	LS						
0370 763623	(1)	125,000.00000	125,000.00				
NETTING MIGRATORY BIRD EXCLUSION	LS						

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005
Contract ID: T202007801
Counties: KENT

Letting Date: September 01, 2020
District(s): 0008
Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)
Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(9) ABHE & SVOBODA, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$1,106,524.00				
Life Cycle Costs:							
Section Total with LCC:			$1,106,524.00				

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005

Contract ID: T202007801

Counties: KENT

Letting Date: September 01, 2020

District(s): 0008

Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)

Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(9) ABHE & SVOBODA, INC. Unit Price	(9) ABHE & SVOBODA, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0010 BR 2-921E		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0380 613000	663.000	20.00000	13,260.00				
EPOXY CONCRETE SEALER	SF						
0390 613001	10,308.000	8.00000	82,464.00				
SILICONE-BASED ACRYLIC CONCRETE SEALER	SF						
0400 616000	(1)	560,000.00000	560,000.00				
CLEANING AND PAINTING EXISTING STEEL	LS						
0410 763623	(1)	66,000.00000	66,000.00				
NETTING MIGRATORY BIRD EXCLUSION	LS						

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005
Contract ID: T202007801
Counties: KENT

Letting Date: September 01, 2020
District(s): 0008
Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)
Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(9) ABHE & SVOBODA, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$721,724.00				
Life Cycle Costs:							
Section Total with LCC:			$721,724.00				

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005 **Contract ID:** T202007801 **Counties:** KENT

Letting Date: September 01, 2020 **District(s):** 0008 **Project(s):** NH-2020(15)

Federal Aid No: NH-2020(15) **Contract Time:** 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(9) ABHE & SVOBODA, INC. Unit Price	(9) ABHE & SVOBODA, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0011 BR 2-921W		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0420 613000	663.000	20.00000	13,260.00				
EPOXY CONCRETE SEALER	SF						
0430 613001	10,308.000	8.00000	82,464.00				
SILICONE-BASED ACRYLIC CONCRETE SEALER	SF						
0440 616000	(1)	560,000.00000	560,000.00				
CLEANING AND PAINTING EXISTING STEEL	LS						
0450 763623	(1)	70,000.00000	70,000.00				
NETTING MIGRATORY BIRD EXCLUSION	LS						

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005
Contract ID: T202007801
Counties: KENT

Letting Date: September 01, 2020
District(s): 0008
Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)
Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(9) ABHE & SVOBODA, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$725,724.00				
Life Cycle Costs:							
Section Total with LCC:			$725,724.00				

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005 **Contract ID:** T202007801 **Counties:** KENT

Letting Date: September 01, 2020 **District(s):** 0008 **Project(s):** NH-2020(15)

Federal Aid No: NH-2020(15) **Contract Time:** 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(9) ABHE & SVOBODA, INC. Unit Price	(9) ABHE & SVOBODA, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0012 BR 2-926		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0460 616000	(1)	680,000.00000	680,000.00				
CLEANING AND PAINTING EXISTING STEEL	LS						
0470 763623	(1)	70,000.00000	70,000.00				
NETTING MIGRATORY BIRD EXCLUSION	LS						
Section Totals:			$750,000.00				
Life Cycle Costs:							
Section Total with LCC:			$750,000.00				

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005 **Contract ID:** T202007801 **Counties:** KENT

Letting Date: September 01, 2020 **District(s):** 0008 **Project(s):** NH-2020(15)

Federal Aid No: NH-2020(15) **Contract Time:** 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(9) ABHE & SVOBODA, INC. Unit Price	(9) ABHE & SVOBODA, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0013 All Bridge Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0480 763000	(1)	525,000.00000	525,000.00				
INITIAL EXPENSE/DE-MOBILIZATION	LS						
0490 763508	(1)	10,000.00000	10,000.00				
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN	LS						
0500 763509	8.000	14,000.00000	112,000.00				
CPM SCHEDULE UPDATES AND/OR REVISED UPDATES	EAMO						
0510 801000	(1)	99,595.00000	99,595.00				
MAINTENANCE OF TRAFFIC	LS						

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005
Contract ID: T202007801
Counties: KENT

Letting Date: September 01, 2020
District(s): 0008
Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)
Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(9) ABHE & SVOBODA, INC. Unit Price	(9) ABHE & SVOBODA, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0013 All Bridge Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0520 802003	180.000	38.50000	6,930.00				
ARROW PANELS TYPE C	EADY						
0530 804001	629.000	110.00000	69,190.00				
FURNISH AND MAINTAIN PORTABLE LIGHT ASSEMBLY (FLOOD LIGHTS)	EADY						
0540 805001	12,000.000	1.10000	13,200.00				
PLASTIC DRUMS	EADY						
0550 806001	1,000.000	75.00000	75,000.00				
TRAFFIC OFFICERS	HOUR						

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005 **Contract ID:** T202007801 **Counties:** KENT

Letting Date: September 01, 2020 **District(s):** 0008 **Project(s):** NH-2020(15)

Federal Aid No: NH-2020(15) **Contract Time:** 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(9) ABHE & SVOBODA, INC. Unit Price	(9) ABHE & SVOBODA, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0013 All Bridge Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0560 808002	629.000	230.00000	144,670.00				
FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE II	EADY						
0570 810001	1,500.000	11.00000	16,500.00				
TEMPORARY WARNING SIGNS AND PLAQUES	EADY						
0580 811008	500.000	97.15000	48,575.00				
FLAGGER, KENT COUNTY, FEDERAL	HOUR						
Section Totals:			$1,120,660.00				
Life Cycle Costs:							
Section Total with LCC:			$1,120,660.00				

Contract Title: BRIDGE PAINTING KENT COUNTY, SR 1 OVERPASSES, FY 21

Call Order: 005

Contract ID: T202007801

Counties: KENT

Letting Date: September 01, 2020

District(s): 0008

Project(s): NH-2020(15)

Federal Aid No: NH-2020(15)

Contract Time: 198 CALENDAR DAYS

Contract Description: Paint 12 bridge overpasses along the SR1 corridor in Kent County.

Set-Aside:

Contract Item Totals	**$10,871,438.00**		
Contract Time Totals			
Contract Life Cycle Costs Totals	**$0.00**		
Contract Grand Totals	**$10,871,438.00**		

( ) indicates item is bid as Lump Sum