Vendor Ranking

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS

Call Order: 005 **Contract ID:** T202104203 **Counties:** KENT

Letting Date: March 31, 2026 **District(s):** S1 **Project(s):**

Federal Aid No: **Contract Time:** 194 CALENDAR DAYS

Contract Description: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS -
This project includes the addition of turn lanes on the side streets, improvements on US13, signal upgrades and multi-modal improvements. Follow other incidental construction in accordance with the location, notes and details shown on the plans, and as directed by the Engineer.

Set-Aside:

Vendor Ranking: Contract was awarded on 04/15/26 to vendor MUMFORD & MILLER CONCRETE, INC.

Rank	Vendor ID/Name	Total Bid	Percent Of Low Bid	Percent Of Estimate
1	MUMFORD & MILLER CONCRETE, INC.	$3,425,573.90	100.00%	69.69%
2	A-DEL CONSTRUCTION COMPANY, INC.	$3,660,000.00	106.84%	74.46%
3	RICHARD E PIERSON CONSTRUCTION COMPANY, INC.	$3,980,501.88	116.20%	80.98%
4	DIAMOND MATERIALS LLC	$3,985,442.00	116.34%	81.08%
5	GREGGO & FERRARA, INCORPORATED	$4,067,719.60	118.75%	82.75%
0	Engineer's Estimate	$4,915,556.80	143.50%	100.00%
6	ALLAN MYERS MD INC	$4,997,777.00	145.90%	101.67%

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	Engineer's Estimate Ext Amount	(1) MUMFORD & MILLER CONCRETE, INC. Unit Price	(1) MUMFORD & MILLER CONCRETE, INC. Ext Amount	(2) A-DEL CONSTRUCTION COMPANY, INC. Unit Price	(2) A-DEL CONSTRUCTION COMPANY, INC. Ext Amount
SECTION: 0001 Construction contractor Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0010 201000	(1)	40,000.00000	40,000.00	14,500.00000	14,500.00	15,000.00000	15,000.00
CLEARING AND GRUBBING	LS						
0020 202000	3,371.000	36.00000	121,356.00	14.50000	48,879.50	22.00000	74,162.00
EXCAVATION AND EMBANKMENT	CY						
0030 202003	172.000	48.00000	8,256.00	21.75000	3,741.00	33.00000	5,676.00
UNDERCUT EXCAVATION	CY						
0040 204000	15.000	204.00000	3,060.00	170.00000	2,550.00	210.00000	3,150.00
TEST HOLE	CY						
0050 207001	1,875.000	28.00000	52,500.00	3.75000	7,031.25	1.00000	1,875.00
PIPE, CULVERT, AND STRUCTURE BACKFILLING	CY						
0060 207002	2,048.000	72.00000	147,456.00	6.00000	12,288.00	2.00000	4,096.00
PIPE, CULVERT, AND STRUCTURE EXCAVATION	CY						
0070 207021	806.000	51.00000	41,106.00	20.00000	16,120.00	25.00000	20,150.00
STRUCTURAL BACKFILL, BORROW TYPE C, PROVIDING ONLY	CY						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) MUMFORD & MILLER CONCRETE, INC. Unit Price	 Ext Amount	(2) A-DEL CONSTRUCTION COMPANY, INC. Unit Price	 Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0080 209001	230.000	29.00000	6,670.00	24.75000	5,692.50	30.00000	6,900.00
BORROW, TYPE A	CY						
0090 209006	181.000	51.00000	9,231.00	21.00000	3,801.00	20.00000	3,620.00
BORROW, TYPE F	CY						
0100 211000	(1)	108,600.00000	108,600.00	16,750.00000	16,750.00	35,000.00000	35,000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0110 211001	110.000	30.00000	3,300.00	17.50000	1,925.00	23.00000	2,530.00
REMOVAL OF PORTLAND CEMENT CONCRETE PAVEMENT, CURB AND SIDEWALK	SY						
0120 301001	2,260.000	86.00000	194,360.00	67.75000	153,115.00	76.00000	171,760.00
GABC	CY						
0130 301002	97.000	96.00000	9,312.00	89.00000	8,633.00	88.00000	8,536.00
GABC, PATCHING	CY						
0140 302002	29.000	88.00000	2,552.00	61.00000	1,769.00	100.00000	2,900.00
DELAWARE NO. 3 STONE	TON						
0150 302005	44.000	84.00000	3,696.00	61.00000	2,684.00	60.00000	2,640.00
DELAWARE NO. 57 STONE	TON						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) MUMFORD & MILLER CONCRETE, INC. Unit Price	 Ext Amount	(2) A-DEL CONSTRUCTION COMPANY, INC. Unit Price	 Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0160 401005 SUPERPAVE TYPE C, 9.5 mm, PG 64-22 (CARBONATE STONE)	458.000 TON	136.00000	62,288.00	122.25000	55,990.50	138.00000	63,204.00
0170 401014 SUPERPAVE TYPE B, PG 64-22	938.000 TON	117.00000	109,746.00	106.75000	100,131.50	104.00000	97,552.00
0180 401016 SUPERPAVE TYPE B, PG 76-22	1,186.000 TON	108.00000	128,088.00	118.00000	139,948.00	125.00000	148,250.00
0190 401029 SUPERPAVE TYPE C, 9.5 mm, PG 64-22, PATCHING	33.000 TON	183.00000	6,039.00	150.00000	4,950.00	188.00000	6,204.00
0200 401030 SUPERPAVE TYPE B, PG 64-22, PATCHING	113.000 TON	160.00000	18,080.00	144.00000	16,272.00	163.00000	18,419.00
0210 401036 SUPERPAVE TYPE C, 9.5 mm, PG 64-22, WEDGE	328.000 TON	120.00000	39,360.00	140.00000	45,920.00	130.00000	42,640.00
0220 401037 SUPERPAVE TYPE B, PG 64-22, WEDGE	187.000 TON	126.00000	23,562.00	134.00000	25,058.00	122.00000	22,814.00

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) MUMFORD & MILLER CONCRETE, INC. Unit Price	 Ext Amount	(2) A-DEL CONSTRUCTION COMPANY, INC. Unit Price	 Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0230 401046 SUPERPAVE TYPE C, 9.5 mm, PG 76-22 (NON-CARBONATE STONE)	3,118.000 TON	114.00000	355,452.00	134.50000	419,371.00	125.00000	389,750.00
0240 403000 BITUMINOUS CONCRETE AND/OR COLD-LAID BITUMINOUS (TRM) CONCRETE	110.000 TON	169.00000	18,590.00	144.00000	15,840.00	150.00000	16,500.00
0250 601000 CLEANING DRAINAGE PIPE, 15"-24" DIAMETER	866.000 LF	10.00000	8,660.00	9.00000	7,794.00	38.00000	32,908.00
0260 601032 REINFORCED CONCRETE PIPE, 15", CLASS IV	149.000 LF	82.00000	12,218.00	62.00000	9,238.00	63.00000	9,387.00
0270 601033 REINFORCED CONCRETE PIPE, 18", CLASS IV	1,292.000 LF	87.00000	112,404.00	70.00000	90,440.00	74.00000	95,608.00
0280 601035 REINFORCED CONCRETE PIPE, 24", CLASS IV	487.000 LF	118.00000	57,466.00	94.00000	45,778.00	98.00000	47,726.00

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	Engineer's Estimate Ext Amount	(1) MUMFORD & MILLER CONCRETE, INC. Unit Price	(1) MUMFORD & MILLER CONCRETE, INC. Ext Amount	(2) A-DEL CONSTRUCTION COMPANY, INC. Unit Price	(2) A-DEL CONSTRUCTION COMPANY, INC. Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0290 601115 REINFORCED CONCRETE ELLIPTICAL PIPE, 14" X 23", CLASS IV	563.000 LF	113.00000	63,619.00	110.00000	61,930.00	114.00000	64,182.00
0300 601116 REINFORCED CONCRETE ELLIPTICAL PIPE, 19" X 30", CLASS IV	58.000 LF	160.00000	9,280.00	193.00000	11,194.00	173.00000	10,034.00
0310 601141 REINFORCED CONCRETE FLARED END SECTION, 15"	1.000 EACH	1,300.00000	1,300.00	1,600.00000	1,600.00	1,125.00000	1,125.00
0320 601142 REINFORCED CONCRETE FLARED END SECTION, 18"	7.000 EACH	1,450.00000	10,150.00	1,860.00000	13,020.00	1,425.00000	9,975.00
0330 601144 REINFORCED CONCRETE FLARED END SECTION, 24"	2.000 EACH	3,000.00000	6,000.00	2,060.00000	4,120.00	1,725.00000	3,450.00
0340 601170 REINFORCED CONCRETE FLARED END SECTION, 14" X 23"	2.000 EACH	2,478.00000	4,956.00	2,340.00000	4,680.00	2,000.00000	4,000.00

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	Engineer's Estimate Ext Amount	(1) MUMFORD & MILLER CONCRETE, INC. Unit Price	(1) MUMFORD & MILLER CONCRETE, INC. Ext Amount	(2) A-DEL CONSTRUCTION COMPANY, INC. Unit Price	(2) A-DEL CONSTRUCTION COMPANY, INC. Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0350 601171 REINFORCED CONCRETE FLARED END SECTION, 19" X 30"	1.000 EACH	2,900.00000	2,900.00	3,440.00000	3,440.00	2,275.00000	2,275.00
0360 601190 PVC PIPE, 4"	17.000 LF	35.00000	595.00	30.00000	510.00	60.00000	1,020.00
0370 601280 PERSONNEL SAFETY GRATE FOR PIPE INLET	3.000 EACH	1,500.00000	4,500.00	995.00000	2,985.00	500.00000	1,500.00
0380 602003 DRAINAGE INLET, 34" X 24"	14.000 EACH	4,320.00000	60,480.00	3,500.00000	49,000.00	3,400.00000	47,600.00
0390 602004 DRAINAGE INLET, 48" X 30"	4.000 EACH	4,680.00000	18,720.00	4,465.00000	17,860.00	4,560.00000	18,240.00
0400 602005 DRAINAGE INLET, 48" X 48"	8.000 EACH	4,415.00000	35,320.00	4,860.00000	38,880.00	5,000.00000	40,000.00
0410 602010 DRAINAGE INLET, 72" X 48"	4.000 EACH	7,548.00000	30,192.00	7,085.00000	28,340.00	7,000.00000	28,000.00
0420 602030 MANHOLE, 48" X 30"	3.000 EACH	5,152.00000	15,456.00	3,675.00000	11,025.00	5,500.00000	16,500.00

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	Engineer's Estimate Ext Amount	(1) MUMFORD & MILLER CONCRETE, INC. Unit Price	(1) MUMFORD & MILLER CONCRETE, INC. Ext Amount	(2) A-DEL CONSTRUCTION COMPANY, INC. Unit Price	(2) A-DEL CONSTRUCTION COMPANY, INC. Ext Amount
SECTION: 0001 Construction contractor Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0430 602100	30.000	452.00000	13,560.00	340.00000	10,200.00	380.00000	11,400.00
DRAINAGE INLET GRATE(S)	EACH						
0440 602101	30.000	447.00000	13,410.00	315.00000	9,450.00	590.00000	17,700.00
DRAINAGE INLET FRAME(S)	EACH						
0450 602102	3.000	500.00000	1,500.00	340.00000	1,020.00	300.00000	900.00
MANHOLE COVER(S)	EACH						
0460 602103	3.000	500.00000	1,500.00	315.00000	945.00	615.00000	1,845.00
MANHOLE FRAME(S)	EACH						
0470 602130	3.000	1,440.00000	4,320.00	1,130.00000	3,390.00	1,815.00000	5,445.00
ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET	EACH						
0480 602132	3.000	1,250.00000	3,750.00	910.00000	2,730.00	1,415.00000	4,245.00
ADJUSTING AND REPAIRING EXISTING MANHOLE	EACH						
0500 701011	163.000	39.00000	6,357.00	33.75000	5,501.25	32.00000	5,216.00
PCC CURB, TYPE 1-4	LF						
0510 701014	272.000	46.00000	12,512.00	44.00000	11,968.00	32.00000	8,704.00
PCC CURB, TYPE 2	LF						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	Engineer's Estimate Ext Amount	(1) MUMFORD & MILLER CONCRETE, INC. Unit Price	(1) MUMFORD & MILLER CONCRETE, INC. Ext Amount	(2) A-DEL CONSTRUCTION COMPANY, INC. Unit Price	(2) A-DEL CONSTRUCTION COMPANY, INC. Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0520 701016 I.PCC CURB AND GUTTER, TYPE 1-4	1,642.000 LF	40.00000	65,680.00	35.25000	57,880.50	29.00000	47,618.00
0530 701021 I.PCC CURB AND GUTTER, TYPE 3-4	465.000 LF	50.00000	23,250.00	38.50000	17,902.50	31.00000	14,415.00
0540 701023 I.PCC CURB AND GUTTER, TYPE 3-8	152.000 LF	57.00000	8,664.00	41.00000	6,232.00	32.00000	4,864.00
0550 701031 CURB OPENING, 2' OPENING	4.000 EACH	840.00000	3,360.00	1,250.00000	5,000.00	1,005.00000	4,020.00
0560 701507 CURB RETAINING WALL	169.000 LF	174.00000	29,406.00	170.00000	28,730.00	185.00000	31,265.00
0570 701510 CURB/SIDEWALK OPENING	1.000 EACH	2,175.00000	2,175.00	4,000.00000	4,000.00	3,700.00000	3,700.00
0580 702000 TRIANGULAR CHANNELIZING ISLANDS	650.000 SF	45.00000	29,250.00	23.75000	15,437.50	25.50000	16,575.00
0590 705001 PCC SIDEWALK, 4"	2,652.000 SF	15.00000	39,780.00	10.50000	27,846.00	10.60000	28,111.20

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) MUMFORD & MILLER CONCRETE, INC. Unit Price	 Ext Amount	(2) A-DEL CONSTRUCTION COMPANY, INC. Unit Price	 Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0600 705002	1,444.000	20.00000	28,880.00	12.75000	18,411.00	12.70000	18,338.80
PCC SIDEWALK, 6"	SF						
0610 705005	1,201.000	20.00000	24,020.00	17.50000	21,017.50	14.80000	17,774.80
PCC SIDEWALK, 8"	SF						
0620 705008	468.000	30.00000	14,040.00	24.25000	11,349.00	22.20000	10,389.60
PEDESTRIAN CONNECTION, TYPE 1	SF						
0630 705009	694.000	36.00000	24,984.00	24.25000	16,829.50	22.20000	15,406.80
PEDESTRIAN CONNECTION, TYPE 2, 3, AND/OR 4	SF						
0640 705010	76.000	30.00000	2,280.00	24.25000	1,843.00	26.50000	2,014.00
PEDESTRIAN CONNECTION, TYPE 5	SF						
0650 705013	225.000	46.00000	10,350.00	41.00000	9,225.00	42.50000	9,562.50
TRUNCATED DOME DETECTABLE WARNING SURFACE	SF						
0660 706002	21.000	456.00000	9,576.00	340.00000	7,140.00	120.00000	2,520.00
RIGHT-OF-WAY MARKER, CAPPED REBAR	EACH						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) MUMFORD & MILLER CONCRETE, INC. Unit Price	 Ext Amount	(2) A-DEL CONSTRUCTION COMPANY, INC. Unit Price	 Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0670 707001	75.000	87.00000	6,525.00	39.00000	2,925.00	130.00000	9,750.00
RIPRAP, R-4	SY						
0680 707015	5.000	101.00000	505.00	265.00000	1,325.00	240.00000	1,200.00
RIPRAP, R-4	TON						
0690 708002	1,395.000	5.00000	6,975.00	5.75000	8,021.25	2.85000	3,975.75
GEOTEXTILES, SEPARATION	SY						
0700 708003	43.000	8.45000	363.35	8.00000	344.00	21.00000	903.00
GEOTEXTILES, RIPRAP	SY						
0710 709001	15.000	21.00000	315.00	125.00000	1,875.00	60.00000	900.00
PERFORATED PIPE UNDERDRAINS, 6"	LF						
0720 710503	2.000	600.00000	1,200.00	515.00000	1,030.00	575.00000	1,150.00
ADJUST GAS VALVE BOXES	EACH						
0730 711500	3.000	1,200.00000	3,600.00	910.00000	2,730.00	1,200.00000	3,600.00
ADJUST AND REPAIR EXISTING SANITARY MANHOLE	EACH						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) MUMFORD & MILLER CONCRETE, INC. Unit Price	 Ext Amount	(2) A-DEL CONSTRUCTION COMPANY, INC. Unit Price	 Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0740 711502	2.000	903.00000	1,806.00	520.00000	1,040.00	600.00000	1,200.00
ADJUST AND REPAIR EXISTING SANITARY CLEANOUTS	EACH						
0750 727000	151.000	60.00000	9,060.00	26.00000	3,926.00	75.00000	11,325.00
CHAIN LINK FENCE	LF						
0760 760002	880.000	6.00000	5,280.00	3.40000	2,992.00	3.00000	2,640.00
BIKE-FRIENDLY RUMBLE STRIPS, BITUMINOUS PAVEMENT	LF						
0770 760006	1,563.000	5.00000	7,815.00	3.40000	5,314.20	3.00000	4,689.00
RUMBLE STRIPS, BITUMINOUS PAVEMENT	LF						
0780 760010	23,333.000	2.00000	46,666.00	1.45000	33,832.85	1.60000	37,332.80
PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT	SYIN						
0790 760012	21,140.000	2.50000	52,850.00	1.45000	30,653.00	1.60000	33,824.00
PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT, VARIABLE DEPTH	SYIN						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	Engineer's Estimate Ext Amount	(1) MUMFORD & MILLER CONCRETE, INC. Unit Price	(1) MUMFORD & MILLER CONCRETE, INC. Ext Amount	(2) A-DEL CONSTRUCTION COMPANY, INC. Unit Price	(2) A-DEL CONSTRUCTION COMPANY, INC. Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0800 762000	4,986.000	3.00000	14,958.00	2.00000	9,972.00	1.75000	8,725.50
SAW CUTTING, BITUMINOUS CONCRETE	LF						
0810 762001	5,129.000	3.00000	15,387.00	4.00000	20,516.00	3.70000	18,977.30
SAW CUTTING, CONCRETE, FULL DEPTH	LF						
0820 763000	(1)	150,000.00000	150,000.00	68,000.00000	68,000.00	176,002.80000	176,002.80
INITIAL EXPENSE/DE-MOBILIZATION	LS						
0830 763003	1.000	20,000.00000	20,000.00	5,650.00000	5,650.00	10,000.00000	10,000.00
BASELINE SCHEDULE TYPE 2	LS						
0840 763004	7.000	1,000.00000	7,000.00	225.00000	1,575.00	4,000.00000	28,000.00
MONTHLY UPDATE SCHEDULE TYPE 2	EAMO						
0850 763501	(1)	100,000.00000	100,000.00	70,650.00000	70,650.00	80,000.00000	80,000.00
CONSTRUCTION ENGINEERING	LS						
0860 763598	5.000	4,955.00000	24,775.00	7,200.00000	36,000.00	2,000.00000	10,000.00
FIELD OFFICE, SPECIAL I	EAMO						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) MUMFORD & MILLER CONCRETE, INC. Unit Price	 Ext Amount	(2) A-DEL CONSTRUCTION COMPANY, INC. Unit Price	 Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0870 801000	(1)	100,000.00000	100,000.00	45,000.00000	45,000.00	40,000.00000	40,000.00
MAINTENANCE OF TRAFFIC	LS						
0880 802003	158.000	27.00000	4,266.00	20.00000	3,160.00	48.00000	7,584.00
ARROW PANELS TYPE C	EADY						
0890 803001	302.000	98.00000	29,596.00	55.00000	16,610.00	75.00000	22,650.00
PROVIDE AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	EADY						
0900 804001	77.000	102.00000	7,854.00	40.00000	3,080.00	75.00000	5,775.00
PROVIDE AND MAINTAIN PORTABLE LIGHT ASSEMBLY (FLOOD LIGHTS)	EADY						
0910 805001	16,570.000	0.60000	9,942.00	0.25000	4,142.50	0.40000	6,628.00
PLASTIC TRAFFIC CONTROL DRUMS	EADY						
0920 806500	80.000	180.00000	14,400.00	180.00000	14,400.00	180.00000	14,400.00
TRAFFIC OFFICERS	HOUR						
0930 808002	374.000	180.00000	67,320.00	100.00000	37,400.00	100.00000	37,400.00
PROVIDE AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE II	EADY						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	Engineer's Estimate Ext Amount	(1) MUMFORD & MILLER CONCRETE, INC. Unit Price	(1) MUMFORD & MILLER CONCRETE, INC. Ext Amount	(2) A-DEL CONSTRUCTION COMPANY, INC. Unit Price	(2) A-DEL CONSTRUCTION COMPANY, INC. Ext Amount
SECTION: 0001 Construction contractor Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0940 810001	9,638.000	5.00000	48,190.00	2.00000	19,276.00	2.10000	20,239.80
TEMPORARY WARNING SIGNS AND PLAQUES	EADY						
0950 811002	2,480.000	120.00000	297,600.00	82.50000	204,600.00	77.00000	190,960.00
FLAGGER, KENT COUNTY	HOUR						
0960 811014	496.000	105.00000	52,080.00	95.00000	47,120.00	77.00000	38,192.00
FLAGGER, KENT COUNTY, OVERTIME	HOUR						
0970 813001	10,512.000	2.00000	21,024.00	0.35000	3,679.20	0.40000	4,204.80
TEMPORARY BARRICADES, TYPE III	LFDY						
0980 818001	254.000	35.00000	8,890.00	26.00000	6,604.00	14.00000	3,556.00
SUPPLY OF ROADSIDE FLAT SHEET ALUMINUM SIGN PANEL, TYPE IV, RETROREFLECTIVE SHEETING	SF						
0990 818003	86.000	28.00000	2,408.00	28.25000	2,429.50	16.00000	1,376.00
SUPPLY OF ROADSIDE FLAT SHEET ALUMINUM SIGN PANEL, TYPE XI, RETROREFLECTIVE SHEETING	SF						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	Engineer's Estimate Ext Amount	(1) MUMFORD & MILLER CONCRETE, INC. Unit Price	(1) MUMFORD & MILLER CONCRETE, INC. Ext Amount	(2) A-DEL CONSTRUCTION COMPANY, INC. Unit Price	(2) A-DEL CONSTRUCTION COMPANY, INC. Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1000 819001	44.000	125.00000	5,500.00	115.00000	5,060.00	175.00000	7,700.00
PROVIDE GALVANIZED TELESCOPING SIGN POST	EACH						
1010 819002	95.000	80.00000	7,600.00	60.00000	5,700.00	90.00000	8,550.00
INSTALL OR REMOVE GALVANIZED TELESCOPING SIGN POST	EACH						
1020 819003	127.000	95.00000	12,065.00	55.00000	6,985.00	65.00000	8,255.00
INSTALL OR REMOVE TRAFFIC SIGNS	EACH						
1030 830001	13.000	1,750.00000	22,750.00	1,355.00000	17,615.00	1,270.00000	16,510.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X 20" PRECAST CONCRETE	EACH						
1040 830002	4.000	2,250.00000	9,000.00	1,920.00000	7,680.00	1,800.00000	7,200.00
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42-1/2" PRECAST CONCRETE	EACH						
1050 830004	1.000	2,733.00000	2,733.00	2,825.00000	2,825.00	2,650.00000	2,650.00
CONDUIT JUNCTION WELL, TYPE 7, 36" X 60" PRECAST POLYMER CONCRETE	EACH						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) MUMFORD & MILLER CONCRETE, INC. Unit Price	 Ext Amount	(2) A-DEL CONSTRUCTION COMPANY, INC. Unit Price	 Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1060 830008	6.000	480.00000	2,880.00	400.00000	2,400.00	370.00000	2,220.00
ADJUST OR REPAIR EXISTING CONDUIT JUNCTION WELL	EACH						
1070 830010	10.000	360.00000	3,600.00	400.00000	4,000.00	370.00000	3,700.00
REMOVAL OF EXISTING JUNCTION WELL	EACH						
1080 830011	6.000	750.00000	4,500.00	960.00000	5,760.00	900.00000	5,400.00
PROVIDE AND INSTALL FRAME AND LID FOR JUNCTION WELL, TYPE 1	EACH						
1090 830012	7.000	1,000.00000	7,000.00	1,355.00000	9,485.00	1,270.00000	8,890.00
PROVIDE AND INSTALL FRAME AND LID FOR JUNCTION WELL, TYPE 4	EACH						
1100 831023	45.000	21.95000	987.75	17.00000	765.00	16.00000	720.00
PROVIDE AND INSTALL 2" SCHEDULE 80 PVC CONDUIT (TRENCH)	LF						
1110 831024	215.000	22.95000	4,934.25	17.50000	3,762.50	16.50000	3,547.50
PROVIDE AND INSTALL 2-1/2" SCHEDULE 80 PVC CONDUIT (TRENCH)	LF						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	Engineer's Estimate Ext Amount	(1) MUMFORD & MILLER CONCRETE, INC. Unit Price	(1) MUMFORD & MILLER CONCRETE, INC. Ext Amount	(2) A-DEL CONSTRUCTION COMPANY, INC. Unit Price	(2) A-DEL CONSTRUCTION COMPANY, INC. Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1120 831025 PROVIDE AND INSTALL 3" SCHEDULE 80 PVC CONDUIT (TRENCH)	85.000 LF	23.90000	2,031.50	18.00000	1,530.00	17.00000	1,445.00
1130 831026 PROVIDE AND INSTALL 4" SCHEDULE 80 PVC CONDUIT (TRENCH)	2,447.000 LF	24.90000	60,930.30	18.00000	44,046.00	17.00000	41,599.00
1140 831029 PROVIDE AND INSTALL 2-1/2" SCHEDULE 80 PVC CONDUIT (ON STRUCTURE)	30.000 LF	24.00000	720.00	21.00000	630.00	19.00000	570.00
1150 831033 PROVIDE AND INSTALL 2" GALVANIZED STEEL CONDUIT (TRENCH)	75.000 LF	28.15000	2,111.25	31.75000	2,381.25	30.00000	2,250.00
1160 831048 PROVIDE AND INSTALL 2" GALVANIZED STEEL CONDUIT (ON STRUCTURE)	30.000 LF	32.70000	981.00	34.00000	1,020.00	32.00000	960.00
1170 831055 PROVIDE AND INSTALL 4" HDPE SDR 13.5 CONDUIT (BORE)	815.000 LF	39.00000	31,785.00	28.25000	23,023.75	27.00000	22,005.00

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) MUMFORD & MILLER CONCRETE, INC. Unit Price	 Ext Amount	(2) A-DEL CONSTRUCTION COMPANY, INC. Unit Price	 Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1180 831068	15.000	20.40000	306.00	9.00000	135.00	10.00000	150.00
PROVIDE AND INSTALL SECOND AND SUBSEQUENT ADDITIONAL 4" SCHEDULE 80 PVC CONDUIT IN TRENCH OR OPEN CUT	LF						
1190 831072	683.000	20.15000	13,762.45	9.00000	6,147.00	9.00000	6,147.00
PROVIDE AND INSTALL SECOND AND SUBSEQUENT ADDITIONAL 4" HDPE SDR 13.5 CONDUIT IN DIRECTIONAL BORE	LF						
1200 832008	5,706.000	3.00000	17,118.00	4.00000	22,824.00	3.70000	21,112.20
PROVIDE AND INSTALL 1-CONDUCTOR #6 STRANDED COPPER, TYPE USE-2	LF						
1210 832009	2,991.000	2.20000	6,580.20	3.40000	10,169.40	3.20000	9,571.20
PROVIDE AND INSTALL 1-CONDUCTOR #8 STRANDED COPPER, TYPE USE-2	LF						
1220 834006	2.000	4,620.00000	9,240.00	3,955.00000	7,910.00	3,700.00000	7,400.00
POLE BASE, TYPE 3A	EACH						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) MUMFORD & MILLER CONCRETE, INC. Unit Price	 Ext Amount	(2) A-DEL CONSTRUCTION COMPANY, INC. Unit Price	 Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1230 834007	2.000	5,690.00000	11,380.00	4,520.00000	9,040.00	4,250.00000	8,500.00
POLE BASE, TYPE 3B	EACH						
1240 834009	5.000	5,100.00000	25,500.00	565.00000	2,825.00	530.00000	2,650.00
POLE BASE, TYPE 4A	EACH						
1250 834011	14.000	1,140.00000	15,960.00	1,075.00000	15,050.00	1,005.00000	14,070.00
POLE BASE, TYPE 6	EACH						
1260 834014	4.000	1,200.00000	4,800.00	1,245.00000	4,980.00	1,165.00000	4,660.00
SHEETING FOR POLE BASE	EACH						
1270 834501	7.000	600.00000	4,200.00	455.00000	3,185.00	425.00000	2,975.00
PARTIAL REMOVAL OF CONCRETE POLE BASES AND CABINET FOUNDATIONS	CY						
1280 835002	1.000	1,800.00000	1,800.00	2,260.00000	2,260.00	2,115.00000	2,115.00
CABINET BASE TYPE M	EACH						
1290 835003	1.000	1,950.00000	1,950.00	2,260.00000	2,260.00	2,115.00000	2,115.00
CABINET BASE TYPE P	EACH						
1300 842007	1.000	2,600.00000	2,600.00	3,390.00000	3,390.00	3,175.00000	3,175.00
PROVIDE AND INSTALL ELECTRICAL UTILITY SERVICE EQUIPMENT 120/240	EACH						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	Engineer's Estimate Ext Amount	(1) MUMFORD & MILLER CONCRETE, INC. Unit Price	(1) MUMFORD & MILLER CONCRETE, INC. Ext Amount	(2) A-DEL CONSTRUCTION COMPANY, INC. Unit Price	(2) A-DEL CONSTRUCTION COMPANY, INC. Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1310 843001	(1)	5,000.00000	5,000.00	5,650.00000	5,650.00	5,285.00000	5,285.00
ELECTRICAL TESTING	LS						
1320 846001	2,255.000	18.00000	40,590.00	17.50000	39,462.50	16.50000	37,207.50
PROVIDE AND INSTALL LOOP WIRE 1-CONDUCTOR #14 AWG ENCASED IN 1/4" FLEXIBLE TUBING IN A LOOP SAWCUT	LF						
1330 846002	45.000	25.00000	1,125.00	21.00000	945.00	19.00000	855.00
PROVIDE AND INSTALL A 1-1/2 INCH GALVANIZED RIGID METAL CONDUIT DETECTOR SLEEVE WITH LOOP WIRE	LF						
1340 847004	1.000	10,000.00000	10,000.00	10,750.00000	10,750.00	10,050.00000	10,050.00
LIGHTING CONTROL AND DISTRIBUTION ENCLOSURE (120/240;100 AMP)	EACH						
1350 850002	12.000	430.00000	5,160.00	565.00000	6,780.00	530.00000	6,360.00
LUMINAIRE (LED), 250 WATTS HPS EQUIVALENT	EACH						
1360 851003	23.000	1,455.00000	33,465.00	5,085.00000	116,955.00	4,760.00000	109,480.00
ALUMINUM LIGHTING STANDARD WITH SINGLE DAVIT ARM, 40' POLE	EACH						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) MUMFORD & MILLER CONCRETE, INC. Unit Price	 Ext Amount	(2) A-DEL CONSTRUCTION COMPANY, INC. Unit Price	 Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1370 861001 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 6"	21,157.000 LF	1.25000	26,446.25	0.80000	16,925.60	0.75000	15,867.75
1380 861008 TEMPORARY PAVEMENT STRIPING, EPOXY RESIN PAINT, 4"	6,207.000 LF	0.50000	3,103.50	1.30000	8,069.10	1.25000	7,758.75
1390 862002 PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 6"	229.000 LF	4.00000	916.00	4.00000	916.00	3.50000	801.50
1400 862006 PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, SYMBOL/LEGEND	2,805.000 SF	6.00000	16,830.00	6.65000	18,653.25	6.25000	17,531.25
1410 863002 PREFORMED RETROREFLECTIVE MARKINGS, ALKYD-THERMOPLASTIC, BIKE SYMBOL	13.000 EACH	527.00000	6,851.00	425.00000	5,525.00	400.00000	5,200.00

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) MUMFORD & MILLER CONCRETE, INC. Unit Price	 Ext Amount	(2) A-DEL CONSTRUCTION COMPANY, INC. Unit Price	 Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1420 868001 PAVEMENT MARKING, REMOVAL	3,272.000 SF	5.00000	16,360.00	2.70000	8,834.40	2.60000	8,507.20
1430 905001 SILT FENCE	5,297.000 LF	3.00000	15,891.00	2.65000	14,037.05	3.50000	18,539.50
1440 905004 INLET SEDIMENT CONTROL, DRAINAGE INLET	10.000 EACH	300.00000	3,000.00	140.00000	1,400.00	325.00000	3,250.00
1450 905005 INLET SEDIMENT CONTROL, CURB INLET	29.000 EACH	160.00000	4,640.00	140.00000	4,060.00	120.00000	3,480.00
1460 907017 COMPOST FILTER LOGS	291.000 LF	15.00000	4,365.00	3.50000	1,018.50	7.00000	2,037.00
1470 908004 TOPSOIL, 6" DEPTH	18,552.000 SY	15.00000	278,280.00	5.35000	99,253.20	6.35000	117,805.20
1480 908010 TOPSOILING, 6" DEPTH	1,670.000 SY	8.00000	13,360.00	1.60000	2,672.00	2.75000	4,592.50
1490 908014 PERMANENT GRASS SEEDING, DRY GROUND	12,509.000 SY	3.00000	37,527.00	1.50000	18,763.50	0.55000	6,879.95

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) MUMFORD & MILLER CONCRETE, INC. Unit Price	 Ext Amount	(2) A-DEL CONSTRUCTION COMPANY, INC. Unit Price	 Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1500 908015	6,114.000	3.00000	18,342.00	1.50000	9,171.00	0.80000	4,891.20
PERMANENT GRASS SEEDING, STORMWATER	SY						
1510 908020	6,114.000	4.00000	24,456.00	3.00000	18,342.00	2.80000	17,119.20
EROSION CONTROL BLANKET MULCH	SY						
1520 908021	76.000	10.00000	760.00	8.50000	646.00	8.50000	646.00
TURF REINFORCEMENT MATTING, TYPE 1	SY						
1530 908023	91.000	35.00000	3,185.00	28.00000	2,548.00	25.00000	2,275.00
STABILIZED CONSTRUCTION ENTRANCE	SY						
1540 908024	3.000	100.00000	300.00	60.00000	180.00	200.00000	600.00
STABILIZED CONSTRUCTION ENTRANCE, TOPDRESSING	TON						
1550 908026	12,509.000	2.00000	25,018.00	0.60000	7,505.40	0.35000	4,378.15
EROSION CONTROL MULCH	SY						
1560 910001	654.000	82.00000	53,628.00	60.75000	39,730.50	75.00000	49,050.00
INFILTRATION STONE, NO. 3	TON						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) MUMFORD & MILLER CONCRETE, INC. Unit Price	 Ext Amount	(2) A-DEL CONSTRUCTION COMPANY, INC. Unit Price	 Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1570 910002	18.000	89.00000	1,602.00	90.00000	1,620.00	75.00000	1,350.00
INFILTRATION STONE, NO. 8	TON						
1580 910006	1.000	5,000.00000	5,000.00	7,900.00000	7,900.00	7,525.00000	7,525.00
OUTLET STRUCTURE	EACH						
1590 910008	9,726.000	30.00000	291,780.00	14.50000	141,027.00	17.00000	165,342.00
STORMWATER MANAGEMENT POND	CY						
1600 910009	3,219.000	60.00000	193,140.00	14.50000	46,675.50	25.00000	80,475.00
INFILTRATION TRENCH	CY						
Section Totals:			$4,915,556.80		$3,425,573.90		$3,660,000.00
Life Cycle Costs:							
Section Total with LCC:			$4,915,556.80		$3,425,573.90		$3,660,000.00
Contract Item Totals			**$4,915,556.80**		**$3,425,573.90**		**$3,660,000.00**
Contract Time Totals			**$0.00**				
Contract Life Cycle Costs Totals			**$0.00**		**$0.00**		**$0.00**
Contract Grand Totals			**$4,915,556.80**		**$3,425,573.90**		**3,660,000.00**

( ) indicates item is bid as Lump Sum

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) DIAMOND MATERIALS LLC		(5) GREGGO & FERRARA, INCORPORATED	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0010 201000	(1)	20,000.00000	20,000.00	10,000.00000	10,000.00	30,000.00000	30,000.00
CLEARING AND GRUBBING	LS						
0020 202000	3,371.000	40.00000	134,840.00	50.00000	168,550.00	30.00000	101,130.00
EXCAVATION AND EMBANKMENT	CY						
0030 202003	172.000	50.00000	8,600.00	75.00000	12,900.00	45.00000	7,740.00
UNDERCUT EXCAVATION	CY						
0040 204000	15.000	230.00000	3,450.00	450.00000	6,750.00	740.00000	11,100.00
TEST HOLE	CY						
0050 207001	1,875.000	5.00000	9,375.00	12.00000	22,500.00	26.00000	48,750.00
PIPE, CULVERT, AND STRUCTURE BACKFILLING	CY						
0060 207002	2,048.000	5.00000	10,240.00	12.00000	24,576.00	38.00000	77,824.00
PIPE, CULVERT, AND STRUCTURE EXCAVATION	CY						
0070 207021	806.000	32.00000	25,792.00	34.00000	27,404.00	20.00000	16,120.00
STRUCTURAL BACKFILL, BORROW TYPE C, PROVIDING ONLY	CY						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) DIAMOND MATERIALS LLC		(5) GREGGO & FERRARA, INCORPORATED	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0080 209001	230.000	20.00000	4,600.00	52.00000	11,960.00	16.00000	3,680.00
BORROW, TYPE A	CY						
0090 209006	181.000	10.00000	1,810.00	52.00000	9,412.00	20.00000	3,620.00
BORROW, TYPE F	CY						
0100 211000	(1)	6,500.00000	6,500.00	15,000.00000	15,000.00	18,000.00000	18,000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0110 211001	110.000	29.00000	3,190.00	60.00000	6,600.00	64.00000	7,040.00
REMOVAL OF PORTLAND CEMENT CONCRETE PAVEMENT, CURB AND SIDEWALK	SY						
0120 301001	2,260.000	90.00000	203,400.00	79.00000	178,540.00	48.00000	108,480.00
GABC	CY						
0130 301002	97.000	136.00000	13,192.00	95.00000	9,215.00	110.00000	10,670.00
GABC, PATCHING	CY						
0140 302002	29.000	30.00000	870.00	125.00000	3,625.00	56.00000	1,624.00
DELAWARE NO. 3 STONE	TON						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) DIAMOND MATERIALS LLC		(5) GREGGO & FERRARA, INCORPORATED	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0150 302005	44.000	32.00000	1,408.00	80.00000	3,520.00	56.00000	2,464.00
DELAWARE NO. 57 STONE	TON						
0160 401005	458.000	168.00000	76,944.00	160.00000	73,280.00	120.47000	55,175.26
SUPERPAVE TYPE C, 9.5 mm, PG 64-22 (CARBONATE STONE)	TON						
0170 401014	938.000	119.00000	111,622.00	114.00000	106,932.00	102.00000	95,676.00
SUPERPAVE TYPE B, PG 64-22	TON						
0180 401016	1,186.000	125.00000	148,250.00	119.00000	141,134.00	108.00000	128,088.00
SUPERPAVE TYPE B, PG 76-22	TON						
0190 401029	33.000	157.00000	5,181.00	150.00000	4,950.00	160.00000	5,280.00
SUPERPAVE TYPE C, 9.5 mm, PG 64-22, PATCHING	TON						
0200 401030	113.000	126.00000	14,238.00	120.00000	13,560.00	120.00000	13,560.00
SUPERPAVE TYPE B, PG 64-22, PATCHING	TON						
0210 401036	328.000	173.00000	56,744.00	165.00000	54,120.00	130.00000	42,640.00
SUPERPAVE TYPE C, 9.5 mm, PG 64-22, WEDGE	TON						

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) DIAMOND MATERIALS LLC		(5) GREGGO & FERRARA, INCORPORATED	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0220 401037	187.000	168.00000	31,416.00	160.00000	29,920.00	150.00000	28,050.00
SUPERPAVE TYPE B, PG 64-22, WEDGE	TON						
0230 401046	3,118.000	129.00000	402,222.00	123.50000	385,073.00	114.00000	355,452.00
SUPERPAVE TYPE C, 9.5 mm, PG 76-22 (NON-CARBONATE STONE)	TON						
0240 403000	110.000	183.00000	20,130.00	165.00000	18,150.00	220.00000	24,200.00
BITUMINOUS CONCRETE AND/OR COLD-LAID BITUMINOUS (TRM) CONCRETE	TON						
0250 601000	866.000	9.15000	7,923.90	10.00000	8,660.00	7.00000	6,062.00
CLEANING DRAINAGE PIPE, 15"-24" DIAMETER	LF						
0260 601032	149.000	100.00000	14,900.00	50.00000	7,450.00	80.00000	11,920.00
REINFORCED CONCRETE PIPE, 15", CLASS IV	LF						
0270 601033	1,292.000	140.00000	180,880.00	58.00000	74,936.00	84.00000	108,528.00
REINFORCED CONCRETE PIPE, 18", CLASS IV	LF						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) DIAMOND MATERIALS LLC		(5) GREGGO & FERRARA, INCORPORATED	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0280 601035	487.000	145.00000	70,615.00	92.00000	44,804.00	120.00000	58,440.00
REINFORCED CONCRETE PIPE, 24", CLASS IV	LF						
0290 601115	563.000	150.00000	84,450.00	110.00000	61,930.00	150.00000	84,450.00
REINFORCED CONCRETE ELLIPTICAL PIPE, 14" X 23", CLASS IV	LF						
0300 601116	58.000	300.00000	17,400.00	180.00000	10,440.00	220.00000	12,760.00
REINFORCED CONCRETE ELLIPTICAL PIPE, 19" X 30", CLASS IV	LF						
0310 601141	1.000	1,500.00000	1,500.00	1,800.00000	1,800.00	1,360.00000	1,360.00
REINFORCED CONCRETE FLARED END SECTION, 15"	EACH						
0320 601142	7.000	2,000.00000	14,000.00	2,050.00000	14,350.00	1,950.00000	13,650.00
REINFORCED CONCRETE FLARED END SECTION, 18"	EACH						
0330 601144	2.000	2,200.00000	4,400.00	2,300.00000	4,600.00	2,100.00000	4,200.00
REINFORCED CONCRETE FLARED END SECTION, 24"	EACH						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) DIAMOND MATERIALS LLC		(5) GREGGO & FERRARA, INCORPORATED	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0340 601170	2.000	2,500.00000	5,000.00	2,550.00000	5,100.00	2,000.00000	4,000.00
REINFORCED CONCRETE FLARED END SECTION, 14" X 23"	EACH						
0350 601171	1.000	2,700.00000	2,700.00	1,850.00000	1,850.00	2,200.00000	2,200.00
REINFORCED CONCRETE FLARED END SECTION, 19" X 30"	EACH						
0360 601190	17.000	110.00000	1,870.00	80.00000	1,360.00	60.00000	1,020.00
PVC PIPE, 4"	LF						
0370 601280	3.000	781.00000	2,343.00	750.00000	2,250.00	620.00000	1,860.00
PERSONNEL SAFETY GRATE FOR PIPE INLET	EACH						
0380 602003	14.000	5,000.00000	70,000.00	4,000.00000	56,000.00	2,200.00000	30,800.00
DRAINAGE INLET, 34" X 24"	EACH						
0390 602004	4.000	5,200.00000	20,800.00	4,900.00000	19,600.00	3,400.00000	13,600.00
DRAINAGE INLET, 48" X 30"	EACH						
0400 602005	8.000	6,000.00000	48,000.00	5,500.00000	44,000.00	3,800.00000	30,400.00
DRAINAGE INLET, 48" X 48"	EACH						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) DIAMOND MATERIALS LLC		(5) GREGGO & FERRARA, INCORPORATED	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0410 602010	4.000	10,000.00000	40,000.00	6,400.00000	25,600.00	6,000.00000	24,000.00
DRAINAGE INLET, 72" X 48"	EACH						
0420 602030	3.000	5,500.00000	16,500.00	4,800.00000	14,400.00	3,450.00000	10,350.00
MANHOLE, 48" X 30"	EACH						
0430 602100	30.000	600.00000	18,000.00	0.01000	0.30	456.00000	13,680.00
DRAINAGE INLET GRATE(S)	EACH						
0440 602101	30.000	600.00000	18,000.00	0.01000	0.30	456.00000	13,680.00
DRAINAGE INLET FRAME(S)	EACH						
0450 602102	3.000	600.00000	1,800.00	0.01000	0.03	512.00000	1,536.00
MANHOLE COVER(S)	EACH						
0460 602103	3.000	600.00000	1,800.00	0.01000	0.03	512.00000	1,536.00
MANHOLE FRAME(S)	EACH						
0470 602130	3.000	1,530.00000	4,590.00	2,100.00000	6,300.00	1,700.00000	5,100.00
ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET	EACH						
0480 602132	3.000	1,490.00000	4,470.00	1,900.00000	5,700.00	1,700.00000	5,100.00
ADJUSTING AND REPAIRING EXISTING MANHOLE	EACH						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) DIAMOND MATERIALS LLC		(5) GREGGO & FERRARA, INCORPORATED	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0500 701011	163.000	36.00000	5,868.00	25.00000	4,075.00	64.00000	10,432.00
PCC CURB, TYPE 1-4	LF						
0510 701014	272.000	36.00000	9,792.00	42.00000	11,424.00	58.00000	15,776.00
PCC CURB, TYPE 2	LF						
0520 701016	1,642.000	33.00000	54,186.00	40.00000	65,680.00	60.00000	98,520.00
I.PCC CURB AND GUTTER, TYPE 1-4	LF						
0530 701021	465.000	35.00000	16,275.00	34.00000	15,810.00	63.00000	29,295.00
I.PCC CURB AND GUTTER, TYPE 3-4	LF						
0540 701023	152.000	35.00000	5,320.00	45.00000	6,840.00	60.00000	9,120.00
I.PCC CURB AND GUTTER, TYPE 3-8	LF						
0550 701031	4.000	950.00000	3,800.00	1,650.00000	6,600.00	2,280.00000	9,120.00
CURB OPENING, 2' OPENING	EACH						
0560 701507	169.000	175.00000	29,575.00	160.00000	27,040.00	62.00000	10,478.00
CURB RETAINING WALL	LF						
0570 701510	1.000	3,500.00000	3,500.00	4,250.00000	4,250.00	2,000.00000	2,000.00
CURB/SIDEWALK OPENING	EACH						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) DIAMOND MATERIALS LLC		(5) GREGGO & FERRARA, INCORPORATED	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0580 702000	650.000	24.00000	15,600.00	26.00000	16,900.00	47.00000	30,550.00
TRIANGULAR CHANNELIZING ISLANDS	SF						
0590 705001	2,652.000	10.00000	26,520.00	7.50000	19,890.00	14.00000	37,128.00
PCC SIDEWALK, 4"	SF						
0600 705002	1,444.000	12.00000	17,328.00	13.00000	18,772.00	18.00000	25,992.00
PCC SIDEWALK, 6"	SF						
0610 705005	1,201.000	14.00000	16,814.00	13.00000	15,613.00	22.00000	26,422.00
PCC SIDEWALK, 8"	SF						
0620 705008	468.000	21.00000	9,828.00	20.00000	9,360.00	28.00000	13,104.00
PEDESTRIAN CONNECTION, TYPE 1	SF						
0630 705009	694.000	21.00000	14,574.00	20.00000	13,880.00	28.00000	19,432.00
PEDESTRIAN CONNECTION, TYPE 2, 3, AND/OR 4	SF						
0640 705010	76.000	25.00000	1,900.00	20.00000	1,520.00	36.00000	2,736.00
PEDESTRIAN CONNECTION, TYPE 5	SF						

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) DIAMOND MATERIALS LLC		(5) GREGGO & FERRARA, INCORPORATED	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0650 705013	225.000	40.00000	9,000.00	30.00000	6,750.00	46.00000	10,350.00
TRUNCATED DOME DETECTABLE WARNING SURFACE	SF						
0660 706002	21.000	175.00000	3,675.00	325.00000	6,825.00	150.00000	3,150.00
RIGHT-OF-WAY MARKER, CAPPED REBAR	EACH						
0670 707001	75.000	50.00000	3,750.00	60.00000	4,500.00	80.00000	6,000.00
RIPRAP, R-4	SY						
0680 707015	5.000	60.00000	300.00	150.00000	750.00	60.00000	300.00
RIPRAP, R-4	TON						
0690 708002	1,395.000	5.00000	6,975.00	6.50000	9,067.50	6.00000	8,370.00
GEOTEXTILES, SEPARATION	SY						
0700 708003	43.000	2.00000	86.00	8.00000	344.00	8.00000	344.00
GEOTEXTILES, RIPRAP	SY						
0710 709001	15.000	64.00000	960.00	350.00000	5,250.00	80.00000	1,200.00
PERFORATED PIPE UNDERDRAINS, 6"	LF						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) DIAMOND MATERIALS LLC		(5) GREGGO & FERRARA, INCORPORATED	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0720 710503	2.000	100.00000	200.00	600.00000	1,200.00	1,100.00000	2,200.00
ADJUST GAS VALVE BOXES	EACH						
0730 711500	3.000	1,535.00000	4,605.00	1,900.00000	5,700.00	1,500.00000	4,500.00
ADJUST AND REPAIR EXISTING SANITARY MANHOLE	EACH						
0740 711502	2.000	465.00000	930.00	600.00000	1,200.00	1,500.00000	3,000.00
ADJUST AND REPAIR EXISTING SANITARY CLEANOUTS	EACH						
0750 727000	151.000	170.00000	25,670.00	22.00000	3,322.00	96.00000	14,496.00
CHAIN LINK FENCE	LF						
0760 760002	880.000	4.00000	3,520.00	1.35000	1,188.00	3.00000	2,640.00
BIKE-FRIENDLY RUMBLE STRIPS, BITUMINOUS PAVEMENT	LF						
0770 760006	1,563.000	4.00000	6,252.00	1.35000	2,110.05	2.00000	3,126.00
RUMBLE STRIPS, BITUMINOUS PAVEMENT	LF						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) DIAMOND MATERIALS LLC		(5) GREGGO & FERRARA, INCORPORATED	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0780 760010	23,333.000	1.15000	26,832.95	1.15000	26,832.95	1.10000	25,666.30
PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT	SYIN						
0790 760012	21,140.000	1.15000	24,311.00	1.15000	24,311.00	1.20000	25,368.00
PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT, VARIABLE DEPTH	SYIN						
0800 762000	4,986.000	2.00000	9,972.00	2.00000	9,972.00	2.20000	10,969.20
SAW CUTTING, BITUMINOUS CONCRETE	LF						
0810 762001	5,129.000	3.30000	16,925.70	2.00000	10,258.00	6.00000	30,774.00
SAW CUTTING, CONCRETE, FULL DEPTH	LF						
0820 763000	(1)	190,000.00000	190,000.00	160,000.00000	160,000.00	36,000.00000	36,000.00
INITIAL EXPENSE/DE-MOBILIZATION	LS						
0830 763003	1.000	5,000.00000	5,000.00	550.00000	550.00	2,800.00000	2,800.00
BASELINE SCHEDULE TYPE 2	LS						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) DIAMOND MATERIALS LLC		(5) GREGGO & FERRARA, INCORPORATED	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0840 763004	7.000	500.00000	3,500.00	125.00000	875.00	240.00000	1,680.00
MONTHLY UPDATE SCHEDULE TYPE 2	EAMO						
0850 763501	(1)	72,400.00000	72,400.00	50,000.00000	50,000.00	60,000.00000	60,000.00
CONSTRUCTION ENGINEERING	LS						
0860 763598	5.000	4,500.00000	22,500.00	12,500.00000	62,500.00	2,800.00000	14,000.00
FIELD OFFICE, SPECIAL I	EAMO						
0870 801000	(1)	72,400.00000	72,400.00	149,709.74000	149,709.74	86,000.00000	86,000.00
MAINTENANCE OF TRAFFIC	LS						
0880 802003	158.000	26.00000	4,108.00	25.00000	3,950.00	30.00000	4,740.00
ARROW PANELS TYPE C	EADY						
0890 803001	302.000	79.00000	23,858.00	1.00000	302.00	80.00000	24,160.00
PROVIDE AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	EADY						
0900 804001	77.000	70.00000	5,390.00	45.00000	3,465.00	28.00000	2,156.00
PROVIDE AND MAINTAIN PORTABLE LIGHT ASSEMBLY (FLOOD LIGHTS)	EADY						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) DIAMOND MATERIALS LLC		(5) GREGGO & FERRARA, INCORPORATED	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0910 805001	16,570.000	0.30000	4,971.00	0.01000	165.70	0.50000	8,285.00
PLASTIC TRAFFIC CONTROL DRUMS	EADY						
0920 806500	80.000	180.00000	14,400.00	180.00000	14,400.00	180.00000	14,400.00
TRAFFIC OFFICERS	HOUR						
0930 808002	374.000	100.00000	37,400.00	85.00000	31,790.00	240.00000	89,760.00
PROVIDE AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE II	EADY						
0940 810001	9,638.000	1.50000	14,457.00	0.01000	96.38	2.60000	25,058.80
TEMPORARY WARNING SIGNS AND PLAQUES	EADY						
0950 811002	2,480.000	55.00000	136,400.00	78.00000	193,440.00	83.00000	205,840.00
FLAGGER, KENT COUNTY	HOUR						
0960 811014	496.000	82.50000	40,920.00	75.52000	37,457.92	120.00000	59,520.00
FLAGGER, KENT COUNTY, OVERTIME	HOUR						
0970 813001	10,512.000	0.30000	3,153.60	0.40000	4,204.80	0.70000	7,358.40
TEMPORARY BARRICADES, TYPE III	LFDY						

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) DIAMOND MATERIALS LLC		(5) GREGGO & FERRARA, INCORPORATED	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0980 818001	254.000	21.15000	5,372.10	25.00000	6,350.00	26.00000	6,604.00
SUPPLY OF ROADSIDE FLAT SHEET ALUMINUM SIGN PANEL, TYPE IV, RETROREFLECTIVE SHEETING	SF						
0990 818003	86.000	25.45000	2,188.70	30.00000	2,580.00	22.44000	1,929.84
SUPPLY OF ROADSIDE FLAT SHEET ALUMINUM SIGN PANEL, TYPE XI, RETROREFLECTIVE SHEETING	SF						
1000 819001	44.000	194.00000	8,536.00	225.00000	9,900.00	256.00000	11,264.00
PROVIDE GALVANIZED TELESCOPING SIGN POST	EACH						
1010 819002	95.000	60.00000	5,700.00	55.00000	5,225.00	136.00000	12,920.00
INSTALL OR REMOVE GALVANIZED TELESCOPING SIGN POST	EACH						
1020 819003	127.000	50.00000	6,350.00	45.00000	5,715.00	90.00000	11,430.00
INSTALL OR REMOVE TRAFFIC SIGNS	EACH						

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Unit Price	(3) Ext Amount	(4) DIAMOND MATERIALS LLC Unit Price	(4) Ext Amount	(5) GREGGO & FERRARA, INCORPORATED Unit Price	(5) Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1030 830001	13.000	1,200.00000	15,600.00	1,350.00000	17,550.00	1,450.00000	18,850.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X 20" PRECAST CONCRETE	EACH						
1040 830002	4.000	1,700.00000	6,800.00	1,800.00000	7,200.00	1,850.00000	7,400.00
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42-1/2" PRECAST CONCRETE	EACH						
1050 830004	1.000	2,500.00000	2,500.00	2,250.00000	2,250.00	2,350.00000	2,350.00
CONDUIT JUNCTION WELL, TYPE 7, 36" X 60" PRECAST POLYMER CONCRETE	EACH						
1060 830008	6.000	350.00000	2,100.00	375.00000	2,250.00	400.00000	2,400.00
ADJUST OR REPAIR EXISTING CONDUIT JUNCTION WELL	EACH						
1070 830010	10.000	350.00000	3,500.00	375.00000	3,750.00	400.00000	4,000.00
REMOVAL OF EXISTING JUNCTION WELL	EACH						
1080 830011	6.000	850.00000	5,100.00	800.00000	4,800.00	836.00000	5,016.00
PROVIDE AND INSTALL FRAME AND LID FOR JUNCTION WELL, TYPE 1	EACH						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) DIAMOND MATERIALS LLC		(5) GREGGO & FERRARA, INCORPORATED	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1090 830012	7.000	1,200.00000	8,400.00	1,050.00000	7,350.00	1,200.00000	8,400.00
PROVIDE AND INSTALL FRAME AND LID FOR JUNCTION WELL, TYPE 4	EACH						
1100 831023	45.000	15.00000	675.00	20.00000	900.00	20.00000	900.00
PROVIDE AND INSTALL 2" SCHEDULE 80 PVC CONDUIT (TRENCH)	LF						
1110 831024	215.000	15.50000	3,332.50	19.00000	4,085.00	20.00000	4,300.00
PROVIDE AND INSTALL 2-1/2" SCHEDULE 80 PVC CONDUIT (TRENCH)	LF						
1120 831025	85.000	15.75000	1,338.75	20.00000	1,700.00	21.00000	1,785.00
PROVIDE AND INSTALL 3" SCHEDULE 80 PVC CONDUIT (TRENCH)	LF						
1130 831026	2,447.000	16.00000	39,152.00	21.00000	51,387.00	22.00000	53,834.00
PROVIDE AND INSTALL 4" SCHEDULE 80 PVC CONDUIT (TRENCH)	LF						

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) DIAMOND MATERIALS LLC		(5) GREGGO & FERRARA, INCORPORATED	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1140 831029	30.000	18.00000	540.00	20.00000	600.00	20.00000	600.00
PROVIDE AND INSTALL 2-1/2" SCHEDULE 80 PVC CONDUIT (ON STRUCTURE)	LF						
1150 831033	75.000	28.00000	2,100.00	27.00000	2,025.00	28.00000	2,100.00
PROVIDE AND INSTALL 2" GALVANIZED STEEL CONDUIT (TRENCH)	LF						
1160 831048	30.000	30.00000	900.00	30.00000	900.00	32.00000	960.00
PROVIDE AND INSTALL 2" GALVANIZED STEEL CONDUIT (ON STRUCTURE)	LF						
1170 831055	815.000	25.00000	20,375.00	31.50000	25,672.50	34.00000	27,710.00
PROVIDE AND INSTALL 4" HDPE SDR 13.5 CONDUIT (BORE)	LF						
1180 831068	15.000	8.00000	120.00	22.00000	330.00	22.00000	330.00
PROVIDE AND INSTALL SECOND AND SUBSEQUENT ADDITIONAL 4" SCHEDULE 80 PVC CONDUIT IN TRENCH OR OPEN CUT	LF						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) DIAMOND MATERIALS LLC		(5) GREGGO & FERRARA, INCORPORATED	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1190 831072	683.000	8.00000	5,464.00	16.00000	10,928.00	18.00000	12,294.00
PROVIDE AND INSTALL SECOND AND SUBSEQUENT ADDITIONAL 4" HDPE SDR 13.5 CONDUIT IN DIRECTIONAL BORE	LF						
1200 832008	5,706.000	3.50000	19,971.00	3.00000	17,118.00	3.00000	17,118.00
PROVIDE AND INSTALL 1-CONDUCTOR #6 STRANDED COPPER, TYPE USE-2	LF						
1210 832009	2,991.000	3.00000	8,973.00	2.75000	8,225.25	3.00000	8,973.00
PROVIDE AND INSTALL 1-CONDUCTOR #8 STRANDED COPPER, TYPE USE-2	LF						
1220 834006	2.000	3,500.00000	7,000.00	4,100.00000	8,200.00	4,260.00000	8,520.00
POLE BASE, TYPE 3A	EACH						
1230 834007	2.000	4,000.00000	8,000.00	4,100.00000	8,200.00	4,300.00000	8,600.00
POLE BASE, TYPE 3B	EACH						
1240 834009	5.000	500.00000	2,500.00	950.00000	4,750.00	1,000.00000	5,000.00
POLE BASE, TYPE 4A	EACH						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) DIAMOND MATERIALS LLC		(5) GREGGO & FERRARA, INCORPORATED	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001		Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1250	834011	14.000	950.00000	13,300.00	1,000.00000	14,000.00	1,050.00000	14,700.00
POLE BASE, TYPE 6		EACH						
1260	834014	4.000	1,100.00000	4,400.00	1,000.00000	4,000.00	1,020.00000	4,080.00
SHEETING FOR POLE BASE		EACH						
1270	834501	7.000	400.00000	2,800.00	425.00000	2,975.00	440.00000	3,080.00
PARTIAL REMOVAL OF CONCRETE POLE BASES AND CABINET FOUNDATIONS		CY						
1280	835002	1.000	2,000.00000	2,000.00	2,000.00000	2,000.00	2,000.00000	2,000.00
CABINET BASE TYPE M		EACH						
1290	835003	1.000	2,000.00000	2,000.00	2,000.00000	2,000.00	2,000.00000	2,000.00
CABINET BASE TYPE P		EACH						
1300	842007	1.000	3,000.00000	3,000.00	3,000.00000	3,000.00	3,000.00000	3,000.00
PROVIDE AND INSTALL ELECTRICAL UTILITY SERVICE EQUIPMENT 120/240		EACH						
1310	843001	(1)	5,000.00000	5,000.00	5,350.00000	5,350.00	5,600.00000	5,600.00
ELECTRICAL TESTING		LS						

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) DIAMOND MATERIALS LLC		(5) GREGGO & FERRARA, INCORPORATED	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1320 846001	2,255.000	15.50000	34,952.50	16.00000	36,080.00	20.00000	45,100.00
PROVIDE AND INSTALL LOOP WIRE 1-CONDUCTOR #14 AWG ENCASED IN 1/4" FLEXIBLE TUBING IN A LOOP SAWCUT	LF						
1330 846002	45.000	18.00000	810.00	20.00000	900.00	20.00000	900.00
PROVIDE AND INSTALL A 1-1/2 INCH GALVANIZED RIGID METAL CONDUIT DETECTOR SLEEVE WITH LOOP WIRE	LF						
1340 847004	1.000	9,500.00000	9,500.00	12,500.00000	12,500.00	14,000.00000	14,000.00
LIGHTING CONTROL AND DISTRIBUTION ENCLOSURE (120/240;100 AMP)	EACH						
1350 850002	12.000	500.00000	6,000.00	425.00000	5,100.00	450.00000	5,400.00
LUMINAIRE (LED), 250 WATTS HPS EQUIVALENT	EACH						
1360 851003	23.000	4,500.00000	103,500.00	4,500.00000	103,500.00	4,800.00000	110,400.00
ALUMINUM LIGHTING STANDARD WITH SINGLE DAVIT ARM, 40' POLE	EACH						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) DIAMOND MATERIALS LLC		(5) GREGGO & FERRARA, INCORPORATED	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1370 861001	21,157.000	0.71000	15,021.47	0.80000	16,925.60	0.80000	16,925.60
PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 6"	LF						
1380 861008	6,207.000	1.16000	7,200.12	1.25000	7,758.75	1.30000	8,069.10
TEMPORARY PAVEMENT STRIPING, EPOXY RESIN PAINT, 4"	LF						
1390 862002	229.000	2.95000	675.55	3.25000	744.25	3.40000	778.60
PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 6"	LF						
1400 862006	2,805.000	5.90000	16,549.50	6.50000	18,232.50	6.70000	18,793.50
PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, SYMBOL/LEGEND	SF						
1410 863002	13.000	375.00000	4,875.00	400.00000	5,200.00	426.00000	5,538.00
PREFORMED RETROREFLECTIVE MARKINGS, ALKYD-THERMOPLASTIC, BIKE SYMBOL	EACH						

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) DIAMOND MATERIALS LLC		(5) GREGGO & FERRARA, INCORPORATED	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1420 868001	3,272.000	2.40000	7,852.80	4.50000	14,724.00	2.70000	8,834.40
PAVEMENT MARKING, REMOVAL	SF						
1430 905001	5,297.000	4.00000	21,188.00	3.15000	16,685.55	3.00000	15,891.00
SILT FENCE	LF						
1440 905004	10.000	250.00000	2,500.00	200.00000	2,000.00	92.00000	920.00
INLET SEDIMENT CONTROL, DRAINAGE INLET	EACH						
1450 905005	29.000	250.00000	7,250.00	180.00000	5,220.00	300.00000	8,700.00
INLET SEDIMENT CONTROL, CURB INLET	EACH						
1460 907017	291.000	5.14000	1,495.74	80.00000	23,280.00	6.80000	1,978.80
COMPOST FILTER LOGS	LF						
1470 908004	18,552.000	1.00000	18,552.00	10.00000	185,520.00	10.00000	185,520.00
TOPSOIL, 6" DEPTH	SY						
1480 908010	1,670.000	1.00000	1,670.00	10.00000	16,700.00	9.00000	15,030.00
TOPSOILING, 6" DEPTH	SY						

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) DIAMOND MATERIALS LLC		(5) GREGGO & FERRARA, INCORPORATED	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1490 908014	12,509.000	0.49000	6,129.41	0.55000	6,879.95	3.40000	42,530.60
PERMANENT GRASS SEEDING, DRY GROUND	SY						
1500 908015	6,114.000	0.74000	4,524.36	0.85000	5,196.90	1.20000	7,336.80
PERMANENT GRASS SEEDING, STORMWATER	SY						
1510 908020	6,114.000	2.66000	16,263.24	2.85000	17,424.90	5.00000	30,570.00
EROSION CONTROL BLANKET MULCH	SY						
1520 908021	76.000	7.95000	604.20	10.00000	760.00	22.80000	1,732.80
TURF REINFORCEMENT MATTING, TYPE 1	SY						
1530 908023	91.000	20.00000	1,820.00	20.00000	1,820.00	50.00000	4,550.00
STABILIZED CONSTRUCTION ENTRANCE	SY						
1540 908024	3.000	40.00000	120.00	125.00000	375.00	100.00000	300.00
STABILIZED CONSTRUCTION ENTRANCE, TOPDRESSING	TON						
1550 908026	12,509.000	0.31000	3,877.79	0.35000	4,378.15	3.40000	42,530.60
EROSION CONTROL MULCH	SY						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) DIAMOND MATERIALS LLC		(5) GREGGO & FERRARA, INCORPORATED	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1560 910001	654.000	40.00000	26,160.00	60.00000	39,240.00	50.00000	32,700.00
INFILTRATION STONE, NO. 3	TON						
1570 910002	18.000	31.00000	558.00	110.00000	1,980.00	56.00000	1,008.00
INFILTRATION STONE, NO. 8	TON						
1580 910006	1.000	10,000.00000	10,000.00	8,500.00000	8,500.00	8,400.00000	8,400.00
OUTLET STRUCTURE	EACH						
1590 910008	9,726.000	40.00000	389,040.00	22.00000	213,972.00	26.00000	252,876.00
STORMWATER MANAGEMENT POND	CY						
1600 910009	3,219.000	14.00000	45,066.00	44.00000	141,636.00	34.00000	109,446.00
INFILTRATION TRENCH	CY						
Section Totals:			$3,980,501.88		$3,985,442.00		$4,067,719.60
Life Cycle Costs:							
Section Total with LCC:			$3,980,501.88		$3,985,442.00		$4,067,719.60
Contract Item Totals			**$3,980,501.88**		**$3,985,442.00**		**$4,067,719.60**
Contract Time Totals							
Contract Life Cycle Costs Totals			**$0.00**		**$0.00**		**$0.00**
Contract Grand Totals			**$3,980,501.88**		**$3,985,442.00**		**4,067,719.60**

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

( ) indicates item is bid as Lump Sum

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(6) ALLAN MYERS MD INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0010 201000	(1)	124,865.25000	124,865.25				
CLEARING AND GRUBBING	LS						
0020 202000	3,371.000	44.00000	148,324.00				
EXCAVATION AND EMBANKMENT	CY						
0030 202003	172.000	50.00000	8,600.00				
UNDERCUT EXCAVATION	CY						
0040 204000	15.000	60.00000	900.00				
TEST HOLE	CY						
0050 207001	1,875.000	1.20000	2,250.00				
PIPE, CULVERT, AND STRUCTURE BACKFILLING	CY						
0060 207002	2,048.000	1.20000	2,457.60				
PIPE, CULVERT, AND STRUCTURE EXCAVATION	CY						
0070 207021	806.000	20.00000	16,120.00				
STRUCTURAL BACKFILL, BORROW TYPE C, PROVIDING ONLY	CY						
0080 209001	230.000	63.00000	14,490.00				
BORROW, TYPE A	CY						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(6) ALLAN MYERS MD INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0090 209006	181.000	59.00000	10,679.00				
BORROW, TYPE F	CY						
0100 211000	(1)	13,000.00000	13,000.00				
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0110 211001	110.000	16.80000	1,848.00				
REMOVAL OF PORTLAND CEMENT CONCRETE PAVEMENT, CURB AND SIDEWALK	SY						
0120 301001	2,260.000	97.00000	219,220.00				
GABC	CY						
0130 301002	97.000	109.00000	10,573.00				
GABC, PATCHING	CY						
0140 302002	29.000	84.00000	2,436.00				
DELAWARE NO. 3 STONE	TON						
0150 302005	44.000	69.00000	3,036.00				
DELAWARE NO. 57 STONE	TON						

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(6) ALLAN MYERS MD INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0160 401005	458.000	170.00000	77,860.00				
SUPERPAVE TYPE C, 9.5 mm, PG 64-22 (CARBONATE STONE)	TON						
0170 401014	938.000	122.00000	114,436.00				
SUPERPAVE TYPE B, PG 64-22	TON						
0180 401016	1,186.000	140.00000	166,040.00				
SUPERPAVE TYPE B, PG 76-22	TON						
0190 401029	33.000	270.00000	8,910.00				
SUPERPAVE TYPE C, 9.5 mm, PG 64-22, PATCHING	TON						
0200 401030	113.000	198.00000	22,374.00				
SUPERPAVE TYPE B, PG 64-22, PATCHING	TON						
0210 401036	328.000	136.00000	44,608.00				
SUPERPAVE TYPE C, 9.5 mm, PG 64-22, WEDGE	TON						
0220 401037	187.000	124.00000	23,188.00				
SUPERPAVE TYPE B, PG 64-22, WEDGE	TON						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(6) ALLAN MYERS MD INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0230 401046 SUPERPAVE TYPE C, 9.5 mm, PG 76-22 (NON-CARBONATE STONE)	3,118.000 TON	148.00000	461,464.00				
0240 403000 BITUMINOUS CONCRETE AND/OR COLD-LAID BITUMINOUS (TRM) CONCRETE	110.000 TON	168.00000	18,480.00				
0250 601000 CLEANING DRAINAGE PIPE, 15"-24" DIAMETER	866.000 LF	6.00000	5,196.00				
0260 601032 REINFORCED CONCRETE PIPE, 15", CLASS IV	149.000 LF	85.00000	12,665.00				
0270 601033 REINFORCED CONCRETE PIPE, 18", CLASS IV	1,292.000 LF	103.00000	133,076.00				
0280 601035 REINFORCED CONCRETE PIPE, 24", CLASS IV	487.000 LF	122.00000	59,414.00				

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(6) ALLAN MYERS MD INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0290 601115	563.000	145.00000	81,635.00				
REINFORCED CONCRETE ELLIPTICAL PIPE, 14" X 23", CLASS IV	LF						
0300 601116	58.000	246.00000	14,268.00				
REINFORCED CONCRETE ELLIPTICAL PIPE, 19" X 30", CLASS IV	LF						
0310 601141	1.000	1,530.00000	1,530.00				
REINFORCED CONCRETE FLARED END SECTION, 15"	EACH						
0320 601142	7.000	1,780.00000	12,460.00				
REINFORCED CONCRETE FLARED END SECTION, 18"	EACH						
0330 601144	2.000	2,000.00000	4,000.00				
REINFORCED CONCRETE FLARED END SECTION, 24"	EACH						
0340 601170	2.000	2,290.00000	4,580.00				
REINFORCED CONCRETE FLARED END SECTION, 14" X 23"	EACH						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(6) ALLAN MYERS MD INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0350 601171	1.000	2,570.00000	2,570.00				
REINFORCED CONCRETE FLARED END SECTION, 19" X 30"	EACH						
0360 601190	17.000	75.00000	1,275.00				
PVC PIPE, 4"	LF						
0370 601280	3.000	839.00000	2,517.00				
PERSONNEL SAFETY GRATE FOR PIPE INLET	EACH						
0380 602003	14.000	4,960.00000	69,440.00				
DRAINAGE INLET, 34" X 24"	EACH						
0390 602004	4.000	6,640.00000	26,560.00				
DRAINAGE INLET, 48" X 30"	EACH						
0400 602005	8.000	7,040.00000	56,320.00				
DRAINAGE INLET, 48" X 48"	EACH						
0410 602010	4.000	8,880.00000	35,520.00				
DRAINAGE INLET, 72" X 48"	EACH						
0420 602030	3.000	6,720.00000	20,160.00				
MANHOLE, 48" X 30"	EACH						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(6) ALLAN MYERS MD INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0430 602100	30.000	540.00000	16,200.00				
DRAINAGE INLET GRATE(S)	EACH						
0440 602101	30.000	540.00000	16,200.00				
DRAINAGE INLET FRAME(S)	EACH						
0450 602102	3.000	540.00000	1,620.00				
MANHOLE COVER(S)	EACH						
0460 602103	3.000	540.00000	1,620.00				
MANHOLE FRAME(S)	EACH						
0470 602130	3.000	1,800.00000	5,400.00				
ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET	EACH						
0480 602132	3.000	1,800.00000	5,400.00				
ADJUSTING AND REPAIRING EXISTING MANHOLE	EACH						
0500 701011	163.000	48.00000	7,824.00				
PCC CURB, TYPE 1-4	LF						
0510 701014	272.000	48.00000	13,056.00				
PCC CURB, TYPE 2	LF						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(6) ALLAN MYERS MD INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0520 701016	1,642.000	45.00000	73,890.00				
I.PCC CURB AND GUTTER, TYPE 1-4	LF						
0530 701021	465.000	47.00000	21,855.00				
I.PCC CURB AND GUTTER, TYPE 3-4	LF						
0540 701023	152.000	48.00000	7,296.00				
I.PCC CURB AND GUTTER, TYPE 3-8	LF						
0550 701031	4.000	1,140.00000	4,560.00				
CURB OPENING, 2' OPENING	EACH						
0560 701507	169.000	222.00000	37,518.00				
CURB RETAINING WALL	LF						
0570 701510	1.000	4,200.00000	4,200.00				
CURB/SIDEWALK OPENING	EACH						
0580 702000	650.000	28.80000	18,720.00				
TRIANGULAR CHANNELIZING ISLANDS	SF						
0590 705001	2,652.000	12.00000	31,824.00				
PCC SIDEWALK, 4"	SF						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(6) ALLAN MYERS MD INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0600 705002	1,444.000	14.00000	20,216.00				
PCC SIDEWALK, 6"	SF						
0610 705005	1,201.000	16.00000	19,216.00				
PCC SIDEWALK, 8"	SF						
0620 705008	468.000	25.00000	11,700.00				
PEDESTRIAN CONNECTION, TYPE 1	SF						
0630 705009	694.000	25.00000	17,350.00				
PEDESTRIAN CONNECTION, TYPE 2, 3, AND/OR 4	SF						
0640 705010	76.000	30.00000	2,280.00				
PEDESTRIAN CONNECTION, TYPE 5	SF						
0650 705013	225.000	48.00000	10,800.00				
TRUNCATED DOME DETECTABLE WARNING SURFACE	SF						
0660 706002	21.000	395.00000	8,295.00				
RIGHT-OF-WAY MARKER, CAPPED REBAR	EACH						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(6) ALLAN MYERS MD INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0670 707001	75.000	72.00000	5,400.00				
RIPRAP, R-4	SY						
0680 707015	5.000	176.00000	880.00				
RIPRAP, R-4	TON						
0690 708002	1,395.000	1.00000	1,395.00				
GEOTEXTILES, SEPARATION	SY						
0700 708003	43.000	1.00000	43.00				
GEOTEXTILES, RIPRAP	SY						
0710 709001	15.000	64.00000	960.00				
PERFORATED PIPE UNDERDRAINS, 6"	LF						
0720 710503	2.000	820.00000	1,640.00				
ADJUST GAS VALVE BOXES	EACH						
0730 711500	3.000	1,910.00000	5,730.00				
ADJUST AND REPAIR EXISTING SANITARY MANHOLE	EACH						
0740 711502	2.000	1,060.00000	2,120.00				
ADJUST AND REPAIR EXISTING SANITARY CLEANOUTS	EACH						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(6) ALLAN MYERS MD INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0750 727000	151.000	114.00000	17,214.00				
CHAIN LINK FENCE	LF						
0760 760002	880.000	1.55000	1,364.00				
BIKE-FRIENDLY RUMBLE STRIPS, BITUMINOUS PAVEMENT	LF						
0770 760006	1,563.000	1.50000	2,344.50				
RUMBLE STRIPS, BITUMINOUS PAVEMENT	LF						
0780 760010	23,333.000	1.60000	37,332.80				
PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT	SYIN						
0790 760012	21,140.000	1.65000	34,881.00				
PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT, VARIABLE DEPTH	SYIN						
0800 762000	4,986.000	2.00000	9,972.00				
SAW CUTTING, BITUMINOUS CONCRETE	LF						
0810 762001	5,129.000	4.00000	20,516.00				
SAW CUTTING, CONCRETE, FULL DEPTH	LF						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(6) ALLAN MYERS MD INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0820 763000	(1)	490,000.00000	490,000.00				
INITIAL EXPENSE/DE-MOBILIZATION	LS						
0830 763003	1.000	13,000.00000	13,000.00				
BASELINE SCHEDULE TYPE 2	LS						
0840 763004	7.000	1,580.00000	11,060.00				
MONTHLY UPDATE SCHEDULE TYPE 2	EAMO						
0850 763501	(1)	93,100.00000	93,100.00				
CONSTRUCTION ENGINEERING	LS						
0860 763598	5.000	4,850.00000	24,250.00				
FIELD OFFICE, SPECIAL I	EAMO						
0870 801000	(1)	235,000.00000	235,000.00				
MAINTENANCE OF TRAFFIC	LS						
0880 802003	158.000	18.00000	2,844.00				
ARROW PANELS TYPE C	EADY						
0890 803001	302.000	54.00000	16,308.00				
PROVIDE AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	EADY						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(6) ALLAN MYERS MD INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0900 804001	77.000	42.00000	3,234.00				
PROVIDE AND MAINTAIN PORTABLE LIGHT ASSEMBLY (FLOOD LIGHTS)	EADY						
0910 805001	16,570.000	0.30000	4,971.00				
PLASTIC TRAFFIC CONTROL DRUMS	EADY						
0920 806500	80.000	180.00000	14,400.00				
TRAFFIC OFFICERS	HOUR						
0930 808002	374.000	150.00000	56,100.00				
PROVIDE AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE II	EADY						
0940 810001	9,638.000	3.00000	28,914.00				
TEMPORARY WARNING SIGNS AND PLAQUES	EADY						
0950 811002	2,480.000	88.00000	218,240.00				
FLAGGER, KENT COUNTY	HOUR						
0960 811014	496.000	126.00000	62,496.00				
FLAGGER, KENT COUNTY, OVERTIME	HOUR						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(6) ALLAN MYERS MD INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0970 813001	10,512.000	0.25000	2,628.00				
TEMPORARY BARRICADES, TYPE III	LFDY						
0980 818001	254.000	14.00000	3,556.00				
SUPPLY OF ROADSIDE FLAT SHEET ALUMINUM SIGN PANEL, TYPE IV, RETROREFLECTIVE SHEETING	SF						
0990 818003	86.000	16.00000	1,376.00				
SUPPLY OF ROADSIDE FLAT SHEET ALUMINUM SIGN PANEL, TYPE XI, RETROREFLECTIVE SHEETING	SF						
1000 819001	44.000	108.00000	4,752.00				
PROVIDE GALVANIZED TELESCOPING SIGN POST	EACH						
1010 819002	95.000	60.00000	5,700.00				
INSTALL OR REMOVE GALVANIZED TELESCOPING SIGN POST	EACH						
1020 819003	127.000	96.00000	12,192.00				
INSTALL OR REMOVE TRAFFIC SIGNS	EACH						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(6) ALLAN MYERS MD INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1030 830001	13.000	1,800.00000	23,400.00				
CONDUIT JUNCTION WELL, TYPE 1, 20" X 20" PRECAST CONCRETE	EACH						
1040 830002	4.000	2,400.00000	9,600.00				
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42-1/2" PRECAST CONCRETE	EACH						
1050 830004	1.000	3,000.00000	3,000.00				
CONDUIT JUNCTION WELL, TYPE 7, 36" X 60" PRECAST POLYMER CONCRETE	EACH						
1060 830008	6.000	420.00000	2,520.00				
ADJUST OR REPAIR EXISTING CONDUIT JUNCTION WELL	EACH						
1070 830010	10.000	420.00000	4,200.00				
REMOVAL OF EXISTING JUNCTION WELL	EACH						
1080 830011	6.000	1,020.00000	6,120.00				
PROVIDE AND INSTALL FRAME AND LID FOR JUNCTION WELL, TYPE 1	EACH						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(6) ALLAN MYERS MD INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1090 830012	7.000	1,440.00000	10,080.00				
PROVIDE AND INSTALL FRAME AND LID FOR JUNCTION WELL, TYPE 4	EACH						
1100 831023	45.000	24.00000	1,080.00				
PROVIDE AND INSTALL 2" SCHEDULE 80 PVC CONDUIT (TRENCH)	LF						
1110 831024	215.000	24.00000	5,160.00				
PROVIDE AND INSTALL 2-1/2" SCHEDULE 80 PVC CONDUIT (TRENCH)	LF						
1120 831025	85.000	26.40000	2,244.00				
PROVIDE AND INSTALL 3" SCHEDULE 80 PVC CONDUIT (TRENCH)	LF						
1130 831026	2,447.000	26.40000	64,600.80				
PROVIDE AND INSTALL 4" SCHEDULE 80 PVC CONDUIT (TRENCH)	LF						
1140 831029	30.000	24.00000	720.00				
PROVIDE AND INSTALL 2-1/2" SCHEDULE 80 PVC CONDUIT (ON STRUCTURE)	LF						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(6) ALLAN MYERS MD INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1150 831033 PROVIDE AND INSTALL 2" GALVANIZED STEEL CONDUIT (TRENCH)	75.000 LF	33.00000	2,475.00				
1160 831048 PROVIDE AND INSTALL 2" GALVANIZED STEEL CONDUIT (ON STRUCTURE)	30.000 LF	36.00000	1,080.00				
1170 831055 PROVIDE AND INSTALL 4" HDPE SDR 13.5 CONDUIT (BORE)	815.000 LF	32.00000	26,080.00				
1180 831068 PROVIDE AND INSTALL SECOND AND SUBSEQUENT ADDITIONAL 4" SCHEDULE 80 PVC CONDUIT IN TRENCH OR OPEN CUT	15.000 LF	24.00000	360.00				
1190 831072 PROVIDE AND INSTALL SECOND AND SUBSEQUENT ADDITIONAL 4" HDPE SDR 13.5 CONDUIT IN DIRECTIONAL BORE	683.000 LF	30.00000	20,490.00				

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(6) ALLAN MYERS MD INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1200 832008	5,706.000	4.00000	22,824.00				
PROVIDE AND INSTALL 1-CONDUCTOR #6 STRANDED COPPER, TYPE USE-2	LF						
1210 832009	2,991.000	3.00000	8,973.00				
PROVIDE AND INSTALL 1-CONDUCTOR #8 STRANDED COPPER, TYPE USE-2	LF						
1220 834006	2.000	4,560.00000	9,120.00				
POLE BASE, TYPE 3A	EACH						
1230 834007	2.000	6,610.00000	13,220.00				
POLE BASE, TYPE 3B	EACH						
1240 834009	5.000	600.00000	3,000.00				
POLE BASE, TYPE 4A	EACH						
1250 834011	14.000	1,320.00000	18,480.00				
POLE BASE, TYPE 6	EACH						
1260 834014	4.000	1,320.00000	5,280.00				
SHEETING FOR POLE BASE	EACH						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(6) ALLAN MYERS MD INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1270 834501	7.000	480.00000	3,360.00				
PARTIAL REMOVAL OF CONCRETE POLE BASES AND CABINET FOUNDATIONS	CY						
1280 835002	1.000	2,400.00000	2,400.00				
CABINET BASE TYPE M	EACH						
1290 835003	1.000	2,400.00000	2,400.00				
CABINET BASE TYPE P	EACH						
1300 842007	1.000	3,600.00000	3,600.00				
PROVIDE AND INSTALL ELECTRICAL UTILITY SERVICE EQUIPMENT 120/240	EACH						
1310 843001	(1)	9,610.00000	9,610.00				
ELECTRICAL TESTING	LS						
1320 846001	2,255.000	21.60000	48,708.00				
PROVIDE AND INSTALL LOOP WIRE 1-CONDUCTOR #14 AWG ENCASED IN 1/4" FLEXIBLE TUBING IN A LOOP SAWCUT	LF						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(6) ALLAN MYERS MD INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1330 846002	45.000	21.60000	972.00				
PROVIDE AND INSTALL A 1-1/2 INCH GALVANIZED RIGID METAL CONDUIT DETECTOR SLEEVE WITH LOOP WIRE	LF						
1340 847004	1.000	14,400.00000	14,400.00				
LIGHTING CONTROL AND DISTRIBUTION ENCLOSURE (120/240;100 AMP)	EACH						
1350 850002	12.000	600.00000	7,200.00				
LUMINAIRE (LED), 250 WATTS HPS EQUIVALENT	EACH						
1360 851003	23.000	5,760.00000	132,480.00				
ALUMINUM LIGHTING STANDARD WITH SINGLE DAVIT ARM, 40' POLE	EACH						
1370 861001	21,157.000	0.80000	16,925.60				
PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 6"	LF						
1380 861008	6,207.000	1.40000	8,689.80				
TEMPORARY PAVEMENT STRIPING, EPOXY RESIN PAINT, 4"	LF						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(6) ALLAN MYERS MD INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1390 862002 PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 6"	229.000 LF	3.50000	801.50				
1400 862006 PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, SYMBOL/LEGEND	2,805.000 SF	7.00000	19,635.00				
1410 863002 PREFORMED RETROREFLECTIVE MARKINGS, ALKYD-THERMOPLASTIC, BIKE SYMBOL	13.000 EACH	450.00000	5,850.00				
1420 868001 PAVEMENT MARKING, REMOVAL	3,272.000 SF	3.00000	9,816.00				
1430 905001 SILT FENCE	5,297.000 LF	4.00000	21,188.00				
1440 905004 INLET SEDIMENT CONTROL, DRAINAGE INLET	10.000 EACH	402.00000	4,020.00				

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(6) ALLAN MYERS MD INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1450 905005	29.000	402.00000	11,658.00				
INLET SEDIMENT CONTROL, CURB INLET	EACH						
1460 907017	291.000	18.00000	5,238.00				
COMPOST FILTER LOGS	LF						
1470 908004	18,552.000	5.00000	92,760.00				
TOPSOIL, 6" DEPTH	SY						
1480 908010	1,670.000	5.00000	8,350.00				
TOPSOILING, 6" DEPTH	SY						
1490 908014	12,509.000	0.60000	7,505.40				
PERMANENT GRASS SEEDING, DRY GROUND	SY						
1500 908015	6,114.000	0.90000	5,502.60				
PERMANENT GRASS SEEDING, STORMWATER	SY						
1510 908020	6,114.000	3.00000	18,342.00				
EROSION CONTROL BLANKET MULCH	SY						
1520 908021	76.000	9.00000	684.00				
TURF REINFORCEMENT MATTING, TYPE 1	SY						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(6) ALLAN MYERS MD INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Construction contractor Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1530 908023	91.000	30.00000	2,730.00				
STABILIZED CONSTRUCTION ENTRANCE	SY						
1540 908024	3.000	165.00000	495.00				
STABILIZED CONSTRUCTION ENTRANCE, TOPDRESSING	TON						
1550 908026	12,509.000	0.35000	4,378.15				
EROSION CONTROL MULCH	SY						
1560 910001	654.000	80.00000	52,320.00				
INFILTRATION STONE, NO. 3	TON						
1570 910002	18.000	130.00000	2,340.00				
INFILTRATION STONE, NO. 8	TON						
1580 910006	1.000	13,800.00000	13,800.00				
OUTLET STRUCTURE	EACH						
1590 910008	9,726.000	24.00000	233,424.00				
STORMWATER MANAGEMENT POND	CY						
1600 910009	3,219.000	31.00000	99,789.00				
INFILTRATION TRENCH	CY						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: HEP KC, US13 & BRENFORD/BIG OAK RD. INTERSECTION IMPROVEMENTS **Contract ID:** T202104203 **Counties:** KENT

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(6) ALLAN MYERS MD INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
Section Totals:			$4,997,777.00				
Life Cycle Costs:							
Section Total with LCC:			$4,997,777.00				
Contract Item Totals			**$4,997,777.00**				
Contract Time Totals							
Contract Life Cycle Costs Totals			**$0.00**				
Contract Grand Totals			**$4,997,777.00**				

( ) indicates item is bid as Lump Sum