Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Vendor Ranking: Contract was awarded on 12/18/20 to vendor MUMFORD & MILLER CONCRETE, INC.

Rank	Vendor ID/Name	Total Bid	Percent Of Low Bid	Percent Of Estimate
1	MUMFORD & MILLER CONCRETE, INC.	$3,972,060.00	100.00%	76.80%
2	JJID INC	$4,433,759.50	111.62%	85.72%
3	EASTERN HIGHWAY SPECIALISTS, INC.	$4,533,172.50	114.13%	87.65%
0	Engineer's Estimate	$5,172,175.00	130.21%	100.00%

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	Engineer's Estimate Ext Amount	(1) MUMFORD & MILLER CONCRETE, INC. Unit Price	(1) MUMFORD & MILLER CONCRETE, INC. Ext Amount	(2) JJID INC Unit Price	(2) JJID INC Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0010 207000	100.000	50.00000	5,000.00	31.00000	3,100.00	24.00000	2,400.00
STRUCTURAL EXCAVATION	CY						
0020 207021	100.000	30.00000	3,000.00	41.50000	4,150.00	46.00000	4,600.00
STRUCTURAL BACKFILL, (BORROW TYPE C)	CY						
0030 208000	50.000	375.00000	18,750.00	220.00000	11,000.00	182.00000	9,100.00
FLOWABLE FILL	CY						

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	Engineer's Estimate Ext Amount	(1) MUMFORD & MILLER CONCRETE, INC. Unit Price	(1) MUMFORD & MILLER CONCRETE, INC. Ext Amount	(2) JJID INC Unit Price	(2) JJID INC Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0040 211001	800.000	19.00000	15,200.00	16.75000	13,400.00	36.80000	29,440.00
REMOVAL OF PORTLAND CEMENT CONCRETE PAVEMENT, CURB AND SIDEWALK	SY						
0050 301001	50.000	65.00000	3,250.00	70.00000	3,500.00	85.00000	4,250.00
GRADED AGGREGATE BASE COURSE, TYPE B	CY						
0060 302002	60.000	85.00000	5,100.00	44.50000	2,670.00	70.00000	4,200.00
DELAWARE NO. 3 STONE	TON						

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	Engineer's Estimate Ext Amount	(1) MUMFORD & MILLER CONCRETE, INC. Unit Price	(1) MUMFORD & MILLER CONCRETE, INC. Ext Amount	(2) JJID INC Unit Price	(2) JJID INC Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0070 302005	75.000	85.00000	6,375.00	43.50000	3,262.50	78.00000	5,850.00
DELAWARE NO. 57 STONE	TON						
0080 401026	150.000	140.00000	21,000.00	123.25000	18,487.50	197.00000	29,550.00
BITUMINOUS CONCRETE, SUPERPAVE TYPE C, 160 GYRATIONS PG 64-22 PATCHING	TON						
0090 401027	150.000	115.00000	17,250.00	121.00000	18,150.00	191.00000	28,650.00
BITUMINOUS CONCRETE, SUPERPAVE TYPE B, 160 GYRATIONS PG 64-22 PATCHING	TON						

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	Engineer's Estimate		(1) MUMFORD & MILLER CONCRETE, INC.		(2) JJID INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0100 401540 NIGHTTIME PAVING SURCHARGE, NEW CASTLE COUNTY	150.000 TON	10.00000	1,500.00	5.75000	862.50	118.00000	17,700.00
0110 402000 BITUMINOUS CONCRETE PATCHING	1,500.000 SYIN	12.00000	18,000.00	4.00000	6,000.00	28.00000	42,000.00
0130 504001 CRACK AND JOINT SEALING LESS THAN 3/4 INCH WIDE	1,300.000 LF	10.00000	13,000.00	6.00000	7,800.00	6.00000	7,800.00

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	Engineer's Estimate		(1) MUMFORD & MILLER CONCRETE, INC.		(2) JJID INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0140 504002	210.000	10.00000	2,100.00	8.00000	1,680.00	12.00000	2,520.00
CRACK AND JOINT SEALING, 3/4 INCH TO 1 3/4 INCH WIDE	LF						
0150 601002	50.000	400.00000	20,000.00	537.00000	26,850.00	265.00000	13,250.00
HEAVY CLEANING OF DRAINAGE PIPE	HOUR						
0160 601501	350.000	1,200.00000	420,000.00	746.00000	261,100.00	375.00000	131,250.00
SPRAY APPLIED STRUCTURAL LINER FOR PIPES	LF						

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	Engineer's Estimate Ext Amount	(1) MUMFORD & MILLER CONCRETE, INC. Unit Price	(1) MUMFORD & MILLER CONCRETE, INC. Ext Amount	(2) JJID INC Unit Price	(2) JJID INC Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0170 601503	20.000	675.00000	13,500.00	475.00000	9,500.00	154.00000	3,080.00
CLEANING BRIDGE SCUPPERS	EACH						
0180 604005	1,800.000	5.00000	9,000.00	7.00000	12,600.00	14.90000	26,820.00
PROTECTIVE SHIELD	SF						
0190 610000	25.000	1,200.00000	30,000.00	1,235.00000	30,875.00	1,100.00000	27,500.00
PORTLAND CEMENT CONCRETE MASONRY, CLASS A	CY						
0200 610009	25.000	650.00000	16,250.00	1,205.00000	30,125.00	585.00000	14,625.00
PORTLAND CEMENT CONCRETE MASONRY, CLASS B	CY						

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	Engineer's Estimate Ext Amount	(1) MUMFORD & MILLER CONCRETE, INC. Unit Price	(1) MUMFORD & MILLER CONCRETE, INC. Ext Amount	(2) JJID INC Unit Price	(2) JJID INC Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0210 610016	100.000	550.00000	55,000.00	1,135.00000	113,500.00	950.00000	95,000.00
PORTLAND CEMENT CONCRETE MASONRY, CLASS D	CY						
0220 610019	25.000	1,300.00000	32,500.00	1,290.00000	32,250.00	1,020.00000	25,500.00
HIGH EARLY STRENGTH CONCRETE	CY						
0230 611001	3,550.000	4.00000	14,200.00	2.20000	7,810.00	1.80000	6,390.00
BAR REINFORCEMENT, EPOXY COATED	LB						

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	Engineer's Estimate Ext Amount	(1) MUMFORD & MILLER CONCRETE, INC. Unit Price	(1) MUMFORD & MILLER CONCRETE, INC. Ext Amount	(2) JJID INC Unit Price	(2) JJID INC Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0240 613000 EPOXY CONCRETE SEALER	2,000.000 SF	5.00000	10,000.00	8.50000	17,000.00	5.30000	10,600.00
0250 613001 SILICONE-BASED ACRYLIC CONCRETE SEALER	8,000.000 SF	3.00000	24,000.00	4.75000	38,000.00	2.95000	23,600.00
0260 613002 SILANE-BASED CONCRETE DECK SEALER	250,000.000 SF	1.75000	437,500.00	1.30000	325,000.00	1.23000	307,500.00

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	Engineer's Estimate Ext Amount	(1) MUMFORD & MILLER CONCRETE, INC. Unit Price	(1) MUMFORD & MILLER CONCRETE, INC. Ext Amount	(2) JJID INC Unit Price	(2) JJID INC Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0270 613003	20,000.000	4.00000	80,000.00	2.50000	50,000.00	3.15000	63,000.00
HIGH MOLECULAR WEIGHT METHACRYLATE CONCRETE SEALER	SF						
0280 613004	300.000	5.00000	1,500.00	13.00000	3,900.00	13.50000	4,050.00
WATERPROOFING MEMBRANE, TRAFFIC BEARING	SF						
0290 616501	5,000.000	45.00000	225,000.00	28.75000	143,750.00	42.40000	212,000.00
MOISTURE CURED URETHANE PAINT SYSTEM (RECOATING, S.F.)	SF						

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	Engineer's Estimate Ext Amount	(1) MUMFORD & MILLER CONCRETE, INC. Unit Price	(1) MUMFORD & MILLER CONCRETE, INC. Ext Amount	(2) JJID INC Unit Price	(2) JJID INC Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0300 623004	10.000	500.00000	5,000.00	975.00000	9,750.00	300.00000	3,000.00
CLEAN AND GREASE BRIDGE BEARINGS	EACH						
0310 624000	100.000	460.00000	46,000.00	435.00000	43,500.00	577.00000	57,700.00
PREFABRICATED EXPANSION JOINT SYSTEM, 3"	LF						
0320 624008	100.000	95.00000	9,500.00	79.00000	7,900.00	120.00000	12,000.00
CLOSED-CELL JOINT SEAL	LF						
0330 624009	650.000	190.00000	123,500.00	234.25000	152,262.50	208.00000	135,200.00
ASPHALTIC PLUG JOINT	LF						

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003
Contract ID: T202107401
Counties: NEW CASTLE

Letting Date: November 17, 2020
District(s): M7
Project(s):

Federal Aid No:
Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	Engineer's Estimate		(1) MUMFORD & MILLER CONCRETE, INC.		(2) JJID INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0340 624010	1,500.000	38.00000	57,000.00	49.50000	74,250.00	39.90000	59,850.00
SILICONE JOINT SEAL, 1"	LF						
0350 624011	400.000	40.00000	16,000.00	55.50000	22,200.00	40.30000	16,120.00
SILICONE JOINT SEAL, 2"	LF						
0360 624014	150.000	75.00000	11,250.00	75.25000	11,287.50	79.60000	11,940.00
COMPRESSION SEAL, 2"	LF						
0370 624015	150.000	75.00000	11,250.00	92.25000	13,837.50	133.00000	19,950.00
COMPRESSION SEAL, 3"	LF						

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	Engineer's Estimate Ext Amount	(1) MUMFORD & MILLER CONCRETE, INC. Unit Price	(1) MUMFORD & MILLER CONCRETE, INC. Ext Amount	(2) JJID INC Unit Price	(2) JJID INC Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0380 624502	1,200.000	110.00000	132,000.00	70.00000	84,000.00	48.50000	58,200.00
SILICONE COATED FOAM JOINT SEAL	LF						
0390 625000	2,400.000	63.50000	152,400.00	28.00000	67,200.00	56.00000	134,400.00
LATEX MODIFIED CONCRETE OVERLAY INSTALLATION	SYIN						
0400 625001	80.000	750.00000	60,000.00	840.00000	67,200.00	1,143.00000	91,440.00
FURNISHING LATEX-MODIFIED CONCRETE OVERLAY	CY						

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003
Contract ID: T202107401
Counties: NEW CASTLE

Letting Date: November 17, 2020
District(s): M7
Project(s):

Federal Aid No:
Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	Engineer's Estimate Ext Amount	(1) MUMFORD & MILLER CONCRETE, INC. Unit Price	(1) MUMFORD & MILLER CONCRETE, INC. Ext Amount	(2) JJID INC Unit Price	(2) JJID INC Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0410 628001	600.000	45.00000	27,000.00	75.00000	45,000.00	61.40000	36,840.00
REPAIR OF CONCRETE STRUCTURE BY EPOXY INJECTION	LF						
0420 628011	9,000.000	10.00000	90,000.00	5.50000	49,500.00	2.70000	24,300.00
CRACK SEALING BRIDGE DECKS, APPROACH SLABS, SIDEWALKS, ETC	LF						
0430 628040	40.000	300.00000	12,000.00	530.00000	21,200.00	500.00000	20,000.00
SHALLOW SPALL REPAIR	CF						

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	Engineer's Estimate Ext Amount	(1) MUMFORD & MILLER CONCRETE, INC. Unit Price	(1) MUMFORD & MILLER CONCRETE, INC. Ext Amount	(2) JJID INC Unit Price	(2) JJID INC Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0440 628041	1,200.000	425.00000	510,000.00	382.00000	458,400.00	425.00000	510,000.00
DEEP SPALL REPAIR	CF						
0450 628042	60.000	3,750.00000	225,000.00	2,905.00000	174,300.00	1,940.00000	116,400.00
REHABILITATION OF PORTLAND CEMENT CONCRETE MASONRY	CY						
0460 628050	100.000	50.00000	5,000.00	40.00000	4,000.00	52.80000	5,280.00
DECK REPAIR, 1/2" TO 1" DEPTH	SF						
0470 628051	1,000.000	85.00000	85,000.00	60.00000	60,000.00	63.50000	63,500.00
DECK REPAIR, 1" TO 3" DEPTH	SF						

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	Engineer's Estimate		(1) MUMFORD & MILLER CONCRETE, INC.		(2) JJID INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0480 628052	2,200.000	110.00000	242,000.00	77.00000	169,400.00	124.00000	272,800.00
DECK REPAIR, 3" TO < FULL DEPTH	SF						
0490 628053	200.000	200.00000	40,000.00	102.00000	20,400.00	113.00000	22,600.00
DECK REPAIR, FULL DEPTH	SF						
0500 628070	700.000	45.00000	31,500.00	24.75000	17,325.00	29.00000	20,300.00
DRILLING HOLES AND INSTALLING DOWELS	EACH						

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	Engineer's Estimate		(1) MUMFORD & MILLER CONCRETE, INC.		(2) JJID INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0510 628501 DECK REPAIR, POLYESTER POLYMER CONCRETE	625.000 SYIN	220.00000	137,500.00	203.50000	127,187.50	184.00000	115,000.00
0520 701013 PORTLAND CEMENT CONCRETE CURB, TYPE 1-8	175.000 LF	45.00000	7,875.00	38.50000	6,737.50	41.40000	7,245.00
0530 701014 PORTLAND CEMENT CONCRETE CURB, TYPE 2	570.000 LF	45.00000	25,650.00	43.00000	24,510.00	30.70000	17,499.00

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	Engineer's Estimate Ext Amount	(1) MUMFORD & MILLER CONCRETE, INC. Unit Price	(1) MUMFORD & MILLER CONCRETE, INC. Ext Amount	(2) JJID INC Unit Price	(2) JJID INC Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0540 705002	620.000	19.00000	11,780.00	14.25000	8,835.00	11.20000	6,944.00
PORTLAND CEMENT CONCRETE SIDEWALK, 6"	SF						
0550 705007	50.000	50.00000	2,500.00	44.00000	2,200.00	45.00000	2,250.00
SIDEWALK SURFACE DETECTABLE WARNING SYSTEM	SF						
0560 705008	50.000	25.00000	1,250.00	31.00000	1,550.00	21.00000	1,050.00
PEDESTRIAN CONNECTION, TYPE 1	SF						

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	Engineer's Estimate		(1) MUMFORD & MILLER CONCRETE, INC.		(2) JJID INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Structure Rehabilitation Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0570 707015	70.000	44.00000	3,080.00	61.50000	4,305.00	78.00000	5,460.00
RIPRAP, R-4	TON						
0580 707016	140.000	50.00000	7,000.00	66.00000	9,240.00	59.00000	8,260.00
RIPRAP, R-5	TON						
0590 707017	110.000	55.00000	6,050.00	68.25000	7,507.50	70.00000	7,700.00
RIPRAP, R-6	TON						
0600 708003	350.000	15.00000	5,250.00	4.00000	1,400.00	7.80000	2,730.00
GEOTEXTILES, RIPRAP	SY						

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	Engineer's Estimate Ext Amount	(1) MUMFORD & MILLER CONCRETE, INC. Unit Price	(1) MUMFORD & MILLER CONCRETE, INC. Ext Amount	(2) JJID INC Unit Price	(2) JJID INC Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0610 720030	150.000	35.00000	5,250.00	27.00000	4,050.00	47.00000	7,050.00
RELOCATING GUARDRAIL	LF						
0620 727006	400.000	3.00000	1,200.00	3.00000	1,200.00	3.20000	1,280.00
TEMPORARY CONSTRUCTION FENCE	LF						
0630 760010	1,500.000	10.00000	15,000.00	5.00000	7,500.00	7.20000	10,800.00
PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT	SYIN						

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	Engineer's Estimate Ext Amount	(1) MUMFORD & MILLER CONCRETE, INC. Unit Price	(1) MUMFORD & MILLER CONCRETE, INC. Ext Amount	(2) JJID INC Unit Price	(2) JJID INC Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0640 760013	6,100.000	20.00000	122,000.00	10.75000	65,575.00	13.00000	79,300.00
PAVEMENT MILLING, PORTLAND CEMENT CONCRETE PAVEMENT	SYIN						
0650 762000	900.000	5.00000	4,500.00	1.50000	1,350.00	2.10000	1,890.00
SAW CUTTING, BITUMINOUS CONCRETE	LF						
0660 762001	650.000	7.00000	4,550.00	4.75000	3,087.50	4.10000	2,665.00
SAW CUTTING, CONCRETE, FULL DEPTH	LF						

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	Engineer's Estimate		(1) MUMFORD & MILLER CONCRETE, INC.		(2) JJID INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Structure Rehabilitation Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0670 763000	(1)	110,000.00000	110,000.00	100,000.00000	100,000.00	210,000.00000	210,000.00
INITIAL EXPENSE/DE-MOBILIZATION	LS						
0680 905001	350.000	4.00000	1,400.00	3.50000	1,225.00	3.30000	1,155.00
SILT FENCE	LF						
0690 906002	6.000	300.00000	1,800.00	115.00000	690.00	380.00000	2,280.00
DEWATERING BAG	EACH						
0700 906003	8.000	350.00000	2,800.00	450.00000	3,600.00	1,400.00000	11,200.00
SUMP PIT	EACH						

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003
Contract ID: T202107401
Counties: NEW CASTLE

Letting Date: November 17, 2020
District(s): M7
Project(s):

Federal Aid No:
Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	Engineer's Estimate Ext Amount	(1) MUMFORD & MILLER CONCRETE, INC. Unit Price	(1) MUMFORD & MILLER CONCRETE, INC. Ext Amount	(2) JJID INC Unit Price	(2) JJID INC Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0710 908003	550.000	10.00000	5,500.00	8.75000	4,812.50	32.00000	17,600.00
TOPSOIL, 4" DEPTH	SY						
0720 908014	550.000	3.00000	1,650.00	1.50000	825.00	3.65000	2,007.50
PERMANENT GRASS SEEDING, DRY GROUND	SY						
0730 908020	550.000	3.30000	1,815.00	2.50000	1,375.00	6.00000	3,300.00
EROSION CONTROL BLANKET MULCH	SY						
0740 909002	725.000	20.00000	14,500.00	27.50000	19,937.50	24.00000	17,400.00
SANDBAG DIVERSION	CF						

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003
Contract ID: T202107401
Counties: NEW CASTLE

Letting Date: November 17, 2020
District(s): M7
Project(s):

Federal Aid No:
Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	Engineer's Estimate Ext Amount	(1) MUMFORD & MILLER CONCRETE, INC. Unit Price	(1) MUMFORD & MILLER CONCRETE, INC. Ext Amount	(2) JJID INC Unit Price	(2) JJID INC Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0750 763544 ROAD LOCATION MOBILIZATION, ZONE 1	5.000 EACH	2,500.00000	12,500.00	475.00000	2,375.00	1,900.00000	9,500.00
0760 802003 ARROW PANELS TYPE C	300.000 EADY	20.00000	6,000.00	17.00000	5,100.00	22.00000	6,600.00
0770 803001 FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	1,000.000 EADY	175.00000	175,000.00	50.00000	50,000.00	83.00000	83,000.00

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	Engineer's Estimate		(1) MUMFORD & MILLER CONCRETE, INC.		(2) JJID INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0780 804001	250.000	45.00000	11,250.00	40.00000	10,000.00	47.00000	11,750.00
FURNISH AND MAINTAIN PORTABLE LIGHT ASSEMBLY (FLOOD LIGHTS)	EADY						
0790 805001	30,000.000	0.50000	15,000.00	0.15000	4,500.00	0.30000	9,000.00
PLASTIC DRUMS	EADY						
0800 806001	2,000.000	75.00000	150,000.00	75.00000	150,000.00	75.00000	150,000.00
TRAFFIC OFFICERS	HOUR						

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003
Contract ID: T202107401
Counties: NEW CASTLE

Letting Date: November 17, 2020
District(s): M7
Project(s):

Federal Aid No:
Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	Engineer's Estimate Ext Amount	(1) MUMFORD & MILLER CONCRETE, INC. Unit Price	(1) MUMFORD & MILLER CONCRETE, INC. Ext Amount	(2) JJID INC Unit Price	(2) JJID INC Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0810 807001	500.000	28.00000	14,000.00	8.25000	4,125.00	22.50000	11,250.00
FURNISH AND INSTALL TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER, UNPINNED	LF						
0820 807002	500.000	45.00000	22,500.00	8.25000	4,125.00	25.50000	12,750.00
FURNISH AND INSTALL TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER, PINNED IN BITUMINOUS PAVEMENT	LF						

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	Engineer's Estimate Ext Amount	(1) MUMFORD & MILLER CONCRETE, INC. Unit Price	(1) MUMFORD & MILLER CONCRETE, INC. Ext Amount	(2) JJID INC Unit Price	(2) JJID INC Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0830 807003	500.000	77.00000	38,500.00	22.25000	11,125.00	64.25000	32,125.00
FURNISH AND INSTALL TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER, PINNED IN CONCRETE	LF						
0840 807004	500.000	8.00000	4,000.00	4.50000	2,250.00	7.00000	3,500.00
RELOCATE TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER, UNPINNED	LF						

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003
Contract ID: T202107401
Counties: NEW CASTLE

Letting Date: November 17, 2020
District(s): M7
Project(s):

Federal Aid No:
Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	Engineer's Estimate Ext Amount	(1) MUMFORD & MILLER CONCRETE, INC. Unit Price	(1) MUMFORD & MILLER CONCRETE, INC. Ext Amount	(2) JJID INC Unit Price	(2) JJID INC Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0850 807005	500.000	14.00000	7,000.00	4.50000	2,250.00	19.00000	9,500.00
RELOCATE TEMPORARY PORTLAND CEMENT CCONCRETE SAFETY BARRIER, PINNED IN BITUMINOUS PAVEMENT	LF						
0860 807006	500.000	25.00000	12,500.00	18.50000	9,250.00	40.50000	20,250.00
RELOCATE TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER, PINNED IN CONCRETE	LF						
0870 807007	20.000	25.00000	500.00	20.00000	400.00	21.20000	424.00
REFLECTOR PANELS	EACH						

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	Engineer's Estimate Ext Amount	(1) MUMFORD & MILLER CONCRETE, INC. Unit Price	(1) MUMFORD & MILLER CONCRETE, INC. Ext Amount	(2) JJID INC Unit Price	(2) JJID INC Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0880 808002	600.000 EADY	275.00000	165,000.00	85.00000	51,000.00	29.00000	17,400.00
FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE II							
0890 809001	5.000 EACH	2,300.00000	11,500.00	2,000.00000	10,000.00	2,200.00000	11,000.00
INSTALL TEMPORARY IMPACT ATTENUATOR							
0900 809005	5.000 EACH	8,200.00000	41,000.00	6,800.00000	34,000.00	7,700.00000	38,500.00
FURNISH TEMPORARY IMPACT ATTENUATOR - NON-GATING, REDIRECTIVE, TEST LEVEL 3							

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003
Contract ID: T202107401
Counties: NEW CASTLE

Letting Date: November 17, 2020
District(s): M7
Project(s):

Federal Aid No:
Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	Engineer's Estimate Ext Amount	(1) MUMFORD & MILLER CONCRETE, INC. Unit Price	(1) MUMFORD & MILLER CONCRETE, INC. Ext Amount	(2) JJID INC Unit Price	(2) JJID INC Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0910 809006	5.000	2,850.00000	14,250.00	2,000.00000	10,000.00	2,800.00000	14,000.00
RELOCATE TEMPORARY IMPACT ATTENUATOR	EACH						
0920 810001	11,000.000	9.00000	99,000.00	1.50000	16,500.00	1.20000	13,200.00
TEMPORARY WARNING SIGNS AND PLAQUES	EADY						
0930 811001	1,000.000	70.00000	70,000.00	74.15000	74,150.00	79.50000	79,500.00
FLAGGER, NEW CASTLE COUNTY STATE	HOUR						

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003
Contract ID: T202107401
Counties: NEW CASTLE

Letting Date: November 17, 2020
District(s): M7
Project(s):

Federal Aid No:
Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	Engineer's Estimate Ext Amount	(1) MUMFORD & MILLER CONCRETE, INC. Unit Price	(1) MUMFORD & MILLER CONCRETE, INC. Ext Amount	(2) JJID INC Unit Price	(2) JJID INC Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0940 811013	50.000	84.00000	4,200.00	82.00000	4,100.00	120.00000	6,000.00
FLAGGER, NEW CASTLE COUNTY, STATE, OVERTIME	HOUR						
0950 813001	12,000.000	4.00000	48,000.00	0.20000	2,400.00	0.45000	5,400.00
TEMPORARY BARRICADES, TYPE III	LFDY						
0960 817008	3,000.000	3.50000	10,500.00	2.70000	8,100.00	3.30000	9,900.00
BLACKOUT TAPE, 6"	LF						
0970 817009	6,500.000	3.00000	19,500.00	1.95000	12,675.00	2.20000	14,300.00
TEMPORARY MARKINGS, TAPE, 4"	LF						

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	Engineer's Estimate		(1) MUMFORD & MILLER CONCRETE, INC.		(2) JJID INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0980 817010 TEMPORARY MARKINGS, TAPE, WORDS/SYMBOLS	4,500.000 SF	3.00000	13,500.00	16.40000	73,800.00	16.60000	74,700.00
0990 817013 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5"	7,000.000 LF	1.10000	7,700.00	1.15000	8,050.00	1.40000	9,800.00
1000 817031 REMOVAL OF PAVEMENT STRIPING	500.000 SF	5.00000	2,500.00	4.50000	2,250.00	2.25000	1,125.00

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	Engineer's Estimate		(1) MUMFORD & MILLER CONCRETE, INC.		(2) JJID INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1010 817032 REMOVAL OF PAVEMENT MARKING TAPE	4,500.000 SF	1.50000	6,750.00	1.00000	4,500.00	2.35000	10,575.00
1020 819018 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST	50.000 EACH	115.00000	5,750.00	95.00000	4,750.00	102.00000	5,100.00
1030 616502 CLEAN EXISTING STEEL STRUCTURES, HAZARDOUS	5,000.000 SF	30.00000	150,000.00	43.25000	216,250.00	42.50000	212,500.00

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	Engineer's Estimate Ext Amount	(1) MUMFORD & MILLER CONCRETE, INC. Unit Price	(1) MUMFORD & MILLER CONCRETE, INC. Ext Amount	(2) JJID INC Unit Price	(2) JJID INC Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1040 801000	(1)	125,000.00000	125,000.00	6,100.00000	6,100.00	165,000.00000	165,000.00
MAINTENANCE OF TRAFFIC	LS						
Section Totals:			$5,172,175.00		$3,972,060.00		$4,433,759.50
Life Cycle Costs:							
Section Total with LCC:			$5,172,175.00		$3,972,060.00		$4,433,759.50
Contract Item Totals			**$5,172,175.00**		**$3,972,060.00**		**$4,433,759.50**
Contract Time Totals			**$0.00**				
Contract Life Cycle Costs Totals			**$0.00**		**$0.00**		**$0.00**
Contract Grand Totals			**$5,172,175.00**		**$3,972,060.00**		**4,433,759.50**

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003
Contract ID: T202107401
Counties: NEW CASTLE

Letting Date: November 17, 2020
District(s): M7
Project(s):

Federal Aid No:
Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

( ) indicates item is bid as Lump Sum

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) EASTERN HIGHWAY SPECIALISTS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0010 207000 STRUCTURAL EXCAVATION	100.000 CY	32.00000	3,200.00				
0020 207021 STRUCTURAL BACKFILL, (BORROW TYPE C)	100.000 CY	35.00000	3,500.00				
0030 208000 FLOWABLE FILL	50.000 CY	165.00000	8,250.00				

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(3) EASTERN HIGHWAY SPECIALISTS, INC. Unit Price	(3) EASTERN HIGHWAY SPECIALISTS, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0040 211001	800.000	24.00000	19,200.00				
REMOVAL OF PORTLAND CEMENT CONCRETE PAVEMENT, CURB AND SIDEWALK	SY						
0050 301001	50.000	55.00000	2,750.00				
GRADED AGGREGATE BASE COURSE, TYPE B	CY						
0060 302002	60.000	50.00000	3,000.00				
DELAWARE NO. 3 STONE	TON						

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(3) EASTERN HIGHWAY SPECIALISTS, INC. Unit Price	(3) EASTERN HIGHWAY SPECIALISTS, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0070 302005	75.000	50.00000	3,750.00				
DELAWARE NO. 57 STONE	TON						
0080 401026	150.000	200.00000	30,000.00				
BITUMINOUS CONCRETE, SUPERPAVE TYPE C, 160 GYRATIONS PG 64-22 PATCHING	TON						
0090 401027	150.000	200.00000	30,000.00				
BITUMINOUS CONCRETE, SUPERPAVE TYPE B, 160 GYRATIONS PG 64-22 PATCHING	TON						

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(3) EASTERN HIGHWAY SPECIALISTS, INC. Unit Price	(3) EASTERN HIGHWAY SPECIALISTS, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0100 401540	150.000	2.00000	300.00				
NIGHTTIME PAVING SURCHARGE, NEW CASTLE COUNTY	TON						
0110 402000	1,500.000	10.00000	15,000.00				
BITUMINOUS CONCRETE PATCHING	SYIN						
0130 504001	1,300.000	10.00000	13,000.00				
CRACK AND JOINT SEALING LESS THAN 3/4 INCH WIDE	LF						

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(3) EASTERN HIGHWAY SPECIALISTS, INC. Unit Price	(3) EASTERN HIGHWAY SPECIALISTS, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0140 504002	210.000	15.00000	3,150.00				
CRACK AND JOINT SEALING, 3/4 INCH TO 1 3/4 INCH WIDE	LF						
0150 601002	50.000	480.00000	24,000.00				
HEAVY CLEANING OF DRAINAGE PIPE	HOUR						
0160 601501	350.000	726.00000	254,100.00				
SPRAY APPLIED STRUCTURAL LINER FOR PIPES	LF						

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(3) EASTERN HIGHWAY SPECIALISTS, INC. Unit Price	(3) EASTERN HIGHWAY SPECIALISTS, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0170 601503	20.000	600.00000	12,000.00				
CLEANING BRIDGE SCUPPERS	EACH						
0180 604005	1,800.000	10.00000	18,000.00				
PROTECTIVE SHIELD	SF						
0190 610000	25.000	1,200.00000	30,000.00				
PORTLAND CEMENT CONCRETE MASONRY, CLASS A	CY						
0200 610009	25.000	700.00000	17,500.00				
PORTLAND CEMENT CONCRETE MASONRY, CLASS B	CY						

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(3) EASTERN HIGHWAY SPECIALISTS, INC. Unit Price	(3) EASTERN HIGHWAY SPECIALISTS, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0210 610016	100.000	150.00000	15,000.00				
PORTLAND CEMENT CONCRETE MASONRY, CLASS D	CY						
0220 610019	25.000	1,200.00000	30,000.00				
HIGH EARLY STRENGTH CONCRETE	CY						
0230 611001	3,550.000	5.00000	17,750.00				
BAR REINFORCEMENT, EPOXY COATED	LB						

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(3) EASTERN HIGHWAY SPECIALISTS, INC. Unit Price	(3) EASTERN HIGHWAY SPECIALISTS, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0240 613000	2,000.000	5.00000	10,000.00				
EPOXY CONCRETE SEALER	SF						
0250 613001	8,000.000	3.50000	28,000.00				
SILICONE-BASED ACRYLIC CONCRETE SEALER	SF						
0260 613002	250,000.000	0.87000	217,500.00				
SILANE-BASED CONCRETE DECK SEALER	SF						

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(3) EASTERN HIGHWAY SPECIALISTS, INC. Unit Price	(3) EASTERN HIGHWAY SPECIALISTS, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0270 613003	20,000.000 SF	3.00000	60,000.00				
HIGH MOLECULAR WEIGHT METHACRYLATE CONCRETE SEALER							
0280 613004	300.000 SF	7.00000	2,100.00				
WATERPROOFING MEMBRANE, TRAFFIC BEARING							
0290 616501	5,000.000 SF	31.00000	155,000.00				
MOISTURE CURED URETHANE PAINT SYSTEM (RECOATING, S.F.)							

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) EASTERN HIGHWAY SPECIALISTS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0300 623004	10.000	1,100.00000	11,000.00				
CLEAN AND GREASE BRIDGE BEARINGS	EACH						
0310 624000	100.000	400.00000	40,000.00				
PREFABRICATED EXPANSION JOINT SYSTEM, 3"	LF						
0320 624008	100.000	65.00000	6,500.00				
CLOSED-CELL JOINT SEAL	LF						
0330 624009	650.000	270.00000	175,500.00				
ASPHALTIC PLUG JOINT	LF						

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) EASTERN HIGHWAY SPECIALISTS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Structure Rehabilitation Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0340 624010	1,500.000	45.00000	67,500.00				
SILICONE JOINT SEAL, 1"	LF						
0350 624011	400.000	45.00000	18,000.00				
SILICONE JOINT SEAL, 2"	LF						
0360 624014	150.000	65.00000	9,750.00				
COMPRESSION SEAL, 2"	LF						
0370 624015	150.000	65.00000	9,750.00				
COMPRESSION SEAL, 3"	LF						

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(3) EASTERN HIGHWAY SPECIALISTS, INC. Unit Price	(3) EASTERN HIGHWAY SPECIALISTS, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0380 624502	1,200.000	95.00000	114,000.00				
SILICONE COATED FOAM JOINT SEAL	LF						
0390 625000	2,400.000	56.00000	134,400.00				
LATEX MODIFIED CONCRETE OVERLAY INSTALLATION	SYIN						
0400 625001	80.000	200.00000	16,000.00				
FURNISHING LATEX-MODIFIED CONCRETE OVERLAY	CY						

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) EASTERN HIGHWAY SPECIALISTS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Structure Rehabilitation Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0410 628001	600.000	34.00000	20,400.00				
REPAIR OF CONCRETE STRUCTURE BY EPOXY INJECTION	LF						
0420 628011	9,000.000	6.00000	54,000.00				
CRACK SEALING BRIDGE DECKS, APPROACH SLABS, SIDEWALKS, ETC	LF						
0430 628040	40.000	520.00000	20,800.00				
SHALLOW SPALL REPAIR	CF						

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) EASTERN HIGHWAY SPECIALISTS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Structure Rehabilitation Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0440 628041	1,200.000	600.00000	720,000.00				
DEEP SPALL REPAIR	CF						
0450 628042	60.000	4,100.00000	246,000.00				
REHABILITATION OF PORTLAND CEMENT CONCRETE MASONRY	CY						
0460 628050	100.000	25.00000	2,500.00				
DECK REPAIR, 1/2" TO 1" DEPTH	SF						
0470 628051	1,000.000	30.00000	30,000.00				
DECK REPAIR, 1" TO 3" DEPTH	SF						

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) EASTERN HIGHWAY SPECIALISTS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Structure Rehabilitation Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0480 628052	2,200.000	90.00000	198,000.00				
DECK REPAIR, 3" TO < FULL DEPTH	SF						
0490 628053	200.000	150.00000	30,000.00				
DECK REPAIR, FULL DEPTH	SF						
0500 628070	700.000	25.00000	17,500.00				
DRILLING HOLES AND INSTALLING DOWELS	EACH						

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) EASTERN HIGHWAY SPECIALISTS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0510 628501	625.000	150.00000	93,750.00				
DECK REPAIR, POLYESTER POLYMER CONCRETE	SYIN						
0520 701013	175.000	45.00000	7,875.00				
PORTLAND CEMENT CONCRETE CURB, TYPE 1-8	LF						
0530 701014	570.000	45.00000	25,650.00				
PORTLAND CEMENT CONCRETE CURB, TYPE 2	LF						

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(3) EASTERN HIGHWAY SPECIALISTS, INC. Unit Price	(3) EASTERN HIGHWAY SPECIALISTS, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0540 705002	620.000 SF	15.00000	9,300.00				
PORTLAND CEMENT CONCRETE SIDEWALK, 6"							
0550 705007	50.000 SF	45.00000	2,250.00				
SIDEWALK SURFACE DETECTABLE WARNING SYSTEM							
0560 705008	50.000 SF	65.00000	3,250.00				
PEDESTRIAN CONNECTION, TYPE 1							

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) EASTERN HIGHWAY SPECIALISTS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Structure Rehabilitation Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0570 707015	70.000	65.00000	4,550.00				
RIPRAP, R-4	TON						
0580 707016	140.000	75.00000	10,500.00				
RIPRAP, R-5	TON						
0590 707017	110.000	90.00000	9,900.00				
RIPRAP, R-6	TON						
0600 708003	350.000	5.00000	1,750.00				
GEOTEXTILES, RIPRAP	SY						

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(3) EASTERN HIGHWAY SPECIALISTS, INC. Unit Price	(3) EASTERN HIGHWAY SPECIALISTS, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0610 720030	150.000	20.00000	3,000.00				
RELOCATING GUARDRAIL	LF						
0620 727006	400.000	6.00000	2,400.00				
TEMPORARY CONSTRUCTION FENCE	LF						
0630 760010	1,500.000	16.00000	24,000.00				
PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT	SYIN						

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(3) EASTERN HIGHWAY SPECIALISTS, INC. Unit Price	(3) EASTERN HIGHWAY SPECIALISTS, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0640 760013	6,100.000	6.00000	36,600.00				
PAVEMENT MILLING, PORTLAND CEMENT CONCRETE PAVEMENT	SYIN						
0650 762000	900.000	5.00000	4,500.00				
SAW CUTTING, BITUMINOUS CONCRETE	LF						
0660 762001	650.000	7.00000	4,550.00				
SAW CUTTING, CONCRETE, FULL DEPTH	LF						

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) EASTERN HIGHWAY SPECIALISTS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Structure Rehabilitation Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0670 763000	(1)	200,000.00000	200,000.00				
INITIAL EXPENSE/DE-MOBILIZATION	LS						
0680 905001	350.000	6.00000	2,100.00				
SILT FENCE	LF						
0690 906002	6.000	500.00000	3,000.00				
DEWATERING BAG	EACH						
0700 906003	8.000	600.00000	4,800.00				
SUMP PIT	EACH						

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(3) EASTERN HIGHWAY SPECIALISTS, INC. Unit Price	(3) EASTERN HIGHWAY SPECIALISTS, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0710 908003	550.000	8.00000	4,400.00				
TOPSOIL, 4" DEPTH	SY						
0720 908014	550.000	3.75000	2,062.50				
PERMANENT GRASS SEEDING, DRY GROUND	SY						
0730 908020	550.000	3.70000	2,035.00				
EROSION CONTROL BLANKET MULCH	SY						
0740 909002	725.000	21.00000	15,225.00				
SANDBAG DIVERSION	CF						

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(3) EASTERN HIGHWAY SPECIALISTS, INC. Unit Price	(3) EASTERN HIGHWAY SPECIALISTS, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0750 763544	5.000	100.00000	500.00				
ROAD LOCATION MOBILIZATION, ZONE 1	EACH						
0760 802003	300.000	22.00000	6,600.00				
ARROW PANELS TYPE C	EADY						
0770 803001	1,000.000	55.00000	55,000.00				
FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	EADY						

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(3) EASTERN HIGHWAY SPECIALISTS, INC. Unit Price	(3) EASTERN HIGHWAY SPECIALISTS, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0780 804001	250.000 EADY	43.00000	10,750.00				
FURNISH AND MAINTAIN PORTABLE LIGHT ASSEMBLY (FLOOD LIGHTS)							
0790 805001	30,000.000 EADY	0.50000	15,000.00				
PLASTIC DRUMS							
0800 806001	2,000.000 HOUR	75.00000	150,000.00				
TRAFFIC OFFICERS							

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) EASTERN HIGHWAY SPECIALISTS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0810 807001	500.000	13.00000	6,500.00				
FURNISH AND INSTALL TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER, UNPINNED	LF						
0820 807002	500.000	27.00000	13,500.00				
FURNISH AND INSTALL TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER, PINNED IN BITUMINOUS PAVEMENT	LF						

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(3) EASTERN HIGHWAY SPECIALISTS, INC. Unit Price	(3) EASTERN HIGHWAY SPECIALISTS, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0830 807003	500.000 LF	27.00000	13,500.00				
FURNISH AND INSTALL TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER, PINNED IN CONCRETE							
0840 807004	500.000 LF	13.00000	6,500.00				
RELOCATE TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER, UNPINNED							

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) EASTERN HIGHWAY SPECIALISTS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0850 807005	500.000	18.00000	9,000.00				
RELOCATE TEMPORARY PORTLAND CEMENT CCONCRETE SAFETY BARRIER, PINNED IN BITUMINOUS PAVEMENT	LF						
0860 807006	500.000	18.00000	9,000.00				
RELOCATE TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER, PINNED IN CONCRETE	LF						
0870 807007	20.000	25.00000	500.00				
REFLECTOR PANELS	EACH						

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(3) EASTERN HIGHWAY SPECIALISTS, INC. Unit Price	(3) EASTERN HIGHWAY SPECIALISTS, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0880 808002	600.000 EADY	150.00000	90,000.00				
FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE II							
0890 809001	5.000 EACH	1,600.00000	8,000.00				
INSTALL TEMPORARY IMPACT ATTENUATOR							
0900 809005	5.000 EACH	7,500.00000	37,500.00				
FURNISH TEMPORARY IMPACT ATTENUATOR - NON-GATING, REDIRECTIVE, TEST LEVEL 3							

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(3) EASTERN HIGHWAY SPECIALISTS, INC. Unit Price	(3) EASTERN HIGHWAY SPECIALISTS, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0910 809006	5.000 EACH	3,000.00000	15,000.00				
RELOCATE TEMPORARY IMPACT ATTENUATOR							
0920 810001	11,000.000 EADY	4.00000	44,000.00				
TEMPORARY WARNING SIGNS AND PLAQUES							
0930 811001	1,000.000 HOUR	86.00000	86,000.00				
FLAGGER, NEW CASTLE COUNTY STATE							

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(3) EASTERN HIGHWAY SPECIALISTS, INC. Unit Price	(3) EASTERN HIGHWAY SPECIALISTS, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0940 811013	50.000	95.00000	4,750.00				
FLAGGER, NEW CASTLE COUNTY, STATE, OVERTIME	HOUR						
0950 813001	12,000.000	0.45000	5,400.00				
TEMPORARY BARRICADES, TYPE III	LFDY						
0960 817008	3,000.000	3.00000	9,000.00				
BLACKOUT TAPE, 6"	LF						
0970 817009	6,500.000	2.50000	16,250.00				
TEMPORARY MARKINGS, TAPE, 4"	LF						

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(3) EASTERN HIGHWAY SPECIALISTS, INC. Unit Price	(3) EASTERN HIGHWAY SPECIALISTS, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0980 817010	4,500.000 SF	2.00000	9,000.00				
TEMPORARY MARKINGS, TAPE, WORDS/SYMBOLS							
0990 817013	7,000.000 LF	1.95000	13,650.00				
PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5"							
1000 817031	500.000 SF	5.00000	2,500.00				
REMOVAL OF PAVEMENT STRIPING							

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(3) EASTERN HIGHWAY SPECIALISTS, INC. Unit Price	(3) EASTERN HIGHWAY SPECIALISTS, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1010 817032	4,500.000	0.15000	675.00				
REMOVAL OF PAVEMENT MARKING TAPE	SF						
1020 819018	50.000	100.00000	5,000.00				
INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST	EACH						
1030 616502	5,000.000	46.00000	230,000.00				
CLEAN EXISTING STEEL STRUCTURES, HAZARDOUS	SF						

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) EASTERN HIGHWAY SPECIALISTS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Structure Rehabilitation Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1040 801000	(1)	215,000.00000	215,000.00				
MAINTENANCE OF TRAFFIC	LS						
Section Totals:			$4,533,172.50				
Life Cycle Costs:							
Section Total with LCC:			$4,533,172.50				
Contract Item Totals			**$4,533,172.50**				
Contract Time Totals							
Contract Life Cycle Costs Totals			**$0.00**				
Contract Grand Totals			**$4,533,172.50**				

Contract Title: Structure Rehabilitation, Canal District, Open End, FY21-FY23

Call Order: 003

Contract ID: T202107401

Counties: NEW CASTLE

Letting Date: November 17, 2020

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 1095 CALENDAR DAYS

Contract Description: Structure Rehabilitation, Canal District, Open End, FY21-FY23
The intent of this project is to initiate rehabilitation, repairs and preventive maintenance to bridges and culverts in Canal District. The work shall include but not be limited to crack sealing decks, hot-mix repair, coating parapets and sidewalks, expansion joint replacement, riprap placement, and concrete repair.

Set-Aside:

( ) indicates item is bid as Lump Sum