Contract Title: SCHOOL LANE PATHWAY

Call Order: 007

Contract ID: T202201501

Counties: NEW CASTLE

Letting Date: February 13, 2024

District(s): 0001

Project(s): ESTP-2022(19)

Federal Aid No: ESTP-2022(19)

Contract Time: 79 CALENDAR DAYS

Contract Description: SCHOOL LANE PATHWAY -
This project will include the design and construction of a bike/ped facility along School Lane from RT273 to an intersection point with adjacent community in New Castle. Follow other incidental construction in accordance with the location, notes and details shown on the plans, and as directed by the Engineer.

Set-Aside:

Vendor Ranking: Contract was awarded on 03/13/24 to vendor RICHARD E PIERSON CONSTRUCTION COMPANY, INC.

Rank	Vendor ID/Name	Total Bid	Percent Of Low Bid	Percent Of Estimate
1	RICHARD E PIERSON CONSTRUCTION COMPANY, INC.	$376,642.00	100.00%	81.40%
2	A-DEL CONSTRUCTION COMPANY, INC.	$459,564.05	122.02%	99.32%
0	Engineer's Estimate	$462,730.00	122.86%	100.00%
3	MUMFORD & MILLER CONCRETE, INC.	$477,121.35	126.68%	103.11%

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Pr

Contract Title: SCHOOL LANE PATHWAY **Contract ID:** T202201501 **Counties:** NEW CASTLE

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	Engineer's Estimate Ext Amount	(1) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Unit Price	(1) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Ext Amount	(2) A-DEL CONSTRUCTION COMPANY, INC. Unit Price	(2) A-DEL CONSTRUCTION COMPANY, INC. Ext Amount
SECTION: 0001 School Lane Pathway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0010 201000	(1)	86,000.00000	86,000.00	7,000.00000	7,000.00	45,000.00000	45,000.00
CLEARING AND GRUBBING	LS						
0020 202000	1,040.000	17.00000	17,680.00	25.00000	26,000.00	25.00000	26,000.00
EXCAVATION AND EMBANKMENT	CY						
0030 202003	100.000	23.00000	2,300.00	37.50000	3,750.00	37.50000	3,750.00
UNDERCUT EXCAVATION	CY						
0040 204000	5.000	200.00000	1,000.00	750.00000	3,750.00	400.00000	2,000.00
TEST HOLE	CY						
0050 207000	18.000	29.00000	522.00	8.00000	144.00	85.00000	1,530.00
PIPE, CULVERT, AND STRUCTURAL EXCAVATION	CY						
0060 207001	16.000	35.00000	560.00	8.00000	128.00	85.00000	1,360.00
PIPE, CULVERT, AND STRUCTURAL BACKFILLING	CY						
0070 207021	16.000	56.00000	896.00	31.00000	496.00	60.00000	960.00
STRUCTURAL BACKFILL, (BORROW TYPE C)	CY						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Pr

Contract Title: SCHOOL LANE PATHWAY **Contract ID:** T202201501 **Counties:** NEW CASTLE

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	Engineer's Estimate Ext Amount	(1) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Unit Price	(1) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Ext Amount	(2) A-DEL CONSTRUCTION COMPANY, INC. Unit Price	(2) A-DEL CONSTRUCTION COMPANY, INC. Ext Amount
SECTION: 0001 School Lane Pathway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0080 209004	422.000	35.00000	14,770.00	68.00000	28,696.00	36.50000	15,403.00
BORROW, TYPE C	CY						
0090 209006	595.000	25.00000	14,875.00	1.00000	595.00	36.50000	21,717.50
BORROW, TYPE F	CY						
0100 211000	(1)	3,000.00000	3,000.00	3,000.00000	3,000.00	5,000.00000	5,000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0110 301001	587.000	80.00000	46,960.00	80.00000	46,960.00	96.00000	56,352.00
GABC	CY						
0120 401005	288.000	150.00000	43,200.00	120.00000	34,560.00	130.00000	37,440.00
SUPERPAVE TYPE C, PG 64-22 (CARBONATE STONE)	TON						
0130 401014	462.000	120.00000	55,440.00	92.00000	42,504.00	108.00000	49,896.00
SUPERPAVE TYPE B, PG 64-22	TON						
0140 601031	64.000	90.00000	5,760.00	125.00000	8,000.00	73.00000	4,672.00
REINFORCED CONCRETE PIPE, 12" CLASS IV	LF						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Pr

Contract Title: SCHOOL LANE PATHWAY **Contract ID:** T202201501 **Counties:** NEW CASTLE

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	Engineer's Estimate Ext Amount	(1) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Unit Price	(1) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Ext Amount	(2) A-DEL CONSTRUCTION COMPANY, INC. Unit Price	(2) A-DEL CONSTRUCTION COMPANY, INC. Ext Amount
SECTION: 0001 School Lane Pathway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0150 601140	1.000	1,100.00000	1,100.00	2,000.00000	2,000.00	1,185.00000	1,185.00
REINFORCED CONCRETE FLARED END SECTION, 12"	EACH						
0160 602002	1.000	3,800.00000	3,800.00	7,000.00000	7,000.00	3,800.00000	3,800.00
DRAINAGE INLET, 34" X 18"	EACH						
0170 705005	630.000	50.00000	31,500.00	20.00000	12,600.00	19.50000	12,285.00
PCC SIDEWALK, 8"	SF						
0180 705007	30.000	50.00000	1,500.00	35.00000	1,050.00	43.00000	1,290.00
DETECTABLE WARNING SURFACE	SF						
0190 708002	44.000	5.00000	220.00	1.00000	44.00	20.00000	880.00
GEOTEXTILES, SEPARATION	SY						
0200 710002	3.000	550.00000	1,650.00	30.00000	90.00	1,000.00000	3,000.00
ADJUST WATER VALVE BOXES	EACH						
0210 720556	5.000	800.00000	4,000.00	1,000.00000	5,000.00	1,150.00000	5,750.00
BOLLARD	EACH						
0220 727010	1.000	600.00000	600.00	5,000.00000	5,000.00	5,800.00000	5,800.00
CHAIN LINK FENCE GATE	EACH						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Pr

Contract Title: SCHOOL LANE PATHWAY **Contract ID:** T202201501 **Counties:** NEW CASTLE

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	Engineer's Estimate Ext Amount	(1) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Unit Price	(1) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Ext Amount	(2) A-DEL CONSTRUCTION COMPANY, INC. Unit Price	(2) A-DEL CONSTRUCTION COMPANY, INC. Ext Amount
SECTION: 0001 School Lane Pathway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0230 727021	(1)	1,000.00000	1,000.00	450.00000	450.00	525.00000	525.00
GATE REPAIR	LS						
0240 762000	78.000	15.00000	1,170.00	6.00000	468.00	6.25000	487.50
SAW CUTTING, BITUMINOUS CONCRETE	LF						
0250 763000	(1)	10,000.00000	10,000.00	18,200.00000	18,200.00	31,500.00000	31,500.00
INITIAL EXPENSE/DE-MOBILIZATION	LS						
0260 763501	(1)	8,000.00000	8,000.00	6,000.00000	6,000.00	13,500.00000	13,500.00
CONSTRUCTION ENGINEERING	LS						
0270 801000	(1)	5,000.00000	5,000.00	5,000.00000	5,000.00	6,500.00000	6,500.00
MAINTENANCE OF TRAFFIC	LS						
0280 810001	7.000	7.00000	49.00	12.00000	84.00	35.00000	245.00
TEMPORARY WARNING SIGNS AND PLAQUES	EADY						
0290 813001	81.000	5.00000	405.00	8.00000	648.00	10.00000	810.00
TEMPORARY BARRICADES, TYPE III	LFDY						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Pr

Contract Title: SCHOOL LANE PATHWAY **Contract ID:** T202201501 **Counties:** NEW CASTLE

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	Engineer's Estimate Ext Amount	(1) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Unit Price	(1) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Ext Amount	(2) A-DEL CONSTRUCTION COMPANY, INC. Unit Price	(2) A-DEL CONSTRUCTION COMPANY, INC. Ext Amount
SECTION: 0001 School Lane Pathway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0300 813500	250.000	3.00000	750.00	60.00000	15,000.00	21.00000	5,250.00
PEDESTRIAN CHANNELIZING BARRICADE SYSTEM	LFDY						
0310 813503	111.000	60.00000	6,660.00	180.00000	19,980.00	20.50000	2,275.50
TEMPORARY PEDESTRIAN PATHWAY	SY						
0320 817002	25.000	13.00000	325.00	68.00000	1,700.00	75.00000	1,875.00
PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND, ALKYD-THERMOPLASTIC	SF						
0330 817042	129.000	9.00000	1,161.00	14.00000	1,806.00	15.25000	1,967.25
PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 6"	LF						
0340 818001	37.000	60.00000	2,220.00	80.00000	2,960.00	13.50000	499.50
SUPPLY OF FLAT SHEET ALUMINUM SIGN PANEL, TYPE IV, RETROREFLECTIVE SHEETING	SF						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Pr

Contract Title: SCHOOL LANE PATHWAY **Contract ID:** T202201501 **Counties:** NEW CASTLE

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	Engineer's Estimate Ext Amount	(1) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Unit Price	(1) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Ext Amount	(2) A-DEL CONSTRUCTION COMPANY, INC. Unit Price	(2) A-DEL CONSTRUCTION COMPANY, INC. Ext Amount
SECTION: 0001 School Lane Pathway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0350 819011	7.000 EACH	125.00000	875.00	210.00000	1,470.00	165.00000	1,155.00
GALVANIZED TELESCOPING STEEL SIGN POSTS, 12' X 2", COMPLETE W/ BASEPOSTS AND HARDWARE							
0360 819018	12.000 EACH	110.00000	1,320.00	160.00000	1,920.00	125.00000	1,500.00
INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST							
0370 905001	3,354.000 LF	3.00000	10,062.00	3.00000	10,062.00	4.50000	15,093.00
SILT FENCE							
0380 905004	1.000 EACH	260.00000	260.00	284.00000	284.00	325.00000	325.00
INLET SEDIMENT CONTROL, DRAINAGE INLET							
0390 908004	3,964.000 SY	6.00000	23,784.00	8.00000	31,712.00	11.50000	45,586.00
TOPSOIL, 6" DEPTH							
0400 908010	754.000 SY	4.00000	3,016.00	8.00000	6,032.00	6.10000	4,599.40
TOPSOILING, 6" DEPTH							
0410 908014	4,718.000 SY	5.00000	23,590.00	2.00000	9,436.00	1.50000	7,077.00
PERMANENT GRASS SEEDING, DRY GROUND							

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Pr

Contract Title: SCHOOL LANE PATHWAY **Contract ID:** T202201501 **Counties:** NEW CASTLE

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	Engineer's Estimate Ext Amount	(1) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Unit Price	(1) RICHARD E PIERSON CONSTRUCTION COMPANY, INC. Ext Amount	(2) A-DEL CONSTRUCTION COMPANY, INC. Unit Price	(2) A-DEL CONSTRUCTION COMPANY, INC. Ext Amount
SECTION: 0001 School Lane Pathway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0420 908023	56.000	30.00000	1,680.00	44.00000	2,464.00	37.00000	2,072.00
STABILIZED CONSTRUCTION ENTRANCE	SY						
0430 908024	8.000	60.00000	480.00	30.00000	240.00	100.00000	800.00
STABILIZED CONSTRUCTION ENTRANCE, TOPDRESSING	TON						
0440 908026	4,718.000	5.00000	23,590.00	0.50000	2,359.00	2.30000	10,851.40
EROSION CONTROL MULCH	SY						
Section Totals:			$462,730.00		$376,642.00		$459,564.05
Life Cycle Costs:							
Section Total with LCC:			$462,730.00		$376,642.00		$459,564.05
Contract Item Totals			**$462,730.00**		**$376,642.00**		**$459,564.05**
Contract Time Totals			**$0.00**				
Contract Life Cycle Costs Totals			**$0.00**		**$0.00**		**$0.00**
Contract Grand Totals			**$462,730.00**		**$376,642.00**		**459,564.05**

( ) indicates item is bid as Lump Sum

DelDOT

Delaware Department of Transportation

Tabulation of Bids

Contract Title: SCHOOL LANE PATHWAY **Contract ID:** T202201501 **Counties:** NEW CASTLE

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(3) MUMFORD & MILLER CONCRETE, INC. Unit Price	(3) MUMFORD & MILLER CONCRETE, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 School Lane Pathway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0010 201000	(1)	54,500.00000	54,500.00				
CLEARING AND GRUBBING	LS						
0020 202000	1,040.000	37.00000	38,480.00				
EXCAVATION AND EMBANKMENT	CY						
0030 202003	100.000	53.00000	5,300.00				
UNDERCUT EXCAVATION	CY						
0040 204000	5.000	415.00000	2,075.00				
TEST HOLE	CY						
0050 207000	18.000	36.00000	648.00				
PIPE, CULVERT, AND STRUCTURAL EXCAVATION	CY						
0060 207001	16.000	30.00000	480.00				
PIPE, CULVERT, AND STRUCTURAL BACKFILLING	CY						
0070 207021	16.000	28.00000	448.00				
STRUCTURAL BACKFILL, (BORROW TYPE C)	CY						
0080 209004	422.000	42.00000	17,724.00				
BORROW, TYPE C	CY						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

Contract Title: SCHOOL LANE PATHWAY **Contract ID:** T202201501 **Counties:** NEW CASTLE

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(3) MUMFORD & MILLER CONCRETE, INC. Unit Price	(3) MUMFORD & MILLER CONCRETE, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 School Lane Pathway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0090 209006	595.000	32.00000	19,040.00				
BORROW, TYPE F	CY						
0100 211000	(1)	11,750.00000	11,750.00				
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0110 301001	587.000	71.00000	41,677.00				
GABC	CY						
0120 401005	288.000	130.75000	37,656.00				
SUPERPAVE TYPE C, PG 64-22 (CARBONATE STONE)	TON						
0130 401014	462.000	137.50000	63,525.00				
SUPERPAVE TYPE B, PG 64-22	TON						
0140 601031	64.000	154.25000	9,872.00				
REINFORCED CONCRETE PIPE, 12" CLASS IV	LF						
0150 601140	1.000	1,685.00000	1,685.00				
REINFORCED CONCRETE FLARED END SECTION, 12"	EACH						
0160 602002	1.000	5,320.00000	5,320.00				
DRAINAGE INLET, 34" X 18"	EACH						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

Contract Title: SCHOOL LANE PATHWAY **Contract ID:** T202201501 **Counties:** NEW CASTLE

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(3) MUMFORD & MILLER CONCRETE, INC. Unit Price	(3) MUMFORD & MILLER CONCRETE, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 School Lane Pathway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0170 705005	630.000	23.75000	14,962.50				
PCC SIDEWALK, 8"	SF						
0180 705007	30.000	46.50000	1,395.00				
DETECTABLE WARNING SURFACE	SF						
0190 708002	44.000	6.00000	264.00				
GEOTEXTILES, SEPARATION	SY						
0200 710002	3.000	700.00000	2,100.00				
ADJUST WATER VALVE BOXES	EACH						
0210 720556	5.000	1,165.00000	5,825.00				
BOLLARD	EACH						
0220 727010	1.000	5,820.00000	5,820.00				
CHAIN LINK FENCE GATE	EACH						
0230 727021	(1)	550.00000	550.00				
GATE REPAIR	LS						
0240 762000	78.000	5.00000	390.00				
SAW CUTTING, BITUMINOUS CONCRETE	LF						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

Contract Title: SCHOOL LANE PATHWAY **Contract ID:** T202201501 **Counties:** NEW CASTLE

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(3) MUMFORD & MILLER CONCRETE, INC. Unit Price	(3) MUMFORD & MILLER CONCRETE, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 School Lane Pathway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0250 763000	(1)	15,000.00000	15,000.00				
INITIAL EXPENSE/DE-MOBILIZATION	LS						
0260 763501	(1)	15,750.00000	15,750.00				
CONSTRUCTION ENGINEERING	LS						
0270 801000	(1)	15,250.00000	15,250.00				
MAINTENANCE OF TRAFFIC	LS						
0280 810001	7.000	100.00000	700.00				
TEMPORARY WARNING SIGNS AND PLAQUES	EADY						
0290 813001	81.000	12.00000	972.00				
TEMPORARY BARRICADES, TYPE III	LFDY						
0300 813500	250.000	6.00000	1,500.00				
PEDESTRIAN CHANNELIZING BARRICADE SYSTEM	LFDY						
0310 813503	111.000	29.75000	3,302.25				
TEMPORARY PEDESTRIAN PATHWAY	SY						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Pr

Contract Title: SCHOOL LANE PATHWAY **Contract ID:** T202201501 **Counties:** NEW CASTLE

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(3) MUMFORD & MILLER CONCRETE, INC. Unit Price	(3) MUMFORD & MILLER CONCRETE, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 School Lane Pathway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0320 817002	25.000	74.50000	1,862.50				
PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND, ALKYD-THERMOPLASTIC	SF						
0330 817042	129.000	15.50000	1,999.50				
PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 6"	LF						
0340 818001	37.000	29.00000	1,073.00				
SUPPLY OF FLAT SHEET ALUMINUM SIGN PANEL, TYPE IV, RETROREFLECTIVE SHEETING	SF						
0350 819011	7.000	315.00000	2,205.00				
GALVANIZED TELESCOPING STEEL SIGN POSTS, 12' X 2", COMPLETE W/ BASEPOSTS AND HARDWARE	EACH						
0360 819018	12.000	92.00000	1,104.00				
INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST	EACH						
0370 905001	3,354.000	3.00000	10,062.00				
SILT FENCE	LF						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

Contract Title: SCHOOL LANE PATHWAY **Contract ID:** T202201501 **Counties:** NEW CASTLE

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(3) MUMFORD & MILLER CONCRETE, INC. Unit Price	(3) MUMFORD & MILLER CONCRETE, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 School Lane Pathway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0380 905004	1.000	175.00000	175.00				
INLET SEDIMENT CONTROL, DRAINAGE INLET	EACH						
0390 908004	3,964.000	12.00000	47,568.00				
TOPSOIL, 6" DEPTH	SY						
0400 908010	754.000	6.00000	4,524.00				
TOPSOILING, 6" DEPTH	SY						
0410 908014	4,718.000	1.50000	7,077.00				
PERMANENT GRASS SEEDING, DRY GROUND	SY						
0420 908023	56.000	28.00000	1,568.00				
STABILIZED CONSTRUCTION ENTRANCE	SY						
0430 908024	8.000	80.00000	640.00				
STABILIZED CONSTRUCTION ENTRANCE, TOPDRESSING	TON						
0440 908026	4,718.000	0.70000	3,302.60				
EROSION CONTROL MULCH	SY						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Pr

Contract Title: SCHOOL LANE PATHWAY **Contract ID:** T202201501 **Counties:** NEW CASTLE

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(3) MUMFORD & MILLER CONCRETE, INC. Unit Price	(3) MUMFORD & MILLER CONCRETE, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$477,121.35				
Life Cycle Costs:							
Section Total with LCC:			$477,121.35				
Contract Item Totals			**$477,121.35**				
Contract Time Totals							
Contract Life Cycle Costs Totals			**$0.00**				
Contract Grand Totals			**$477,121.35**				

( ) indicates item is bid as Lump Sum

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Pr

Contract Title: SCHOOL LANE PATHWAY **Contract ID:** T202201501 **Counties:** NEW CASTLE