Contract Title: US 301 MEDIAN BARRIER, SR 896 TO MD LINE

Call Order: 007

Contract ID: T202611302

Counties: NEW CASTLE

Letting Date: August 18, 2026

District(s): M7

Project(s):

Federal Aid No:

Contract Time: 241 CALENDAR DAYS

Contract Description: US 301 MEDIAN BARRIER, SR 896 TO MD LINE -
The project includes approximately 8 miles of high-tension cable barrier and type 3-31 guardrail with a minimum 4-ft wide maintenance strip along sections of US 301 between the Maryland state line and SR 896. Follow other incidental construction in accordance with the location, notes and details shown on the plans, and as directed by the Engineer.

Set-Aside:

Vendor Ranking: Contract was awarded on 09/25/26 to vendor M. L. RUBERTON CONSTRUCTION COMPANY, INC.

Rank	Vendor ID/Name	Total Bid	Percent Of Low Bid	Percent Of Estimate
1	M. L. RUBERTON CONSTRUCTION COMPANY, INC.	$3,242,095.76	100.00%	99.15%
0	Engineer's Estimate	$3,269,891.50	100.86%	100.00%
2	ZACK EXCAVATING, INC.	$3,478,250.93	107.28%	106.37%
3	J FLETCHER CREAMER & SON, INC.	$3,672,353.00	113.27%	112.31%
4	CARROW CONSTRUCTION, LLC	$3,799,086.15	117.18%	116.18%
5	GREGGO & FERRARA, INCORPORATED	$4,887,259.60	150.74%	149.46%

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: US 301 MEDIAN BARRIER, SR 896 TO MD LINE **Contract ID:** T202611302 **Counties:** NEW CASTLE

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	Engineer's Estimate Ext Amount	(1) M. L. RUBERTON CONSTRUCTION COMPANY, INC. Unit Price	(1) M. L. RUBERTON CONSTRUCTION COMPANY, INC. Ext Amount	(2) ZACK EXCAVATING, INC. Unit Price	(2) ZACK EXCAVATING, INC. Ext Amount
SECTION: 0001 All Bid Items			**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0010 201000 CLEARING AND GRUBBING		(1) LS	10,000.00000	10,000.00	1,285.40000	1,285.40	4,000.00000	4,000.00
0020 202000 EXCAVATION AND EMBANKMENT		3,715.000 CY	45.00000	167,175.00	52.70000	195,780.50	45.00000	167,175.00
0030 204000 TEST HOLE		56.000 CY	650.00000	36,400.00	1.00000	56.00	125.00000	7,000.00
0040 211002 REMOVAL OF GUARDRAIL AND FENCE		150.000 LF	50.00000	7,500.00	1.00000	150.00	2.00000	300.00
0050 302003 DELAWARE NO. 8 STONE		3,469.000 TON	40.00000	138,760.00	112.47000	390,158.43	62.82000	217,922.58
0060 401575 PERVIOUS ASPHALT PAVEMENT - 19.0mm TYPE B		2,066.000 TON	160.00000	330,560.00	269.93000	557,675.38	178.50000	368,781.00
0070 720023 GALVANIZED STEEL BEAM GUARDRAIL, TYPE 3-31		1,685.000 LF	60.00000	101,100.00	47.24000	79,599.40	52.21000	87,973.85

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: US 301 MEDIAN BARRIER, SR 896 TO MD LINE **Contract ID:** T202611302 **Counties:** NEW CASTLE

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	Engineer's Estimate Ext Amount	(1) M. L. RUBERTON CONSTRUCTION COMPANY, INC. Unit Price	(1) M. L. RUBERTON CONSTRUCTION COMPANY, INC. Ext Amount	(2) ZACK EXCAVATING, INC. Unit Price	(2) ZACK EXCAVATING, INC. Ext Amount
SECTION: 0001 All Bid Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0080 721004	2.000	10,000.00000	20,000.00	10,762.77000	21,525.54	10,000.00000	20,000.00
GUARDRAIL END TREATMENT, TYPE 3-31	EACH						
0090 722001	31,704.000	43.00000	1,363,272.00	38.45000	1,219,018.80	44.90000	1,423,509.60
HIGH TENSION CABLE BARRIER	LF						
0100 722002	22.000	10,100.00000	222,200.00	7,893.46000	173,656.12	8,437.50000	185,625.00
HIGH TENSION CABLE BARRIER END TERMINAL	EACH						
0110 762000	7.000	8.00000	56.00	6.43000	45.01	3.00000	21.00
SAW CUTTING, BITUMINOUS CONCRETE	LF						
0120 763000	(1)	137,000.00000	137,000.00	57,842.61000	57,842.61	197,000.00000	197,000.00
INITIAL EXPENSE/DE-MOBILIZATION	LS						
0130 763501	(1)	82,000.00000	82,000.00	9,640.43000	9,640.43	15,000.00000	15,000.00
CONSTRUCTION ENGINEERING	LS						
0140 801000	(1)	327,000.00000	327,000.00	285,277.29000	285,277.29	108,000.00000	108,000.00
MAINTENANCE OF TRAFFIC	LS						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: US 301 MEDIAN BARRIER, SR 896 TO MD LINE **Contract ID:** T202611302 **Counties:** NEW CASTLE

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) M. L. RUBERTON CONSTRUCTION COMPANY, INC. Unit Price	 Ext Amount	(2) ZACK EXCAVATING, INC. Unit Price	 Ext Amount
SECTION: 0001	All Bid Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0150 802003	173.000	23.50000	4,065.50	1.00000	173.00	35.00000	6,055.00
ARROW PANELS TYPE C	EADY						
0160 803001	60.000	100.00000	6,000.00	1.00000	60.00	35.00000	2,100.00
PROVIDE AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	EADY						
0170 804001	35.000	30.00000	1,050.00	1.00000	35.00	65.00000	2,275.00
PROVIDE AND MAINTAIN PORTABLE LIGHT ASSEMBLY (FLOOD LIGHTS)	EADY						
0180 805001	12,050.000	0.35000	4,217.50	0.32000	3,856.00	0.75000	9,037.50
PLASTIC TRAFFIC CONTROL DRUMS	EADY						
0190 806500	221.000	180.00000	39,780.00	180.00000	39,780.00	180.00000	39,780.00
TRAFFIC OFFICERS	HOUR						
0200 808002	173.000	165.00000	28,545.00	1.00000	173.00	100.00000	17,300.00
PROVIDE AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE II	EADY						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: US 301 MEDIAN BARRIER, SR 896 TO MD LINE **Contract ID:** T202611302 **Counties:** NEW CASTLE

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	Engineer's Estimate		(1) M. L. RUBERTON CONSTRUCTION COMPANY, INC.		(2) ZACK EXCAVATING, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 All Bid Items			**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0210 810001		8,058.000	3.00000	24,174.00	5.00000	40,290.00	5.00000	40,290.00
TEMPORARY WARNING SIGNS AND PLAQUES		EADY						
0220 819003		6.000	300.00000	1,800.00	456.31000	2,737.86	25.00000	150.00
INSTALL OR REMOVE TRAFFIC SIGNS		EACH						
0230 819111		5.000	240.00000	1,200.00	137.05000	685.25	115.00000	575.00
GALVANIZED TELESCOPING STEEL SIGN POSTS, 12' X 2", COMPLETE W/ BASEPOSTS AND HARDWARE		EACH						
0240 905004		98.000	175.00000	17,150.00	130.00000	12,740.00	65.00000	6,370.00
INLET SEDIMENT CONTROL, DRAINAGE INLET		EACH						
0250 908004		16,236.000	2.00000	32,472.00	1.00000	16,236.00	6.00000	97,416.00
TOPSOIL, 6" DEPTH		SY						
0260 908010		64,942.000	1.00000	64,942.00	0.62000	40,264.04	6.00000	389,652.00
TOPSOILING, 6" DEPTH		SY						
0270 908014		81,178.000	1.25000	101,472.50	1.15000	93,354.70	0.80000	64,942.40
PERMANENT GRASS SEEDING, DRY GROUND		SY						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: US 301 MEDIAN BARRIER, SR 896 TO MD LINE **Contract ID:** T202611302 **Counties:** NEW CASTLE

Line No / Item ID Item Description		Engineer's Estimate		(1) M. L. RUBERTON CONSTRUCTION COMPANY, INC.		(2) ZACK EXCAVATING, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$3,269,891.50		$3,242,095.76		$3,478,250.93
Life Cycle Costs:							
Section Total with LCC:			$3,269,891.50		$3,242,095.76		$3,478,250.93
Contract Item Totals			**$3,269,891.50**		**$3,242,095.76**		**$3,478,250.93**
Contract Time Totals			**$0.00**				
Contract Life Cycle Costs Totals			**$0.00**		**$0.00**		**$0.00**
Contract Grand Totals			**$3,269,891.50**		**$3,242,095.76**		**3,478,250.93**

( ) indicates item is bid as Lump Sum

DelDOT
Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: US 301 MEDIAN BARRIER, SR 896 TO MD LINE **Contract ID:** T202611302 **Counties:** NEW CASTLE

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) J FLETCHER CREAMER & SON, INC.		(4) CARROW CONSTRUCTION, LLC		(5) GREGGO & FERRARA, INCORPORATED	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	All Bid Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0010 201000	(1)	25,000.00000	25,000.00	9,098.00000	9,098.00	4,750.00000	4,750.00
CLEARING AND GRUBBING	LS						
0020 202000	3,715.000	45.00000	167,175.00	55.00000	204,325.00	40.00000	148,600.00
EXCAVATION AND EMBANKMENT	CY						
0030 204000	56.000	500.00000	28,000.00	228.68000	12,806.08	780.00000	43,680.00
TEST HOLE	CY						
0040 211002	150.000	5.00000	750.00	15.00000	2,250.00	6.00000	900.00
REMOVAL OF GUARDRAIL AND FENCE	LF						
0050 302003	3,469.000	100.00000	346,900.00	102.35000	355,052.15	70.00000	242,830.00
DELAWARE NO. 8 STONE	TON						
0060 401575	2,066.000	220.00000	454,520.00	175.00000	361,550.00	140.00000	289,240.00
PERVIOUS ASPHALT PAVEMENT - 19.0mm TYPE B	TON						
0070 720023	1,685.000	52.00000	87,620.00	52.00000	87,620.00	63.00000	106,155.00
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 3-31	LF						

DelDOT
Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: US 301 MEDIAN BARRIER, SR 896 TO MD LINE **Contract ID:** T202611302 **Counties:** NEW CASTLE

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(3) J FLETCHER CREAMER & SON, INC. Unit Price	(3) J FLETCHER CREAMER & SON, INC. Ext Amount	(4) CARROW CONSTRUCTION, LLC Unit Price	(4) CARROW CONSTRUCTION, LLC Ext Amount	(5) GREGGO & FERRARA, INCORPORATED Unit Price	(5) GREGGO & FERRARA, INCORPORATED Ext Amount
SECTION: 0001	All Bid Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0080	721004	2.000	11,000.00000	22,000.00	10,000.00000	20,000.00	13,500.00000	27,000.00
GUARDRAIL END TREATMENT, TYPE 3-31		EACH						
0090	722001	31,704.000	49.00000	1,553,496.00	48.00000	1,521,792.00	60.00000	1,902,240.00
HIGH TENSION CABLE BARRIER		LF						
0100	722002	22.000	14,000.00000	308,000.00	10,000.00000	220,000.00	17,000.00000	374,000.00
HIGH TENSION CABLE BARRIER END TERMINAL		EACH						
0110	762000	7.000	5.00000	35.00	2.25000	15.75	600.00000	4,200.00
SAW CUTTING, BITUMINOUS CONCRETE		LF						
0120	763000	(1)	89,000.00000	89,000.00	150,493.51000	150,493.51	35,000.00000	35,000.00
INITIAL EXPENSE/DE-MOBILIZATION		LS						
0130	763501	(1)	10,000.00000	10,000.00	50,893.51000	50,893.51	50,000.00000	50,000.00
CONSTRUCTION ENGINEERING		LS						
0140	801000	(1)	197,000.00000	197,000.00	404,293.51000	404,293.51	350,000.00000	350,000.00
MAINTENANCE OF TRAFFIC		LS						

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: US 301 MEDIAN BARRIER, SR 896 TO MD LINE **Contract ID:** T202611302 **Counties:** NEW CASTLE

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) J FLETCHER CREAMER & SON, INC.		(4) CARROW CONSTRUCTION, LLC		(5) GREGGO & FERRARA, INCORPORATED	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	All Bid Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0150 802003	173.000	25.00000	4,325.00	30.67000	5,305.91	20.00000	3,460.00
ARROW PANELS TYPE C	EADY						
0160 803001	60.000	75.00000	4,500.00	79.80000	4,788.00	120.00000	7,200.00
PROVIDE AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	EADY						
0170 804001	35.000	70.00000	2,450.00	107.62000	3,766.70	70.00000	2,450.00
PROVIDE AND MAINTAIN PORTABLE LIGHT ASSEMBLY (FLOOD LIGHTS)	EADY						
0180 805001	12,050.000	1.00000	12,050.00	0.35000	4,217.50	0.50000	6,025.00
PLASTIC TRAFFIC CONTROL DRUMS	EADY						
0190 806500	221.000	180.00000	39,780.00	180.00000	39,780.00	180.00000	39,780.00
TRAFFIC OFFICERS	HOUR						
0200 808002	173.000	200.00000	34,600.00	339.15000	58,672.95	290.00000	50,170.00
PROVIDE AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE II	EADY						
0210 810001	8,058.000	4.00000	32,232.00	4.00000	32,232.00	5.80000	46,736.40
TEMPORARY WARNING SIGNS AND PLAQUES	EADY						

DelDOT
Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: US 301 MEDIAN BARRIER, SR 896 TO MD LINE **Contract ID:** T202611302 **Counties:** NEW CASTLE

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(3) J FLETCHER CREAMER & SON, INC.		(4) CARROW CONSTRUCTION, LLC		(5) GREGGO & FERRARA, INCORPORATED	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	All Bid Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0220 819003	6.000	95.00000	570.00	185.00000	1,110.00	92.00000	552.00
INSTALL OR REMOVE TRAFFIC SIGNS	EACH						
0230 819111	5.000	110.00000	550.00	100.00000	500.00	220.00000	1,100.00
GALVANIZED TELESCOPING STEEL SIGN POSTS, 12' X 2", COMPLETE W/ BASEPOSTS AND HARDWARE	EACH						
0240 905004	98.000	250.00000	24,500.00	200.00000	19,600.00	150.00000	14,700.00
INLET SEDIMENT CONTROL, DRAINAGE INLET	EACH						
0250 908004	16,236.000	5.00000	81,180.00	5.05000	81,991.80	10.00000	162,360.00
TOPSOIL, 6" DEPTH	SY						
0260 908010	64,942.000	1.00000	64,942.00	1.00000	64,942.00	12.00000	779,304.00
TOPSOILING, 6" DEPTH	SY						
0270 908014	81,178.000	1.00000	81,178.00	1.01000	81,989.78	2.40000	194,827.20
PERMANENT GRASS SEEDING, DRY GROUND	SY						
Section Totals:			$3,672,353.00		$3,799,086.15		$4,887,259.60
Life Cycle Costs:							
Section Total with LCC:			$3,672,353.00		$3,799,086.15		$4,887,259.60

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: US 301 MEDIAN BARRIER, SR 896 TO MD LINE **Contract ID:** T202611302 **Counties:** NEW CASTLE

Contract Item Totals	**$3,672,353.00**	**$3,799,086.15**	**$4,887,259.60**
Contract Time Totals			
Contract Life Cycle Costs Totals	**$0.00**	**$0.00**	**$0.00**
Contract Grand Totals	**$3,672,353.00**	**$3,799,086.15**	**4,887,259.60**

( ) indicates item is bid as Lump Sum

DelDOT

Delaware Department of Transportation

Tabulation of Bids

AASHTOWare Projec

Contract Title: US 301 MEDIAN BARRIER, SR 896 TO MD LINE **Contract ID:** T202611302 **Counties:** NEW CASTLE